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PART I – THE SCHEDULE 

 

SECTION B - SUPPLIES OR SERVICES AND PRICE/COST 

 

B.1 PURPOSE 

 

The purpose of this contract is to provide services that fall within the Scope of Work (SOW) 

specified in Section C for USAID/Afghanistan Monitoring Support Project (MSP).  USAID 

Task Order Contracting Officers (TOCOs) will request the work through the issuance of task 

orders during the ordering period as specified in Section F of the contract. 

 

B.2 CONTRACT TYPE AND SERVICES 

 

This is a multiple-award Indefinite Delivery Indefinite- Quantity (IDIQ) Contract.  The 

Government will issue task orders that are either Firm-Fixed-Price (FFP) or Cost-Plus-Fixed-

Fee (CPFF) term or completion.  The Contractor must perform the work set forth in task orders 

at prices consistent with Section B of this contract.  Cost-type task orders will indicate if they 

are completion or term form. 

 

B.3 MINIMUM OBLIGATED AMOUNT 

 

The basic contract includes an initial obligation of funds in the amount of $50,000 to cover the 

minimum order guarantee.  USAID is required to order and the Contractor is required to furnish 

the minimum order amount of services. 

 

Following this initial obligation, individual task orders will obligate funds to cover the work 

required under that task order.  The initial obligation will be used as part of the funding for the 

initial task orders awarded under this contract. 

 

B.4 MAXIMUM CONTRACT CEILING 

 

This is a multiple award Indefinite Delivery Indefinite Quantity (IDIQ) Contract with an overall 

shared ceiling price of U.S. $170,000,000 ($170 million).  The maximum aggregate dollar value 

of task orders awarded to all Contractors cannot exceed the contract ceiling.  This ceiling is not 

being subdivided among the number of awardees, nor is it being multiplied by the number of 

awardees. 

 

B.5 FIXED FEE CEILING (Cost-Plus-Fixed Fee type only) 

 

NOTE:  The ceiling on fixed fee does not apply to Fixed-Priced Task Orders.   

  

(a) For each task order issued under this IDIQ Contract, the TOCO and Contractor agree to 

negotiate a set dollar amount for fixed fee.  In negotiating the fixed dollar amount for fee, the 

TOCO must consider the policies and factors for establishing fee in FAR 15.404-4 as well as 

any applicable USAID policy on establishing a fixed fee amount.  In no event, however, may 
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the amount of fixed fee in any individual task order exceed  of the task order’s 

estimated cost, excluding fee.  

 

This fee must not be applied to the cost of grants under contracts (GUCs) or other costs that 

have a separate fee ceiling established below. The fee ceiling applies to the prime contractor and 

any subcontractors. 

 

(b) The Total Estimated Cost-Plus-Fixed-Fee for each Task Order must be negotiated in 

accordance with the terms of this contract.  The U.S. dollar costs must be limited to reasonable, 

allocable, and allowable costs determined in accordance with FAR 52.216-7, Allowable Cost 

and Payment, and FAR 52.216-8, Fixed Fee, and 2 CFR 200 Subpart E, Cost Principles. 

 

(c)  Fixed Fee Payment. For any Task Order issued under this Contract, at the time of each 

payment of allowable costs to the contractor, the USAID paying office ordinarily pays the 

contractor a percentage of fixed fees that directly corresponds to the percentage of allowable 

costs being paid. Two exceptions to paying fixed fee in this manner apply: 

 

(1) If the TOCO determines that this method results in paying a disproportionately higher 

ratio of fixed fee than the percentage of work that the contractor has completed, then the 

TOCO may suspend further payment of any fixed fee until the contractor has made 

sufficient progress to justify further payment, up to the agreed percentage. 

 

(2) Because the clauses entitled "Allowable Cost and Payment" (FAR 52.216-7) and "Fixed 

Fee" (FAR 52.216-8) are incorporated into this Contract, the terms and conditions of these 

clauses apply after total payments of fixed fee reach eighty-five percent (85%) of the total 

fixed fee. 

 

B.6 CONTRACT LINE ITEMS (CLINS)  

 

When using a Cost Reimbursement contract, the contract amount should  be stated only in terms 

of three contract line items called (CLINs) - Total Estimated Cost, Fixed Fee, and Total 

Estimated Cost-plus-fixed-fee. This does not apply to fixed priced task orders. 

B.7 LABOR (ONLY APPLICABLE TO CPFF TASK ORDERS) 

 

(a) Central management costs will be handled through the following method: 

 

(1) Contractors will be authorized to bill USAID directly for IDIQ Contract 

management costs as specified in a task order issued to the Contractor.   

 

(b) The work day and work week policies and method of accounting for paid absences 

including holidays for the contractor and major subcontractors is set forth in Attachment 

J.12  “Contractor and major subcontractor policy for workday, workweek, and paid absences.” 
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(c) Compensation: Compensation of personnel under this contract or any resulting 

subcontract must be in accordance with AIDAR 752.7007 Personnel Compensation (July 2007) 

and section H.2 of the IDIQ Contract. 

 

(d) Salary Approval: Acceptance of the Contractor labor rates presented during IDIQ 

Contract or task order negotiation does not constitute approval of final salary rates above the 

Contractor Salary Threshold (CST). (ADS 302.)  Approval requirements per ADS 302. 3.6.10 

will apply for all salary approval requests above the CST. See section H.2 for additional 

guidance on approvals. 

 

(e) Labor Categories: The Contractor must furnish personnel with the necessary education, 

training and/or relevant experience, as specified in the task orders to be issued under this 

contract.  Task order proposals must justify proposed rates to the satisfaction of the TOCO. 

 

B.7(f)      UNBURDENED CEILING DAILY RATES (CDR) - (Only applicable to CPFF 

task orders) 

 

(1) The task order must include labor rates that are equal to or lower than the Ceiling Daily 

Rates (CDRs) set forth below.  

 

Each Ceiling Daily Rate (CDR) for personnel listed below is “unburdened” and must only 

include salary costs or consulting rates of the individual providing services.  

 

The CDR for employees must not include the following:  

 

 Payroll costs (fringe benefits, FICA, allowances, differentials, etc.); 

 Indirect Costs applicable to labor; and 

 Profit or fee, if any. 

 

The CDRs set forth below are fixed for the term of the IDIQ contract award and are for an eight 

hour day, and apply to all Subcontractors. If a new Subcontractor is proposed for a specific task 

order on other than a fixed-price basis, the CDRs set forth below will apply, and the subcontract 

is subject to consent by the TOCO. 

 

The ceiling rates presented below do not constitute approval of final salary rates above the 

Contractor Salary Threshold (CST) (see ADS 302.3.6.10.). All TOCOs must comply with the 

approval requirements in ADS 302. 

 

(2) The unburdened ceiling daily rate for each labor category in the table below represents the 

mid-level and senior-level rate in each labor category. Two unburdened ceiling daily rates for 

each labor category are included in the contract to provide more flexibility under task orders. If 

junior-level personnel are required under task orders, they must be proposed at rates below the 

mid-level unburdened ceiling daily rate. 

 

[NOTE 1: The Unburdened Ceiling Daily Rates apply to any CPFF task order(s) that are 

awarded under this contract.] 
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[NOTE 2: The Unburdened Ceiling Daily Rates apply to prime Contractor, Subcontractor, 

TCNs, CCNs, and consultant salaries. For consultants that typically bill using a loaded rate, 

Contractors must propose any charges above the CDR separately and note in the budget 

narrative.] 

 

[Note 3:   Locally Hired National Personnel or Other Non-U.S. Expatriate Rates   

 

All locally hired national personnel and other non-U.S. expatriates must be paid in accordance 

with AIDAR 722.170.   

 

Salaries for individual locally-hired personnel and other non-U.S. expatriates under this contract 

and any resulting subcontract must be in accordance with AIDAR 752.7007, Personnel 

Compensation (July 2007), and should be based upon a combination of factors including the 

prevailing compensation paid to personnel performing comparable work in the cooperating 

country as determined by USAID and consideration of the individual's education, work 

experience and recent relevant salary history.    

 

Unless otherwise authorized by USAID, the compensation for CCN and TCN labor must not 

exceed the prevailing compensation paid to personnel performing comparable work in the 

cooperating country as determined by USAID and must be paid in the currency of the 

cooperating country.] 

 

 [NOTE 4: The Unburdened Ceiling Daily Rates above do not apply to Firm-Fixed-Price (FFP) 

Task Orders.]   

 

 LABOR CATEGORIES – COMPONENT ONE (Year 1) 

Category  Labor Category  CDR Mid  CDR Senior  

1001 Chief of Party, Senior Level   

1002 DCOP Program Development, Finance, Administration 

1003 Finance Manager 

1004 Monitoring and Evaluation Specialist 

1005 Information Management Specialist 

1006 Survey Design Specialist 

1007 IDIQ Contract Manager 

An escalation rate of  per year is applicable to the Unburdened Ceiling Daily Rates 

indicated above for the duration of the contract not to exceed the Contractor Salary Threshold 

(CST). 

 

(3) Definition of labor categories: 

 

1001  Chief of Party:  The Chief of Party (COP) must be responsible for the overall 

management and implementation of the task order and report directly to the USAID Contractor 

Officer’s Representative.  S/he must supervise project implementation and ensure that the 

project meets stated goals and reporting requirements. The COP is also responsible for overall 

cost and budget management, oversight of technical work and compliance with the conditions of 
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the task order, including sub-awards.  The COP will confer regularly with USAID management 

on strategy in order to maximize impact, effectiveness and sustainability. 

 

1002  DCOP Program Development, Finance, and Administration:  The Deputy Chief of 

Party (DCOP) will be responsible for day-to-day management of the task order, including work 

plans, staffing, and gathering information and data for reporting or analysis as required by the 

award.  The DCOP will prepare reports and will provide recommendations on the direction of 

implementation to Chief of Party or USAID as needed.  The DCOP is also responsible for 

overseeing and managing logistics in order to support implementation.  The DCOP must also 

fulfill the role as Chief of Party when the Chief of Party is absent.  

 

1003 Finance Manager:  The Finance Manager will oversee the financial management and 

accounting of the task order.  Responsibilities include maintaining and managing field office 

accounts in coordination with HQ and preparing and tracking budgets and expenditures.  The 

finance manager reviews vouchers and payment requests, including proper back-up 

documentation to ensure financial compliance.  S/he will also manage procurement of items 

under the task order in accordance with USAID rules and regulations and ensures timely 

payments to staff, consultants and vendors. 

 

1004  Monitoring & Evaluation Specialist:  The Monitoring and Evaluation Specialist will 

develop M&E plans, define project indicators, and collect and review monitoring data.  S/he 

may contribute to performance and impact evaluations through questionnaire development, key 

informant in-depth interviewing, managing survey data collection, reviewing data, preparing 

datasets, analyzing quantitative or qualitative data, and report writing.  The M&E specialist will 

interpret outcomes of implementation through data or other evidenced-based sources and 

provide program recommendations to the COP as needed. The M&E Specialist must reflect 

significant experience in the management of field monitoring, evaluation design, empirical and 

statistical analysis, environmental compliance, management of information systems, and 

working in challenging environments. 

 

1005 Information Management Specialist:  The Information Management (IM) Specialist 

will be responsible for regularly using the USAID Afghan Info database to download and 

manage project output data that will be used for verification and monitoring activities, for 

managing the upload of final verification and monitoring data back into the system, and for 

maintaining any monitoring data that is not stored in Afghan Info (e.g., personally identifiable 

information).  The IM specialist will also assist the M&E team on collecting, housing and 

presenting data from surveys or from other monitoring methods.  The IM specialist will also 

oversee technological applications for both internal and external project purposes. 

 

1006 Survey Design Specialist:  The Survey Design Specialist will support the M&E 

Specialist by developing and implementing surveys to understand and improve program 

impacts.  The Survey Design Specialist will be responsible for training enumerators and 

performing quality control on survey execution.  S/he will work in conjunction with a local 

survey firm to develop and oversee a specified number of surveys that meet required 

parameters.  These parameters may include but are not limited to: designated sample sizes, rapid 

development or deployment, or progressive data collection methods using technology. 
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1007 IDIQ Contract Manager: Must bear primary responsibility for technical aspects of 

contract performance, as well as procurement personnel, reporting, and other management 

related requirements of the contract.  The labor and associated costs for the IDIQ Contract 

Manager will be included either as part of the Contractor’s indirect costs, or as a percentage of 

an individual position’s effort under task orders to the extent the functions are allocable to the 

particular task orders. The Contractor will clearly state in each Task Order proposal how it 

intends to allocate these central management costs. 

 

Specifically, the IDIQ Contract Manager must: 

 Respond to task order requests, and provide central management and oversight of task 

orders under this award, working collaboratively and often with USAID central and field 

project managers, technical officers, Contracting Officers, and meet and consult 

regularly with the IQC COR. 

 Select, provide technical and administrative direction and guidance to, and place and 

support all technical experts carrying out technical requirements. 

 Report to USAID technical and contract personnel in accordance with USAID reporting 

requirements in Section F. 

 Ensure quality and control methods in a consistent and transparent manner for all 

contracted tasks and functions.  

 

IDIQ Contract Manager Qualifications Requirements: 

 

 Minimum of six (6) years of recent project management experience with a US 

Government foreign affairs agency, international assistance organization, or non-

governmental organization   

 Experience in community development, economic development, mediation/arbitration, 

conflict resolution, democracy and governance, international law, human rights 

activities, and/or political analysis. 

 Minimum of two (2) years of overseas field experience working in one or more 

developing countries undergoing political instability; 

 A minimum of two (2) years of supervisory experience (including but not limited to 

mentoring, training, and guiding staff). 

 

Other Personnel Qualifications Requirements: 

 

In order to perform the statement of work set forth in Section C, the Contractor must provide 

personnel that meet the minimum education and experience requirements set forth below. The 

minimum qualifications for mid-level and senior personnel are as follows and correspond to the 

Unburdened Ceiling Daily Rates. 
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Level Academic 

Degree * 

Plus 

Approximate 

Years of 

Relevant Work 

Experience ** 

Including 

Years of 

Experience 

in 

International 

Development 

Relevant 

Regional 

Experience 

Relevant 

Language 

Fluency 

Senior Ph.D. 8 As specified 

in the Task 

Order 

As specified 

in the Task 

Order 

As specified in 

the Task Order JD/ABD 10 

MS/MA/MB 12 

BS/BA 15 

Less than a 

Bachelors 

20 

Mid Ph.D. 4 As specified 

in the Task 

Order 

As specified 

in the Task 

Order 

As specified in 

the Task Order  JD/ABD 5 

 MS/MA/MB 6 

 BS/BA 8 

 Less than a 

Bachelors 

10 

 

*Highest degree obtained shall be related to work being performed. 

**Relevant Work Experience is required for the levels indicated. 

 

B.7 (g) SUBCONTRACTOR RATES 

The following provides guidance for various subcontracting arrangements:   

 

(i) The Prime subcontracts with an approved subcontractor from the original IDIQ 

competition 

 

The unburdened CDR’s for the prime contract apply to the subcontractor.   

 

(ii)  The Prime contracts with a new subcontractor not yet approved 

 

The unburdened CDR’s for the prime contract apply to the new subcontractor.   

 

(iii) Prime subcontracts with a new subcontractor not yet approved and may or may not 

have a different cost accounting system that only processes fully burdened rates.  

Further, subcontractor proposes rates that are “above” the prime IDIQ rates.   

 

The Prime may then include in its TO proposal, (i) the fully burdened rate proposed to the Prime 

by the Subcontractor,(ii) allocation of the Prime’s indirect costs in accordance with established 

accounting practices, and (iii) a reasonable profit. If the rates proposed to USAID, inclusive of 

the Prime’s allocable indirect costs and a reasonable profit are above the Prime’s unburdened  

CDRs , the Prime must disclose the amount of the indirect costs, and the amount of the proposed 

profit that were added to the Subcontractor’s proposed rates. A reasonable profit will be 
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negotiated by the TOCO for the specific TO.  The CDRs of the subcontractor must not exceed 

the prime’s CDRs in the IDIQ contract.    

 

B.8 LABOR (UNBURDENED CDR) RATE CHANGES 

 

The Contractor may submit a proposal reducing the labor ceiling rates and/or indirect ceiling 

rates at any time during the life of this contract. The Government will review these proposals 

and determine if the revised ceiling rates are realistic and in the best interests of the 

Government. If the ceiling rates are accepted, the Government will modify the contract by 

incorporating the new ceiling rates into the contract.    

 



IDIQ Contract Number: AID-306-I-15-00004 

Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract 

  

 

14 

 

B.9 INDIRECT COSTS AND ADVANCED UNDERSTANDING ON CEILINGS 

 

Pending establishment of revised provisional or final indirect cost rates, allowable indirect cost shall be reimbursed on the basis of the following 

negotiated provisional or predetermined rates and the appropriate bases: 

 

MEP- 

PRIME  
 OCONUS Fringe   CONUS Fringe  Overhead Overhead Ceiling G&A  G&A Ceiling 

 Rate  

Base of 

Application 

Source 

Period 2014-2018 2014-2018 2014-2018 2015-2022 2014-2018 2015-2022 

*Special Note: The un-shaded columns in the indirect cost table are the current approved indirect cost rates for the prime and major 

subcontractor(s).  

 

Contractors are allowed to recover applicable indirect cost (i.e., overhead, G&A, etc.) on other direct cost (ODCs) if it is part of the Contractor's usual 

accounting procedures, consistent with FAR Part 31, and Negotiated Indirect Cost Rate Agreement (NICRA).
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The Contractor will make no change in its established method of classifying or allocating 

indirect costs that impacts this contract without the prior written approval of the Contracting 

Officer. 

 

Reimbursement for indirect costs must be at final negotiated rates, but not in excess of ceiling 

rates specified above. 

 

The Government must not be obligated to pay any additional amount associated with indirect 

costs above the ceiling rates established in the contract. This advance understanding must not 

change any monetary ceiling, cost limitation, or obligation established in the contract. 

 

NOTE:  For Fixed-priced Task Orders, the overhead ceilings serve as a basis for negotiation 

only.   

 

Note:  Contractors are allowed to recoup indirect costs (OH, G&A, etc.) as other direct costs if it 

is part of the contractor’s usual accounting procedures, consistent with FAR Part 31 and the 

contactor’s NICRA. 

 

B.10 OTHER DIRECT COST  

 

(a) In addition to direct labor, other direct cost necessary for the performance of the work 

under task orders, such as travel and transportation, lodging and subsistence expenses, and 

allowances may be authorized by the task order. 

 

(b) The Contracting Officer determines which other direct costs are allowable, allocable, 

and fair and reasonable in accordance with the applicable federal cost principles (i.e., FAR 31.2 

and AIDAR 731.2 for commercial (for profit) organizations or FAR 31.3 and AIDAR 731.3 for 

educational institutions, or FAR 31.7 and AIDAR 731.7 for other not-for-profit organizations). 

For those other direct costs the TOCO authorizes, Contractors are allowed to recover applicable 

indirect costs on these costs, if doing so is part of the Contractor's usual accounting procedures, 

consistent with the applicable cost principles, and are included in the Contractor's Negotiated 

Indirect Cost Rate Agreement. 

 

 

 

 

 

 

[END OF SECTION B] 
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SECTION C – DESCRIPTION/ SPECIFICATIONS/ WORK STATEMENT 

 

C.1 ACRONYMS AND DEFINITIONS 

 

The following terms and acronyms are used in this IDIQ Contract and subsequent task 

orders with meanings as reflected below: 

 

Term/Acronym Meaning 

ADS USAID Automated Directives System 

Afghan Firm An Afghan Firm is (1) an entity with a valid Afghan 

business license and ownership of at least 51% of the 

entity by one or more Afghan citizen (s) resident in 

Afghanistan or (2) a joint venture which includes 

substantial and material participation of an Afghan 

Firm. Substantial participation means performance of at 

least 60% of the contract work, measured by 

contract/task order value, by the Afghan Firm’s own 

forces. 

AIDAR USAID Acquisition Regulation 

AOR Agreement  Officer’s Representative 

AISA Afghanistan Investment Support Agency 

BIP Branding Implementation Plan 

CO Contracting Officer 

COM Chief of Mission 

COM/FRAGO Chief of Mission/Fragmentary Order 

COP Chief of Party 

COR Contracting Officer’s Representative 

CST Contractor Salary Threshold 

CSO Civil Society Organizations 

DEC Development Experience Clearinghouse 

DO Development Objective 

FAIDA USAID-funded Financial Access for Investing in the 

Development of Afghanistan project 

FFP Firm-Fixed-Price 

GIRoA Government of the Islamic Republic of Afghanistan 

GPS Global Positioning System 
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IR Intermediate Result 

IVR Interactive Voice Response 

M&E Monitoring and Evaluation 

MOA/MOU Memorandum of Agreement/Memorandum of 

Understanding 

MP Marking Plan 

MSP Monitoring Support Project 

NGO Non-Governmental Organization 

NICRA Negotiated Indirect Cost Rate Agreement 

NTP National Tuberculosis Program 

ODC Other Direct Cost 

OP Operational Plan 

OPPD USAID Office of Program and Project Development 

OSSD USAID Office of Social Sector Development 

PMP Performance Management Plan 

PPR Performance Plan and Report 

PSC Private Security Contractors 

RFP Request for Proposal 

RFTOP Request for Task Order Proposals 

SMS Short Message Service 

SOW Scope of Work 

TCN Third Country National 

TO Task Order 

TOCO Task Order Contracting Officers 

TOCOR Task Order Contracting Officer’s Representative 

USAID United States Agency for International Development 

USG United States Government 
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C.2 INTRODUCTION 

 

The purpose of MSP is to supplement existing monitoring efforts by USAID/Afghanistan staff 

and function as one part of a multi-tiered approach to verifying and monitoring USAID projects 

in Afghanistan.  Technical offices in the USAID Mission will use the information gathered and 

reported by MSP to inform their decision-making processes with respect to managing USAID 

Implementing Partner performance throughout Afghanistan.  

 

USAID will use MSP initially to meet the narrow purpose of verifying implementing partner 

reporting on their project performance.  As the MSP project evolves, USAID might expand the 

use of the project to perform enhanced monitoring of project performance and other 

development outcomes. Descriptions of all sectors and projects can be found online at 

http://www.usaid.gov/what-we-do.  A list of all current projects
1
 by province for which MSP 

will provide verification and monitoring services is attached in Attachment 23.  

 

C.3 BACKGROUND 

 

USAID has established performance management and evaluation procedures for managing and 

overseeing its assistance programs.  These procedures, among other things, require (1) the 

development of a Mission PMP; (2) the establishment and approval of implementing partner 

performance indicators and targets within project PMPs; and (3) the collection, analysis and use 

of performance data. 

 

After more than a decade of fighting in Afghanistan, the United States and its allies are set to 

transfer security responsibilities to Afghan forces in 2014.  This transition poses many 

challenges and constraints.  While international military forces draw down, USAID and other 

donors have committed to maintain a robust development partnership with Afghanistan. 

Utilizing the Multi-Tiered Monitoring Approach as articulated in project-specific Monitoring 

Overviews, USAID seeks to supplement existing project monitoring efforts with additional 

sources of monitoring data.  MSP will be an additional monitoring tool to supplement other 

monitoring data provided to USAID. To be timely and useful for performance management, 

monitoring data must be frequent and accurate.  More frequent and accurate independent 

monitoring of development activities also will contribute to effective performance management 

and mitigate fraud. 

 

C.4 TECHNICAL REQUIREMENTS AND COMPONENTS 

 

For USAID/Afghanistan to continue to assist Afghans throughout the country while advancing 

U.S. policy and programmatic goals, the Mission will need constant and regular information on 

project performance.  In addition to the self-monitoring inherent in every USAID project and the 

                                                           
1
 Current USAID policy defines “project” as a set of executed interventions, over an established timeline and 

budget, intended to achieve a discrete development result by resolving an associated problem. A project will 

include several different implementing mechanisms that are individually contracted or granted to implementing 

partners. However, for the purposes of this contract, “project” will mean the “implementing mechanism” as defined 

by the agency. 

http://www.usaid.gov/what-we-do


IDIQ Contract Number: AID-306-I-15-00004 

Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract 

  

 

19 

 

regular engagement with implementing partners and monitoring that USAID staff already 

conduct, supplemental information on project implementation will enable more rigorous 

monitoring. 

The main objective of the MSP is to provide USAID/Afghanistan with an additional layer of 

data on project implementation, allowing technical offices to compare information from their 

own monitoring efforts with additional sources of independent monitoring data, and make 

evidence-based management decisions on the performance of their projects.  To achieve this 

objective, the MSP will provide USAID/Afghanistan with sufficient, accurate, and verified 

information on the progress of the technical projects across its portfolio in accordance with 

approved project Work Plans and PMPs and the Mission-wide PMP.   

“Sufficient information” means that MSP contractors will provide USAID with verified 

information requested in project PMPs and the Mission PMP, which should allow USAID to 

make strategic decisions about the direction of its project portfolios.   “Accurate information” 

means the MSP contractor will, to the best of its abilities, ensure USAID receives data that 

reflects the reality in the field without bias or distortion.   “Verified information” refers to the 

role the MSP contractor will play in corroborating information that other USAID implementing 

partners provide through their normal reporting functions.  In addition to verification, the MSP 

contractor in some cases will be required to assess the quality of the data collected and to 

confirm activity implementation. 

Currently, there are 56 projects
2
 for which MSP will provide verification and monitoring 

services.  A list of these projects by province is attached in Attachment 23. Descriptions of 

sectors and projects can also be found online at http://www.usaid.gov/what-we-doThe theory of 

change is that with a set of monitoring tools designed to help supplement its current monitoring 

efforts in Afghanistan, USAID will be able to obtain sufficient, accurate and verified 

information that allows the Mission to make well-informed decisions about its portfolio, target 

programming to address gaps in assistance, avoid costly duplication of project activities, and 

mitigate risks.  The Contractor is expected to propose to USAID additional innovative tools and 

approaches not listed here to achieve the MSP goal. 

Geographically, this project will cover all the areas where technical USAID projects perform 

work, which is currently most of Afghanistan.  In future years, USAID programming will 

further consolidate into “regional economic zones” that center around the major cities of Kabul, 

Mazar-i-Sharif, Herat, Kandahar and Jalalabad and extend into districts surrounding those cities. 

The MSP verification and monitoring activities will follow any changes in USAID 

programming.  

The USAID Office for Program and Project Development (OPPD) will work with the technical 

office and the implementing partner for each technical project to define a PMP and a process for 

collecting relevant data by that implementing partner.  After this PMP is defined, the technical 

office will work with OPPD and the MSP contractor to develop a verification and monitoring 

work plan for the project.  These will be technical projects implemented through USAID 

contracts, grants, and cooperative agreements with private implementing partners, as well as on-

budget assistance through GIRoA Ministries. 

                                                           
2
 Over the five years of MSP, some projects will end and new projects will commence.  MSP is designed to provide 

verification and monitoring services for sixty to eighty (60-80) technical projects within the Mission’s portfolio. 

http://www.usaid.gov/what-we-do
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In the verification and monitoring work plan, USAID/Afghanistan will define the type, 

frequency, and extent of verification that needs to occur.  The MSP contractor will be 

responsible for proposing and implementing a mix of verification and monitoring methods that 

is appropriate and effective for each project.  The resulting verification and monitoring reports 

need to provide sufficient, accurate, and verified information on the performance of technical 

projects implemented by USAID/Afghanistan for AORs/CORs to make informed performance 

management decisions. 

The work to be completed under this IDIQ Contract will be divided into two components: 

Component 1 and Component 2, as follows: 

 

 Component 1 

o Monitoring and Verification, 

o Capacity Building, and 

o Environmental Compliance. 

 

 Component 2 

o Knowledge Management, and 

o Communication. 

 

C.4.1 Component 1  

 

(a) Project Monitoring and Verification  

As described above, the main objective of this work will be to provide USAID/Afghanistan with 

an additional layer of data on project implementation, allowing technical offices to compare 

information from their own monitoring efforts with additional sources of monitoring data, and 

make evidence-based management decisions on the performance of their projects.  To achieve 

this objective, the MSP will provide USAID/Afghanistan with sufficient, accurate, and verified 

information on the progress of technical projects within its portfolio in accordance with the 

approved project PMPs and Mission PMP.  This task will be done through separate verification 

activities corresponding to specific technical projects that the MSP contractor will manage.  The 

MSP contractor will be required to submit regular and timely Verification and Monitoring 

Reports for each verification and monitoring activity completed.  The MSP contractor also will 

be required to upload the raw supporting data produced from the verification and monitoring 

activities into the Mission knowledge management database, Afghan Info.  See Section F.3 in 

each of the Request for Task Order Proposals for specific requirements for this deliverable. 

 

The MSP initially will perform verification and monitoring activities of select outputs and 

outcomes for about 56 active projects across Afghanistan.  The exact number of projects for 

which MSP will provide supplemental verification and monitoring data will vary as some 

projects conclude and others begin implementation.  For a given project, MSP also will be used 

to provide supplementary verification and monitoring data for only a select set of outputs and 

outcomes, rather than all of the indicators in the project PMP.  The projects to be monitored are 

technical projects implemented through USAID contracts, grants, and cooperative agreements, 
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as well as “on-budget assistance,” which is implemented directly through ministries of the 

Government of the Islamic Republic of Afghanistan (GIRoA).
3
   

 

While the specific monitoring support MSP is to provide for each project will be determined on 

a case-by-case basis, general portfolio requests can be identified and are provided here as 

examples.  Most economic growth, infrastructure, and agriculture projects will take place inside 

“regional economic zones” that surround Afghanistan’s largest cities.  Implementing partners 

will execute stabilization projects predominantly near these regional economic zones, but not 

necessarily within them.  Health projects will be focused largely on providing technical 

assistance to the Ministry of Public Health (MoPH) in Kabul, and will make less use of MSP for 

supplementary verification and monitoring data on outputs, but MSP will be available to verify 

trainings and reported results, as requested.  Education, and Democracy and Governance 

projects will be implemented throughout the country.  Throughout all portfolios, MSP will be 

available to conduct data quality assessments; environmental compliance assessments; field 

visits; and the collection, documentation, and transfer of data to Kabul, as needed.  

 

USAID/Afghanistan’s technical offices will work with the Office of Program and Project 

Development (OPPD) to design a Statement of Work for the verification and monitoring needs 

of each project’s performance, including a set of output and outcome indicators and potential 

monitoring methods.  The MSP Contractors will be responsible for recommending to USAID 

any modification to the monitoring methods—which could enhance the verification and 

monitoring of the indicators outlined in the Statement of Work—and in executing the 

verification and monitoring activities.  To adequately respond to these Statements of Work, 

including the verification/monitoring tools and methods needed, the Contractor must maintain a 

staff capable and available to provide technical assistance to USAID in all the technical areas in 

which USAID/Afghanistan works.  The Contractor also must be present for one initial meeting 

with each technical project implementing partner to agree upon a strategy for collecting 

information to verify the performance of that technical project.  To maintain objectivity, the 

Contractor must not share findings with technical project implementing partners regarding 

project monitoring components unless requested by USAID.   

 

On occasion, disagreements over the findings of the Contractor’s monitoring tasks will arise.  At 

USAID request, the Contractor will appear for meetings with USAID staff and/or technical 

project implementing partners to explain any discrepancies between its findings and the findings 

of the technical project implementing partner’s own monitoring.  At such meetings, USAID 

staff will discuss how the discrepancy will be resolved.  The Contractor must work to resolve 

the discrepancy and adjust the future implementation of the monitoring task, as necessary. 

 

To implement the tasks outlined in the verification and monitoring Statements of Work for each 

project, the Contractor must manage a diverse selection of monitoring tools.  Additionally, the 

Contractor is expected to propose to USAID additional innovative tools and approaches not 

                                                           
3
 Attachment 23 lists the current projects being implemented through GIRoA ministries that will be monitored 

under MSP.  These ministries include the Ministry of Public Health, Ministry of Education, and Ministry of 

Agriculture Irrigation and Livestock.  Other ministries will be added to this list as new on-budget projects begin 

implementation. 
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listed here to achieve the MSP goal.  At a minimum, a basic set of monitoring tools or methods 

will include the following: 

 

i. Monitoring Partners:  These individuals will be hired by the Contractor or any local 

organization(s) included in the Contractor’s management plan to visit project sites to 

verify activities that an implementing partner has completed and reported to USAID.  

The Contractor will be responsible for directing the work of monitoring partners under 

their employ. The monitoring partners will report to the Contractor, who will then report 

to the USAID COR. The Contractor also might be required to observe and verify 

delivery of planned assistance.  Aside from verification, monitoring partners might be 

asked to assess the quality of activity results, including those in less secure 

environments.  The MSP contractor  might structure its organizational plans and/or sub-

contracting plans to best allow it to meet the objectives of the MSP.  The precise nature 

of the data collection efforts will vary on a project-by-project basis.  In certain instances, 

a contractor must collect baseline data and information to help answer questions of 

sector-level improvement for future evaluations, as prioritized by USAID.  Monitoring 

partners will be expected to conduct the verification and monitoring activities assigned 

to them in ways that do not negatively influence the implementation of the technical 

project, including its beneficiaries.  Additional specific technical expertise in different 

sectors (e.g., at least a bachelor’s degree, or equivalent, in health, education, agriculture, 

economics, engineering, law) will also be necessary for determining the quality of 

activities being monitored.  If monitoring partners do not have all the M&E expertise 

required initially, the Contractor must develop training to ensure the monitoring partners 

gain the necessary skills to appropriately perform this function.  Monitoring partners will 

be the primary verification tool used in this contract.  Every effort must  be made to 

corroborate all information reported by monitoring partners, using objective monitoring 

techniques (such as GPS tracking, photography, and crowdsourcing, as described 

below), to reduce the risk of bias, error, or corruption. Monitoring partners must have the 

skills necessary to verify project activities and provide observations on performance. 

 

ii. Global Positioning System (GPS) Tracking:  The Contractor must equip monitoring 

partners with GPS receivers so they can navigate to and verify activity locations using 

only geographic coordinates provided by implementing partners through USAID.  The 

Contractor must  monitor use of  GPS receivers to record the precise location of all of 

their verification visits.  This information will be collected through photos taken with 

GPS-enabled cameras (see below), so location data collected with stand-alone GPS 

receivers can be used to validate the coordinates embedded in the photos.
4
  For security 

reasons, USAID understands that monitoring partners will not always be able to record 

the precise location of their verification visits using standard GPS receivers.  In such 

cases, the Contractor and monitoring partners must devise strategies for recording the 

precise locations of activities, which might include using more discreet and 

inconspicuous GPS recording devices or coordinate identification with paper or online 

maps following a field visit.  In the event standard GPS receivers cannot be used for a 

                                                           
4
 The reason for collecting the GPS coordinates twice—once with a stand-alone GPS receiver and again with GPS-

enabled cameras—is because the accuracy of coordinates from GPS-enabled cameras is generally less than that of 

GPS receivers. 
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particular verification visit, the Contractor must inform USAID of the method to be used 

to determine the coordinates for that site before the monitoring is implemented. 

 

Photography:  The Contractor also must equip monitoring partners with GPS-, date- and time-

stamp enabled digital cameras to record pictures that demonstrate the project implementation 

associated with the time and location of a particular verification visit.  Much like their use of 

GPS devices, monitoring partners must take digital pictures of all of their verification visits, but 

security circumstances could prevent the possibility of taking such pictures.  In the event a 

picture cannot be taken, the monitoring partners must inform USAID and record the reason in 

their verification reports. 

 

iii. Satellite/Aerial Imagery Analysis:  In certain instances, satellite and aerial imagery 

might be an effective way to verify that technical projects are advancing as planned.  

USAID/Afghanistan expects this tool might be employed regularly for the monitoring of 

10 to 20 technical agriculture and infrastructure projects.  USAID will work with 

interagency partners that already procure commercial satellite imagery to acquire 

imagery covering project sites where satellite/aerial imagery analysis is appropriate, so 

this cost will not be covered by the Contractor.  This imagery is for official use only.  

The awardee must be able to provide analysis of the collected imagery.  For example, an 

agriculture project might need to measure changes in cultivated land, such as wheat or 

orchard crops, over time. The requirement for satellite/aerial imagery data and analysis 

as a part of a verification and monitoring plan for a given project will be determined by 

the Contracting Officer Representatives (CORs/AORs) and the USAID M&E Unit, in 

consultation with the MSP contractor. USAID will work with its interagency partners to 

acquire the necessary unclassified imagery with the appropriate licenses for use in the 

project.  

 

iv. Surveys:  The Contractor must be able to design and deploy, with required assistance of 

a local sub-contractor specializing in survey work, two types of public opinion surveys: 

 

o Rapidly-developed and rapidly-deployed surveys.  These surveys will provide a 

quick perspective to USAID on the performance of a project.  These surveys may 

reach a more limited number of respondents.  The sampling must have  

statistically valid results, but this is not the single priority for the rapid survey.  

They may be deployed through a number of instruments and mediums, including 

human enumerators and cell phone-based surveys, as described below. 

 

o Larger, more rigorous surveys.  These surveys must be thoroughly designed and 

tested to prevent bias.  They will reach sample sizes sufficient to ensure 

statistical validity.  These surveys will be deployed through enumerators.  The 

Contractor will be responsible for training the enumerators and performing 

quality control on the survey execution.  The Contractor must have the capability 

to execute at least three of these surveys annually, yet the precise number of 

annual surveys required might vary from year to year. 
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v. Data collection with mobile devices:  In addition to the above tools, the Contractor must 

be able to execute, with permitted assistance of a local sub-contractor, verification and 

monitoring activities using mobile devices, including cell phones.  These include the 

following: 

o Conducting surveys of technical project beneficiaries via short message service 

(SMS; i.e., text messages) or interactive voice response (IVR) systems
5
.  The 

Contractor must deploy such surveys, consisting of 1 to 20 questions, and 

manage the inflow of survey responses and compile them into a readable format. 

 

o Assisting implementers of technical projects in incorporating cell phone-based 

data collection into their project implementation.  For example, training 

participants might be expected to record their attendance at a training event by 

sending an SMS to a phone number that acts as a central database.  The 

Contractor must manage the phone number where such messages are sent and the 

database where such information is collected and stored.  Other projects may 

incorporate cell phone-based data collection into their projects in other ways.  

The Contractor must assist USAID and the technical project implementing 

partner in developing and managing these data collection methods. 

 

o Managing data intake and databases for unsolicited reporting.  The Contractor 

must assist in organizing and managing email addresses and phone numbers 

where project beneficiaries and other Afghan citizens can send information on 

project performance.  The Contractor must compile information from these 

various email addresses and phone numbers into readable reports on a monthly 

basis for further action by USAID.  Further action must entail follow-up visits by 

third-party monitors to locations that such unsolicited reporting identifies as 

particularly problematic or beneficial. 

 

vi. “Crowd Sourcing:”  In some circumstances, it might be advantageous to solicit feedback 

on specific aspects of project performance, or a related indicator, from a broader 

population, not just from direct beneficiaries.  The MSP contractor must assist USAID 

technical offices in defining the specific and discreet monitoring tasks the public can 

perform objectively – commonly referred to as “crowd sourcing” – and the most 

effective methods of soliciting and receiving this information.  For example, a sub-

national governance project might work on training municipal employees on project 

planning and budgeting, yet to understand higher-level outcomes it is necessary to solicit 

information on municipal service delivery from the population of citizens in 

municipalities.  In this case, the Contractor would work with USAID and the 

implementing partners of USAID technical projects to develop and implement outreach 

campaigns to inform communities about programs being implemented by USAID and/or 

the municipal government in a given community and their expected outcomes.  Along 

with the outreach campaign, the Contractor would be responsible for (a) designing any 

incentive plan necessary to encourage the public’s participation in the data collection 

exercise, while concurrently dissuading false reporting; (b) setting up the system 

                                                           
5
 An interactive voice response system could be established using a shareable format for all MSP contractors, in 

order to reduce duplication.  
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necessary for receiving and managing the intake of information following the outreach 

campaign; and (c) compiling reported information into readable reports on a monthly 

basis.  The compilation process will require translation services from Pashto and Dari 

into English.  

 

(b) Capacity Building of Local Organizations to Monitor Projects 

In addition to its immediate needs for supplemental verification and monitoring data, USAID is 

committed to fostering a culture of accountability in Afghanistan, including the monitoring and 

evaluation of development projects implemented by the Donor Community and GIRoA.  

Component 1 will, therefore, include capacity building for local organizations—including civil 

society organizations, non-governmental organizations, private Afghan firms, local officials, 

and other local entities—to monitor and report on development projects.  As local organizations 

are empowered to set and fulfill their own agendas, they also will need the tools and skills to 

effectively monitor the development projects that affect them.  The Contractors implementing 

Component 1 must work with local organizations to build their capacity to conduct verification 

and monitoring activities, as well as to design and implement tools to assess organizational 

monitoring capacity.  In the medium- to long-term, USAID can rely on the monitoring and 

reporting local organizations conduct to contribute to its overall project monitoring approach. 

 

(c) Environmental Compliance Monitoring 

In addition to verifying and monitoring project outputs, MSP will play a role in monitoring 

projects’ compliance with environmental compliance regulations (22 CFR 216).  The purpose of 

this component is to ensure that all USAID projects in Afghanistan either have no adverse 

effects on the environment, or mitigate any potential impacts.  All USAID/Afghanistan projects 

have one of four environmental threshold decisions (ETD):  (a) Categorical Exclusion (CE), (b) 

Negative Determination (ND), (c) Negative Determination with Conditions (NDC), and/or (d) 

Positive Determination (PD).  A PD requires an Environmental Assessment (this will be the 

responsibility of the technical project implementing partner, not the MSP Contractor), which 

will identify mitigating measures to reduce impact to acceptable levels, or in case the impact is 

too great will recommend that the activity is not implemented. 

Each project with an ETD falling within any one of the last two categories (NDC, PD) for any 

portion of their project will have an Environmental Mitigation and Monitoring Plan (EMMP), 

which outlines the steps the implementing partner will take to monitor the activities that could 

have an adverse environmental impact and all mitigation measures designed to off-set those 

impacts.  The MSP contractors must verify that implementing partners with NDC or PD 

environmental threshold decisions are carrying out the measures outlined in the approved 

EMMPs on at least a semi-annual basis.  For implementing partners operating under an ND, 

MSP contractors will be aware of the types of activities that might trigger a reevaluation by 

USAID of the ND determination and must notify the COR if such activities are discovered. 

For all other projects that have a CE, Contractor does not have to provide detailed verification 

data related to environmental compliance, unless the monitors observe activities with potential 

adverse effects on the environment.  All field monitoring staff therefore must have basic training 

on environmental compliance and familiarity with project-level EMMPs, so they can identify 

any potential issues during site visits. 
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The approach to conducting this verification work may include a mix of methods, as outlined 

above (Section C.4.1) of the IDIQ Contract SOW.  The list of projects by province (Attachment 

23) also identifies the ETD for each project.  The Mission Environmental Officer and the 

individual CORs for technical projects will use the verification data from the MSP contractors 

to manage each project’s environmental compliance activities. 

 

C.4.2 Component 2 “For Small Business Set-Aside (Only)” 

 

(a) Implement Knowledge Management 

The regular information gathering that the Contractors implementing Component 1 will conduct 

throughout Afghanistan will generate a large amount of data on the performance of projects in 

USAID/Afghanistan’s portfolio.  The Component 2 Contractor must work with the Component 

1 Contractors to provide innovative solutions to capture and to share best practices that evolve 

as the situation on the ground changes.  If these data are not readily available to USAID 

personnel in an easily accessible and understandable format, they cannot be used to make 

strategic decisions about the direction of USAID/Afghanistan’s technical projects or inform the 

Agency of trial and error or changing approaches in response to evolving circumstances. 

The Component 2 Contractor must work with USAID/Afghanistan to develop a rigorous 

knowledge management strategy that centralizes the data collected under the various monitoring 

activities the Component 1 Contractors shall conduct.  This strategy will include using 

USAID/Afghanistan’s Afghan Info database as the central knowledge management system.  

Afghan Info is the USAID/Afghanistan web-based information and data storage and retrieval 

system developed out of USAID/Washington.  Afghan Info houses project performance data for 

the entirety of USAID/Afghanistan assistance activities and includes GPS data, photos, all 

indicator reporting, and partner-uploaded regular reports.  To effectively implement the 

knowledge management strategy, it might be necessary to make modifications to the Afghan 

Info system, which the Component 2 Contractor shall be expected to support. 

The Component 1 Contractors for MSP will be granted access to Afghan Info for the activity 

data that they are required to monitor and/or verify.  This may not necessarily equate to “full 

access.”  USAID will determine what level of access is necessary for MSP contractors to fulfill 

their verification and monitoring functions.  These contractors shall be responsible for managing 

the flow of their verification data and reporting into Afghan Info. 

Certain data, however, will not be stored in Afghan Info (e.g., trainee names, contact 

information, and other personally identifiable information), so the Component 2 Contractor 

must work with the other Component 1 Contractors and USAID to develop tools and procedures 

to capture this data consistently across all projects and make it usable for verification and 

monitoring.  Standard templates and data transfer procedures will be established and contractors 

will define methods of storing and verifying data that cannot be stored in Afghan Info, which 

includes personally identifiable information (PII).  The contractor must collaborate, with input 

from USAID/Afghanistan, to produce one common strategy for non-Afghan Info data, as well 

as common practices to implement this strategy. 

The Component 2 Ccontractor must work closely with the USAID/Afghanistan M&E Unit to 

ensure appropriate data transfer methods are in place among implementing partners, USAID and 
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the Component 1 contractors to facilitate efficient and effective activity verification and 

monitoring.  The COR or his/her designee will facilitate discussions between the MSP 

Ccontractors and other USAID program CORs/AORs about modalities of this data exchange.  

USAID shall own the intellectual property rights to any tools developed, including source code, 

and data collected by or transferred to the MSP Ccontractors to facilitate verification and 

monitoring of development activities.  

In addition, the Component 2 Ccontractor must work with USAID in capturing and sharing best 

practices that evolve as the situation on the ground changes. 

 

(b) Communications and Information Dissemination 

Through its project verification activities, the MSP Ccontractors will gather a significant amount 

of information about the performance of USAID technical projects and sector wide development 

outcomes.  This information will be used largely for USAID internal decision-making, but much 

of this information will be useful and informative for other iinternational donors, NGOs and 

civil society organizations operating in Afghanistan, as well as GIRoA itself. The information 

needs of USAID will vary widely for purposes ranging from regular management to responses 

to oversight bodies and the general public. As such, the Contractor is expected to be agile and 

prepared to respond at both regular and irregular intervals to USAID management requests for 

information about MSP and the monitoring being conducted.  

Drawing on data collection and analysis related to project verification activities and sector-wide 

monitoring, annually, the Component 2 Contractor must work with the Component 1 

Contractors to prepare publications that updates USAID on agreed upon monitoring components 

and compiled data and analysis. These published reports or studies will inform the wider body 

of the implementation, evaluation, and design related to development programming in 

Afghanistan.  The Component 2 Contractor must submit this research and publications to 

USAID for approval before this work is completed. In addition, the Contractor must hold 

forums for the purpose of discussing findings, lessons learned, best practices, etc. 

Where feasible and practical, USAID also will use MSP as an instrument to link into the 

traditional reporting structures in the country, such as UNAMA, The Afghanistan Center for 

Kabul University (http://www.acku.edu.af/), the Afghan NGO Coordination Bureau 

(http://www.ancb.org/) and other organizations seeking to build the body of knowledge about 

programming in Afghanistan, seeking to increase opportunities for collaboration, and improving 

transparency.  The principle behind this approach is that, as more information is made publicly 

available and more information sharing is fostered, more transparency will be created and civil 

society will be able to take a greater role in how USAID programs achieve objectives, 

particularly  to incidents related to the inappropriate use of funds.  The information collected 

shall be captured in the USAID/Afghanistan database (see Section H.40). 

  

http://www.acku.edu.af/
http://www.ancb.org/
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C.5 RELATIONSHIP TO MISSION STRATEGIES AND RESULTS FRAMEWORK 

AND SUPPORT TO REGIONAL PRIORITIES AND REQUIREMENTS 

 

C.5.1 Relationship to Mission’s Strategies and Results Framework 

The MSP Project will fill an essential function in the Mission’s overall monitoring and 

evaluation framework.  It will serve as the mechanism to verify the performance data reported 

by project implementing partners, and to monitor project progress in meeting objectives, per 

their respective PMPs.  USAID CORs/AORs will use the verification and monitoring data 

collected by the MSP contractor to make performance management decisions for their projects.  

At a higher level, these data also will help the Mission assess its progress in achieving its 

development objectives, as outlined in the Mission PMP. 

The MSP relates to the country strategy by improving the collection and dissemination of 

relevant project performance information.  The Tokyo Mutual Accountability Framework 

(TMAF) sets out goals for both GIRoA and international donor actions over the next decade.  

Demonstrating progress towards these goals will require rigorous data collection by GIRoA and 

the international donor community, and will affect funding decisions.   

MSP will help GIRoA demonstrate progress by measuring the performance of on-budget 

projects that contribute to TMAF goals.  More generally, several indicators within the current 

TMAF plan relate directly to reducing corruption within GIRoA and increasing transparency, 

most notably indicators 5, 7 and 9
6
.  Corruption remains a critical problem in Afghanistan.  

Afghanistan ranked 174 out of 176 countries in the 2012 Corruption Perceptions Index 

conducted by Transparency International, making it one of the most corrupt and least 

transparent countries in the world.  Collecting more information for on-budget projects (projects 

implemented through GIRoA systems) will help USAID assess progress achieved. This level of 

data collection will not substitute any required data collection on behalf of GIRoA or the 

government’s responsibility to provide USAID the necessary documentation to demonstrate that 

TMAF or other on-budget indicators have been met.    

At the same time, donor community members have committed to aligning their budgets closely 

with GIRoA’s National Priority Plans (NPPs) and the Aid Management Policy.  The MSP and 

similar projects will help donors demonstrate they successfully are aligning with these plans and 

making progress towards their goals.  More generally, collecting more thorough information on 

the performance of USAID projects could reduce the information gap in Afghanistan.  Broad, 

reliable figures on Afghanistan population and GDP still are lacking and, although MSP will not 

                                                           
6
 Indicator 5—Enact and enforce the legal framework for fighting corruption including, for example, annual asset 

declarations of senior public officials including the executive, legislative and judiciary. (Theme:  Governance Rule 

of Law and Human Rights) 

Indicator 7—Implement Public Financial Management Action Plan and improve the management of public funds as 

measured by Public Expenditure and Financial Accountability (PEFA) assessment by 20 percent and raise the 

transparency of public funds measured by the Open Budget Initiative (OBI) to more than 40 percent. (Theme:  

Integrity of Public Finance and Commercial Banking) 

Indicator 9—Through more efficient, transparent and accountable customs and tax systems, raise the ratio of 

revenue collection to GDP from 11 percent to 15 percent by 2016, and to 19 percent by 2025. (Theme:  

Government Revenues, Budget Execution and Sub-National Governance) 
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resolve these problems, it could help identify and address information gaps and encourage more 

collective action to address them further. 

 

The MSP relates to regional strategies by measuring many regional goals.  Several of the TMAF 

indicators mentioned in the above paragraph relate to important regional objectives, such as 

increased trade and accession to the World Trade Organization (WTO).  The current Trade 

Accession and Facilitation for Afghanistan (TAFA) project works directly on these trade issues, 

and MSP will help measure the progress of these projects.   

 

C.5.1 Relationship with Ongoing Activities 

The MSP Contractor shall work directly with both USAID/Afghanistan and its implementing 

partners to define the scope of verification and monitoring activities necessary for CORs/AORs 

to make informed performance management decisions on their respective projects. 

 

USAID/Afghanistan requires Contractors under this IDIQ Contract to coordinate closely with 

other USAID projects to avoid overlap, to ensure effective use of resources and to build on or 

support activities of a similar nature.  Contractors must also conduct due diligence in identifying 

similar projects undertaken by other organizations to benefit from their experiences, lessons 

learned and best practices and, as appropriate, to collaborate in mutually beneficial ways. 

 

C.5.2 Relationship to GIRoA 

 

The MSP Contractor will be required to monitor projects implemented through GIRoA systems, 

referred to as on-budget projects, and USAID will coordinate all on-budget monitoring with 

GIRoA.  For on-budget projects, agreements with ministries include verification and monitoring 

activities conducted by a third-party M&E contractor. All on-budget agreements with ministries 

will include provisions for verification and monitoring work to be conducted by the MSP 

contractor.  While the technical requirements for verifying and monitoring on-budget 

performance data will be the same as for off-budget projects (see Section C.4.1), the exact 

nature and extent of engagement with the GIRoA institution and the ministry monitoring and 

evaluation unit responsible for project implementation must be coordinated with USAID.  On-

budget projects will have an approved timeline of deliverables similar to the off-budget projects 

but reporting might be on a trimester basis instead of quarterly.  
 

Projects implemented through multilateral trust funds (e.g., ARTF) will not be monitored under 

MSP. 

 

C.5.3 Other Relationships 

 

The Contractor must foster interaction and coordination with other USAID projects, USG 

agencies, donors, professional associations, and sector networks or business coalitions at the 

national, regional and international levels to avoid overlaps, to ensure effective use of resources, 

to build on or support activities of a similar nature, and to benefit from experiences, lessons 

learned and best practices for each Task Order.  The Contractor must create initiatives that 

increase use of new technologies and the value of electronic networks in fostering and 

facilitating communication, cooperation and collaboration among groups.  



IDIQ Contract Number: AID-306-I-15-00004 

Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract 

  

 

30 

 

C.6 GUIDING PRINCIPLES AND SPECIAL CONSIDERATIONS  

 

C.6.1 Increasing Afghan Participation 

 

To achieve long-term, sustainable development, USAID must support local organizations, 

including civil society organizations and private sector Afghan firms, which serve as engines of 

growth, progress, and accountability for the country.  The Contractor is encouraged strongly to 

engage to the maximum extent possible in contractual partnership arrangements with Afghan 

implementers to carry out the objectives of this contract.  In keeping with the principles of 

Afghan First Policy, and where the Contractor determines that program content and efficiency 

of implementation will not be adversely affected, the Contractor must make every effort to form 

partnerships with Afghan public and private institutions, local NGOs, local CSOs and other 

Afghanistan entities in the implementation of Task Orders.  Viability will be determined by the 

Contractor’s ability to assess what capacity exists within the selected entities and illustrate how 

this capacity is in alignment with the necessary monitoring activities that will be carried out in 

the Task Order.  Should the Afghan entities not have all necessary skills to follow through with 

the monitoring work, the Contractor must build in capacity development and illustrate how it 

would contribute to carrying out monitoring activities.  Illustrative methodologies in how to 

conduct this viability assessment and to track capacity development are provided in the specific 

Task Orders. 

 

C.6.2 Capacity Building  

 

The Contractor must build technical and managerial capacity of Afghans and Afghan firms 

during the implementation of all task orders.  The Contractor must identify in all task orders the 

positions to be filled by Afghans and describe a professional development plan for building 

Afghan capacity that will be sustainable beyond the contract itself.  The Contractor also must 

identify Afghan organizations to provide subcontract services and implement action to promote 

the Afghan First Policy included at attachment J.4.  The Contractor must include in its task 

order reporting requirements the number of Afghans employed directly and as subcontractors, 

and the monetary value of direct payments to Afghan personnel.  In addition, reporting is 

required for the total amount spent by specific area in Afghanistan.  

 

C.6.3 Gender Issues 

 

USAID programs must address the needs and protect the rights of women and girls in 

Afghanistan.  Therefore, USAID requires contractors to undertake efforts to prevent 

discrimination and violence against women and girls, provide economic and leadership 

opportunities, increase participation of women in the political process, improve security for 

women and girls, promote education, health and well-being, and other efforts designed to 

directly benefit women and girls.  The MSP Contractor will be responsible for verifying and 

monitoring project performance data across all sectors, including gender-related 

indicators.  Consequently, the MSP Contractor must propose innovative ideas to adequately 

verify and monitor performance data dealing with gender in traditional, conservative Afghan 

culture.  These approaches may include hiring female monitors for site visits and designing 

outreach campaigns for crowd sourcing specifically targeting female respondents, among others. 
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C.6.4  Maintenance of Confidential and Proprietary Information 

The Contractor must, at all times, maintain the confidentiality of sensitive and proprietary 

information obtained as a result of performance of this contact.  The Contractor must institute 

procedures acceptable to the task order and fully comply with all USAID requirements in 

regards to maintaining the confidentiality of information and procurement integrity. 

The Contractor must maintain and preserve all records and information whether in electronic, 

audio, video or paper, directly or indirectly generated during performance of its work in regard 

to this contract in an orderly and readily accessible manner.  All documents created as the result 

of operational activities in conjunction with work being performed as the direct or indirect result 

of scopes of work contained within the issued task orders are to be considered as the property of 

the U.S. Government, in addition to being the work product of the Contractor. 

 

C.6.5  Environmental Compliance 

 

The Contractor is responsible for performing all work in such a manner as to minimize the 

pollution of air, water, or land and to control noise and dust in accordance with all applicable 

U.S., Afghan and regional environmental laws, regulations and programs that relate to the 

performance of work awarded in individual task orders.  Where there is a conflict between U.S., 

Afghan or regional law, the requirements that are more protective of health and the natural 

environment must be used.  In no case, will the requirements be less stringent than those 

required by U.S. law or regulation. 

MSP activities for field data collection through site visits, procurement of office and IT 

equipment, outreach campaigns for crowd sourcing, field- and mobile-based surveys and other 

similar types that do not have an effect on the natural and physical environment fit within the 

categories listed in 22 CFR 216.2 (c)(2) and are categorically excluded from any further 

environmental review requirements.  The activities are within the following classes of actions: 

 Education, technical assistance, or training programs, except to the extent such 

programs include activities directly affecting the environment (such as 

construction of facilities, etc.). [22 CFR 216.2(c)(2)(i)]; 

 Analyses, studies, academic or research workshops and meetings. [22 CFR 

216.2(c)(2)(iii)]; 

 Document and information transfers. [22 CFR 216.2(c)(2)(v)]; and 

 Studies, projects or programs intended to develop the capability of recipient 

countries to engage in development planning, except to the extent designed to 

result in activities directly affecting the environment (such as construction of 

facilities, etc.). [22 CFR 216.2(c) (2) (xiv)]. 

 

The Contractor must adhere to the conditions set forth in the Initial Environmental Examination 

and any other environmental documents developed and approved by USAID prior to the 

initiation of task orders.  MSP will primarily conduct research activities needed to verify the 

performance of other projects.   

 

Please see Section H.22 for detailed Environmental Considerations. 
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C.6.6 Security 

 

The security situation faced by the Contractor will likely be highly volatile and the Contractor 

must take steps to be responsive to this shifting environment.  

 

The Contractor must be fully familiar and compliant with the requirements and procedures 

related to security in Section H.  All contractors will be required to work with the Afghan Public 

Protection Force (APPF), if they determine the need for armed commercial security. 

 

The Contractor must prepare a comprehensive and dynamic safety and security plan pertaining 

to all aspects of its activities and the activities of its employees in the performance of all work 

related to this contract as well as the off-duty activities of its employees, as those activities 

relate to performance of contract work, serving in Afghanistan or elsewhere within the region. 

The Contractor continuously must monitor and update this comprehensive safety and security 

plan by means of qualified and competent staff. The Contractor must work closely with and 

establish working relationships with all authorized and appropriate safety and security 

organizations and entities for the protection and safety of its operations and employees. 

 

C.6.7 Challenges 

The anticipated challenges associated with implementing the task orders under this IDIQ 

Contract include the following: 

 Determining an appropriate balance of monitoring approaches that produce sufficient, 

accurate, and verified information on project performance.  Given the broad range of 

projects that the MSP Contractor will need to verify and monitor, the approaches may 

vary from project to project. 

 Collaboration with multiple implementing partners and CORs/AORs. 

 The quality and completeness of data provided by project implementing partners may 

vary, requiring the MSP Contractor to skillfully collaborate with both USAID and other 

implementing partners on knowledge management practices. 

 Determining the monitoring needs on a project-by-project basis necessitates clear and 

frequent communication with the CORs/AORs of the project. This process is time 

intensive and detail oriented. The Contractor must give special attention to ensuring 

there is adequate time and effort allocated for this process.  

 Some projects focus their activities in or around urban centers in Afghanistan, while 

others, particularly agriculture, work in more remote rural areas.  The MSP contractor 

will need to be prepared to handle diverse logistical challenges in visiting or otherwise 

accessing rural areas of the country to carry out verification and monitoring activities. 

 By the end of December 2014, the period of “Transition” in Afghanistan officially will 

conclude, and the “Transformation Decade” of 2015-2024 will begin.  One of the main 

characteristics of the Transition period is that the Afghanistan National Security Force 

(ANSF) will assume responsibility from the International Security Assistance Force 

(ISAF) for all security operations in the country.  During the Transition, and into the 
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Transformation Decade, the MSP Contractor will be required to coordinate security-

related issues directly with ANSF and the Afghanistan National Police. 

 

C.6.8 Mobile Money 

 

The Contractor should consider the use of electronic payments in its operations and programs,  

where this would reduce the reliance on physical cash.  Examples of operational cost that can 

use e-payments are temporary staff salaries; vendor payments; and travel per-diem for staff.  

Examples of program cost that can use e-payments are cash-for-work payments; payment to 

trainers or trainers of trainers; and direct grants to beneficiaries.   

 

C.7 MONITORING AND EVALUATION 

The OPPD M&E Unit in Kabul will provide technical management of the MSP, including each 

of the task orders for USAID.  For the MSP Contractor to operate effectively, it must be familiar 

with the PMPs of each project it is monitoring, as well as the overall Mission PMP. The 

Contractor must develop an Annual Work Plan for each task order to monitor and measure its 

own performance toward achieving the task order objectives.  

The key performance measurement for each task order under Component 1 of the MSP IDIQ 

Contract will be the ability to provide sufficient, accurate, and verified data on the performance 

of projects within their scope.  This information also needs to be collected and reported to 

USAID in a timely fashion, so project CORs/AORs can use it for performance management 

decision making.  The key performance measure for Component 2, as articulated in Section 

C.4.2, will be the ability to coordinate and disseminate information gathered through effective 

and efficient knowledge management practices. 

 

Performance measures are further discussed in Section F.4. 

 

C.8 IMPLEMENTATION AND PROGRAM MANAGEMENT 

The Contractor must provide contract management necessary to fulfill the requirements of this 

contract. This includes cost and quality control of all task orders.  

The Contractor must designate a primary point of contact USAID can contact for procedural and 

substantive matters. The IDIQ Contract Manager must provide vision, direction, and leadership 

to disparate programs in different regions and must have the technical knowledge and 

management experience to do so. The IDIQ Contract Manager will have overall technical, 

administrative, and logistical responsibility for the effective, efficient, and timely 

implementation of all activities undertaken by the Contractor under the contract and will also 

provide coordination and dissemination of best practices and lessons learned across regions and 

globally.  

 

 

[END OF SECTION C] 
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SECTION D – PACKAGING AND MARKING 

 

D.1 AIDAR 752.7009 MARKING (JAN 1993) 

 

(a) It is USAID policy that USAID-financed commodities and shipping containers, and project 

construction sites and other project locations be suitably marked with the USAID emblem.  

Shipping containers are also to be marked with the last five digits of the USAID financing 

document number. As a general rule, marking is not required for raw materials shipped in bulk 

(such as coal, grain, etc.), or for semi-finished products which are not packaged. 

 

(b) Specific guidance on marking requirements should be obtained prior to procurement of 

commodities to be shipped, and as early as possible for project construction sites and other 

project locations.  This guidance will be provided through the cognizant technical office 

indicated on the cover page of this contract, or by the Mission Director in the cooperating 

country to which commodities are being shipped, or in which the project site is located. 

 

(c) Authority to waive marking requirements is vested with the Regional Assistant 

Administrators, and with Mission Directors. 

 

(d) A copy of any specific marking instructions or waivers from marking requirements is to be 

sent to the Contracting Officer; the original should be retained by the Contractor. 

 

D.2 BRANDING, IMPLEMENTATION PLAN AND MARKING PLAN 

 

The cover page of all report deliverables required in Section F. must include the USAID Identity 

(or the name of the Agency written out) prominently displayed, the Contract number (see the 

cover page of this Contract), contractor name, name of the USAID project office, the 

publication or issuance date of the document, document title, author name(s), project number, 

and project title. Descriptive information is required whether contractor-furnished products are 

submitted in paper or electronic form. All materials must include the name, organization, 

address, and telephone/fax/internet number of the person submitting the materials. 

 
Contractors are to follow branding and marking requirements provided in the task orders. 

 

 

[END OF SECTION D] 
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SECTION E – INSPECTION AND ACCEPTANCE 

 

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY 

REFERENCE 

 

The following contract clauses pertinent to this section are hereby incorporated by reference (by 

Citation Number, Title, and Date) in accordance with the clause at FAR 52.252-2 "CLAUSES 

INCORPORATED BY REFERENCE" in Section I of this contract.  See FAR 52.252-2 for an 

Internet address (if specified) for electronic access to the full text of a clause. 

 

NUMBER TITLE                                                                                           DATE 

 FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 

 
52.246-4 INSPECTION OF SERVICES – FIXED PRICE AUG 1996 

52.246-5 INSPECTION OF SERVICES—COST REIMBURSEMENT       APR  1984 

 

E.2 INSPECTION AND ACCEPTANCE/RESPONSIBLE OFFICIAL 

 

USAID inspection and acceptance of services, reports and other required deliverables or outputs 

shall be subject to the performance standards set forth in Sections C and F.  Inspection and 

acceptance shall take place at USAID/Afghanistan and other places in the region or at any other 

location where the services are performed and reports and deliverables or outputs are produced 

or submitted. 

 

TOCORs may be designated for a specific task order. In accordance with the clauses of this 

contract entitled ―Inspection of Services  – Cost  Reimbursement, (FAR 52.246-5) and 

―Inspection of Services – Fixed-price, (FAR 52.246-4), inspection of results or other 

deliverables required by each Task Order issued hereunder must be made by the cognizant 

TOCOR for that Task Order. Acceptance of goods/services and reports or other deliverables by 

the cognizant TOCOR for that Task Order must form the basis for payments to the contractor, 

and will form the basis of the contractor‘s permanent performance record with regard to this 

contract. 

 

[END OF SECTION E] 
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SECTION F – DELIVERIES OR PERFORMANCE 

 

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY 

REFERENCE 

 

The following contract clauses pertinent to this section are hereby incorporated by reference (by 

Citation Number, Title, and Date) in accordance with the clause at FAR 52.252-2 “CLAUSES 

INCORPORATED BY REFERENCE” in Section I of this contract. See FAR 52.252-2 for an 

internet address (if specified) for electronic access to the full text of a clause. 

 

NUMBER TITLE  DATE 

 FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 
 

52.242-15 STOP-WORK ORDER – ALTERNATE I APR 1984 

 

 

F.2 PERFORMANCE PERIOD 
 

a. The period of performance for the contract, including all Task Orders, is from June 

24, 2015 to June 23, 2022.    

b. The ordering period is from June 24, 2015 to June 23, 2020.  

c. Task order performance may continue up to 2 years after the ordering period of 

June 24, 2020 but must be completed by June 23, 2022 which is the end of the 

period of performance. 

 

The ordering period of the award is limited to five years. Task orders may be issued during the 

ordering period specified in paragraph b with a maximum period of performance of no more 

than 5 years not to exceed the contract end date set forth in paragraph a. above.  For example, 

task orders issued during Years 1 and 2 may have a five-year period of performance, whereas 

task orders issued during Years 3, 4, and 5 will have less than a five-year period of performance.  

 

F.3 PLACE OF PERFORMANCE 

 

The place of performance for task orders under this IDIQ Contract is Afghanistan. The primary 

location of the services to be provided and the work to be performed under this IDIQ Contract is 

Afghanistan. However, to the extent practicable and when approved by the TOCO, appropriate 

portions of the work may be performed outside of the country in the Contractor’s home offices 

or elsewhere, as appropriate. 

 

F.4 PERFORMANCE STANDARDS 

 

Evaluation of the contractor's performance must be conducted for each task order in 

accordance with the performance standards set forth in the Task Order, if any, the 

Contractor's overall performance toward achievement of the objectives in Section C and 

provision of deliverables in Section F of the task order, and the Contractor's compliance 

with all other terms and conditions of the IDIQ Contract and task order.  Each evaluation 

will be conducted jointly by the TOCOR and the TOCO, and must form the basis of the 
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contractor's permanent performance record with regard to this Contract and task orders 

as required in FAR Part 42.15 and AIDAR 742.15.     

 

Measurable performance standards will be established in individual task orders. These 

performance standards will be consistent with the objectives of the Monitoring Support 

Project IDIQ Contract and will be evaluated annually and at contract completion, 

utilizing at minimum, the following factors:  

 

(i)Technical competence:   

i. Component 1: Performance will be measured by the Contractor's effectiveness 

in providing sufficient and accurate data and ability to verify and monitor 

activities for USAID projects in Afghanistan  

 

ii. Component 2: Performance will be measured by the Contractor’s ability to 

coordinate and disseminate information gathered through effective and efficient 

knowledge management practices. 

  

Effective technical assistance will produce innovative and productive task order 

strategies, tactics and approaches; effective implementation of verification and 

monitoring activities; effective communication and knowledge distribution 

products; and the required and desired outcomes in accordance with a realistic 

timeline.  Ineffective technical assistance is marked by superficial approaches; 

insufficient understanding of issues; and inability to develop inputs or produce 

outputs leading to desired or required results.  All MSP activities must be 

methodologically rigorous in order to provide project AORs/CORs the empirical 

evidence they need to make informed performance management decisions and 

communication and knowledge management must be timely, concise and 

responsive. 

 

 Ability to assemble or prepare effective expertise: Superior Contractor 

recruitment ability goes beyond a simple review of candidate's resumes before 

submission to USAID. Some candidates might appear qualified on paper but may 

lack effectiveness in action. Superior recruitment processes shall be based on 

references and first-hand contacts with the technical expert proposed. Similarly, 

in team building, superior Contractor performance will be demonstrated by 

assembling teams that function smoothly in accomplishing the required task. 

Superior Contractor  performance shall take into consideration how each 

individual will contribute to create positive group chemistry when assembling 

teams. 

 

 Contractor’s responsiveness: Performance shall be measured by the Contractor’s 

ability to maintain open, direct, and responsive communications channels with 

USAID/Afghanistan and partners.  Superior Contractor performance is marked 

by a rapid, helpful response to clients without undue delays. 
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 Client satisfaction with the finished product:  Superior Contractor performance is 

distinguished by the high quality of the verification and monitoring reports, 

communication products and effective knowledge management tools provided to 

project AORs/CORs.  High quality deliverables must be clear, concise, accurate, 

well-structured and easily understood. 

 

 Adherence to the proposed subcontracting plan:  This relates to the Contractor’s 

ability to assemble or prepare effective expertise (noted above).  USAID expects 

to be able to benefit from access to the full range of experience and expertise 

available through an IDIQ contract-holder consortium.  The Contractor’s 

adherence to the proposed sub-contracting plan constitutes part of the basis for 

the evaluation of Contractor’s performance. 

 

(ii) Cost control (not applicable for firm-fixed-price or fixed-price with economic price 

adjustment arrangements).  

 

(iii) Schedule/timeliness.  

 

(iv) Management or business relations.  

 

(v) Small business subcontracting (as applicable).  

 

(vi) Other (as applicable) (e.g., late or nonpayment to subcontractors, trafficking violations, 

tax delinquency, failure to report in accordance with contract terms and conditions, defective 

cost or pricing data, terminations, suspension and debarments). 

 

F.5 REPORTS AND DELIVERABLES OR OUTPUTS 

 

In addition to the requirements set forth for submission of reports in Sections C, I and J and in 

the clause in AIDAR clause 752.242-70 Periodic Progress Reports, the Contractor must submit 

the reports indicated below to the IDIQ COR with a copy to the IDIQ Contracting Officer. 

 

Additionally, the Contractor must promptly notify the Contracting Officer and IDIQ COR of 

any problems, delays, or adverse conditions which materially impair the Contractor's ability to 

meet the requirements of the contract.  

 

All reports and other deliverables shall be in the English, unless otherwise specified by the IDIQ 

COR or in a Task Order. 

 

F. 5 (1) IDIQ Reports (Task order awards may contain separate reporting requirements).   

 

The below reports are to be submitted to the IDIQ COR by the due dates specified below.   
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WORK PLANS, PERIODIC AND OTHER REPORTS 

  DELIVERABLES DUE DATE 

1 Annual Performance Reports 30 calendar days of the end of each 12-month period 

2 Quarterly Report  within 30 days of the three-month periods (quarterly) 

ending on March 31, June 30, September 30, and 

December 31  

3 Final Report 30 calendar days prior to contract completion date 

4 Success Stories Monthly  

5 Foreign Assistance Reporting Within 14 calendar days of completion of consultancy 

6 Periodic Progress Report Submitted within 30 calendar days of the six-month 

periods (semi-annual) ending on March 31 and 

September 30. 

7 Subcontract Reporting: ESRS 

(Large Business Only) 

Within thirty (30) calendar days after the close of each 

calendar period as follows: (1) April 30th, for the 

period October 1st, through March 31st; and (2) 

October 30th, for the period April 1st, through 

September 30th. Each semi-annual SSR reflects 

cumulative task order subcontracting accomplishments 

from the inception of the contract through the relevant 

SSR reporting period.   

8 Contract Financial Report Within 30 calendar days of the three-month periods 

ending on March 31, June 30, September 30, and 

December 31.   

 

(1) Annual Performance Report 

 

The Contractor will provide USAID a concise annual report within 30 calendar days of 

the end of each 12-month period. This will include progress of major activities; 

problems encountered and proposed remedial actions. Depending on the timing of the 

award of the IDIQ Contract, this could be instead of the fourth quarterly report but must 

cover the topics/format of the quarterly report at a minimum.  USAID will develop a 

reporting schedule with the contractor during the start-up phase of the project to provide 

final guidance on this. The Annual Report must also include information on the issuance 

and monitoring Grants under Contracts (GUCs) programs as included in the respective 

task orders.  

 

For small business set-asides only, the small business prime must report the percentage 

of work being provided by its employees.  The IDIQ COR must inform the IDIQ CO if 

the percentage of work being conducted by the small business falls below the 50% 

requirement in FAR part 52.219-14, Limitations in Subcontracting.   

 

(2) Quarterly Report 

 

The Contractor will provide USAID a concise quarterly report on or before March 15, 

June 15, September 15, and December 15 of each year following the issuance of this 
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IDIQ contract. This will summarize the country situation; program highlights, 

achievements, and major activities; budget information (including amounts obligated, 

Contractor funds obligated to program and grant activities, and funds disbursed); 

summary of grant implementation and appraisal; problems encountered and proposed 

remedial actions.  Depending on the timing of the award of the Task Order, this could be 

instead of the monthly report for that month.  USAID will develop a reporting schedule 

with the contractor during the start-up phase of the project to provide final guidance on 

this. Contractor if required under the task order must report on subcontractor progress as 

appropriate. 

 

(3) Final Report 

 

The Contractor will provide USAID a concise, final report within 30 calendar days prior 

to completion of this IDIQ Contract.  Depending on the timing of this report, it could 

take the place of the quarterly report and/or monthly report, but this will be determined 

by USAID once a reporting schedule is created with the contractor during the start-up 

phase. This report will summarize the country situation; program highlights, 

achievements, and major activities; funds obligated and disbursed; summary of grant 

implementation and appraisal; problems encountered and how they were rectified.  

 

(4) Success Stories 

 

Approximately one-page success stories to be submitted to the TOCOR through the 

USAID Country Representative. On a monthly basis, the contractor will provide up to 

four one-page summary accounts of notable activities, according to specifications 

provided by USAID. 

 

(5) Foreign Assistance Reporting 

 

The Contractor will provide indicator and other information as needed for reporting 

under the relevant foreign assistance objectives, areas and elements. 

 

(6)  Periodic Progress Report  

 

Performance Monitoring Reports (PMRs). The contractor must submit performance 

reports summarizing progress of the major activities in process during the period in 

relation to the requirements of the Contract, indicating any problems encountered, and 

proposing remedial actions as appropriate. In addition, beginning with the second PMR, 

and continuing subsequently with even numbered PMRs, the contractor must include a 

section which discusses any salient programmatic trends that can be distilled from major 

activities that are in process or recently completed; and, highlights unresolved or on-

going administrative/bureaucratic constraints to the contractor's optimal performance; an 

update of which will be used as part of future award evaluations.   
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(7)  Subcontract Reporting (Large Businesses Only) 

 

The Contractor's subcontracting plan dated January 14, 2015 is hereby incorporated as a 

material part of this Contract. The Contractor must comply with the subcontract 

reporting requirements in FAR 52.219-9.  

 

Large business prime contractors must submit periodic reports which show compliance 

with their subcontracting plan. The Contractor must submit its report via the electronic 

Subcontracting Reporting System (eSRS) in accordance with the instructions on the 

website.  

 

The annual Subcontracting Report and the final Summary Subcontracting Report (SSR) 

are available online at http://www.esrs.gov.The email to use is: csmith@usaid.gov  and 

AHuerta@usaid.gov  

 

The work of the small businesses identified in the Subcontracting Plan must be tracked 

against the Prime’s proposed goals.  

 

The Contractor must submit the Subcontracting Report electronically via the eSRS 

within the deadlines specified in the above table.  No separate SSR submission at the 

task order level is required via eSRS and therefore, subcontracting plans are NOT 

required for the task order.   

 

One (1) SSR is required at the contract level for all subcontract awards accomplished, 

(which is a roll-up of all task order awards with  Task Order Award numbers) and 

submitted to the IDIQ Contracting Officer via eSRS for review and acceptance. When 

failure to meet the goals of the small business subcontracting plan as stated in Section H, 

Subcontracting, of the contract, the Contractor must state in the report (either remarks 

field or separate letter) what good faith effort has been made to meet the goals; and/or 

future plan on how to improve small business opportunities for future task orders. 

 

The Contractor must promptly notify the Contracting Officer and COR of any problems, 

delays, or adverse conditions which materially impair the Contractor's ability to meet the 

requirements of the Contract.  

  

(b) Language of Reports and Other Deliverables 

 

All reports and other deliverables must be in the English language, unless otherwise specified by 

the USAID/W COR or in a task order. 

 

(c) Meetings 

 

The Contractor will be responsible for attending, at a minimum, semi-annual meetings with 

the COR, and possibly more frequently if deemed by the IDIQ COR.  USAID will develop a 

meeting schedule with the contractor during the start-up phase of the project.  

 

http://www.esrs.gov/
mailto:mcapobianco@usaid.gov
mailto:AHuerta@usaid.gov


IDIQ Contract Number: AID-306-I-15-00004 

Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract 

  

 

42 

 

(8)  Contract Financial Report.   

 

The contractor must provide to the IDIQ COR a concise quarterly report by the due date 

specified in the above table.   The report must include the following: 

 

a. Summary of New Task Orders.  To include the following: 

 

i. Task order number 

ii. Title 

iii. Statement of Work / Activity Description 

iv. Mission/Bureau contracting the task order 

v. Period of performance 

vi. Contracting Officer 

vii. COR 

viii.Ceiling Price 

ix. Initial Obligated Amount 

x. Small and Disadvantaged Business participation. 

 

b. Modifications to Existing Task Orders.  To include a short description of any of the 

following changes to existing task orders: 

 

xi. Incremental funding 

xii. Time extension 

xiii. Change of CO and/or COR 

xiv. Completion of work 

xv. Changes to statement of work 

xvi. Change in budget 

 

(d) Distribution to IDIQ COR and Briefing: 

 

(1) Distribution of Task Orders to the IDIQ COR: One copy of each new task order issued under 

this IDIQ contract must be forwarded to the COR within one week of receipt by the Contractor. 

 

(2) Briefings: Prior to completion of each task order or departure from post, if overseas 

(whichever is earlier), the IDIQ Contract Manager must brief the relevant COR at the USAID 

Mission and/or cooperating country officials on the principal activities, accomplishments, and 

findings during the assignment, unless a briefing is not desired.  As requested by the COR for 

this contract, the IDIQ Contract Manager will brief the COR upon return from each assignment 

and provide copies of any documents generated under individual task orders. 

 

(3) See section D. for branding and marking of report deliverables.  

 

(4) Electronic formats must be submitted with the following descriptive information: 

 

a. Operating system and application format, compatible with USAID  
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b. The format for any graphic and/or image files included, e.g., TIFF-compatible; and 

 

c. Any other necessary information, e.g., special backup or data compression 

routines/software used for storing/retrieving submitted data. 

 

F.6 ORDERING PROCEDURES 
 

Task Orders are subject to the Individual Acquisition Plan (IAP) requirements at ADS 300.  

 

Organizational Conflict of Interest (OCI):  It is not uncommon for concerns about OCI to arise 

under IDIQ Contracts, especially in the areas of design and evaluation.  COs must address OCI 

concerns in order to prevent bias and prevent an unfair competitive advantage.  OCI regulatory 

and policy guidance can be found at FAR 9.5, ADS 302, ADS 202, and the ADS 200 Additional 

Help document “Legal and Policy Considerations When Involving Partners & Customers on 

Strategic Objective Teams and Other Consultations." COs must identify and evaluate OCI 

concerns as early as possible in procurement planning in order to avoid, neutralize, or mitigate 

them.  COs rely on CORs to involve them early in the planning process in order to identify and 

try to mitigate OCI concerns.  The ADS legal and policy reference as well as the other 

references noted above provide useful insight and guidance relating to means of mitigating OCI 

concerns.  As noted in the ADS reference, "Bias can be avoided if USAID staff participates 

actively to reach an informed decision regarding the best design in the Agency's interest… . 

[and] Unfair competitive advantage can be mitigated by providing competitively useful 

information held by one organization to all other competitors."  In some cases, it may not be 

possible to avoid or mitigate OCI concerns, but COR engagement of COs at the earliest stages 

of the process will facilitate matters and provide a constructive approach. 

 

F.6.1 FAIR OPPORTUNITY 

 

(a)  General 

 

(1) To obtain services or other deliverables that are within the scope of this contract, the 

Task Order Contracting Officers (TOCO) may issue orders using any of the pricing 

types specified in the contract. 

 

(2) The TOCO must issue the RFTOP to the following prime offerors under this IDIQ 

Contract:   

 

COMPONENT 1  

 The QED Group, LLC 

 IDS International Government Services LLC 

 Mission Essential Personnel (MEP) 

 Management System International, Inc. (MSI) 

 Democracy International, Inc. (DI) 

 International Business and Technical Consultants, Inc.(IBTCI) 
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COMPONENT 2 – SET-ASIDE  

 Democracy International, Inc. (DI) 

 International Business and Technical Consultants, Inc.(IBTCI) 

 

(3) Contractor(s) must respond to the RFTOP within the number of calendar days stated 

in the RFTOP. 

 

(4) No separate payment will be made to the contractor for the cost to prepare, submit 

and/or negotiate a task order proposal. 

 

(5) The Contractor must not commence work until a signed task order is issued and the 

contractor is authorized by the TOCO. 

All USAID Mission Contracting Officers (includes Mission Directors and Executive Officers) 

may issue task orders within their delegated authorities to provide desired services within the 

scope of Section C and the terms and conditions of this IDIQ Contract. The IDIQ Contracting 

Officer’s Representative (COR) must review the prospective Task Order requirement or 

statement of work (SOW). 

 

(TOCOs must negotiate and administer task orders in accordance with the ordering procedures 

set forth herein. The TOCO must provide each Contractor a fair opportunity to be considered for 

each task order (also referred to as "order") exceeding $3,500 issued under this contract unless 

one of the exceptions described in paragraph (b) Fair Opportunity Exceptions, applies.  All 

Contractors (or all Contractors designated under a specific sector) must be contacted and 

provided the opportunity to be considered before award of all task orders.  Although Contractors 

are not required to submit a proposal for every task order request, all Contractors interested in 

providing services under the task order must submit a proposal, inclusive of price. 

 

(6) At any time and throughout the life of the contract, at the request of either the 

Contractor or the Government, the Contractor may propose additional labor categories, rates and 

descriptions in addition to the contract labor categories for the task order. These additional labor 

categories, rates, and descriptions will be negotiated on a case-by-case basis and may only be 

approved by the IDIQ Contracting Officer.    

 

(b) Fair Opportunity Exceptions 

 

(1) The agency need for the supplies or services is so urgent that providing a fair 

opportunity would result in unacceptable delays. 

 

(2) Only one awardee is capable of providing the supplies or services required at the 

level of quality required because the supplies or services ordered are unique or highly 

specialized. 

 

(3)  The order must be issued on a sole source  basis in the interest of economy and 

efficiency because it is a logical follow-on to an order already issued under the contract, 

provided that all awardees were given a fair opportunity to be considered for the original 

order.  
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(4) It is necessary to place an order to satisfy a minimum guarantee. 

  

(5)  In accordance with section 1331 of Public Law 111-240 (15 U.S.C. 644(r)), 

Contracting Officers may, at their discretion, set aside orders for any of the small 

business concerns identified in FAR 19.000(a)(3). 

 

(6) Small Business Reserves and Small Business Set-Asides.   

 

Pursuant to ADS 302, Small Business exception in Section 534(f) of P.L. 107-115, for 

TOs/DOs only: Provides USAID with an exception to the fair opportunity process in 

FAR 16.505 to directly place task orders with any category of small or small 

disadvantaged business .   

  

In accordance with the authority granted in the Appropriations Act used to fund the 

award of this basic contract, USAID may directly place task orders with any category of 

small or small disadvantaged business that received a prime contract award from the 

same solicitation that resulted in the award of this contract.  If the Offeror was a certified 

small business at time of award, it remains a small business for consideration hereunder 

for the contract period of performance.  If the small business concern receives a set-aside 

award reserved for small businesses, the concern must perform in accordance with FAR 

52.219-14, Limitations in Subcontracting whereby at least 50% of small business 

employees must perform the services for the task order.  If the small business receives an 

award in the unrestricted portion, it is not subject to FAR 52.219-14, Limitations in 

Subcontracting. 

 

 (i) Single small business award.  USAID may directly place a task order with the 

small business prime under this exception. 

 

(ii) Multiple small business awards.  All small business contractors are required 

to have up to date corporate capability statements.  The contractor may opt to: a) 

keep an updated capability statement on their website, and provide an email 

notification of the update and website link to their IDIQ COR, or b) provide the 

capability statement directly to the IDIQ COR if a website is not available.  The 

IDIQ COR will be responsible for reviewing the corporate capability 

information.  Corporate capability at a minimum should include: past 

performance reports (CPAR reports), past experience (if not evaluated through 

CPARS) and expertise of employees.   

 

The following is the process for using the small business exception: 

 

(a)  If required, the TOCOR submits the scope of work to the IDIQ COR for 

review to determine if their requirement falls within the IDIQ Contract scope of 

work. 

 

(b)  The IDIQ COR provides corporate capability information for the small 

businesses to the TOCOR. 

http://uscode.house.gov/
https://acquisition.gov/far/current/html/Subpart%2019_1.html#wp1101780
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(c)  The TOCOR reviews the corporate capability information and provide a 

brief, written recommendation (not a justification) to the TOCO on which 

contractor he/she recommends for an award.  No need to go to the next steps 

below. 

 

(d) If corporate capability is equal, the TOCOR will need to follow the 

appropriate RFTOP procedures below.  The TOCO is responsible for final 

selection, negotiation, and Task Order award.  The $650,000 threshold does not 

apply when using the small business exception and fair opportunity procedures.   

 

 

(c) Classified Task Orders 

In accordance with Section H of this Contract, USAID may award a classified Task Order 

under this Contract, if necessary.  Because USAID participates in the National Industrial 

Security Program (see FAR 4.4 and ADS 567), the TOCOR and TOCO must follow the 

procedures in ADS 567, particularly the requirement to include security specifications in 

the Statement of Work for a contract or task order.  Any contractor under this multiple-

award IDIQ Contract that has not been granted either an interim or final Secret level 

facility clearance by the Defense Security Service (DSS) may be determined to be 

ineligible to be considered for a classified task order. If time permits, the TOCO may 

allow a contractor without the requisite facility clearance to participate in the fair 

opportunity procedures for a classified task order in anticipation of DSS granting the 

clearance before the task order must actually be awarded.  However, doing so is on the 

condition that all parties acknowledge and agree that if DSS does not grant an interim or 

final facility clearance in time, the TOCO must award the classified task order to the 

contractor that is selected through the fair opportunity procedures AND has the requisite 

facility clearance. 

 

(d) Request for Task Order Proposal (RFTOP) 

 

(1) Task Orders may be issued by USAID/Afghanistan within the IDIQ Contract statement 

of work described in Section C.  

 

(2) Each Task Order will carry a specific Task Order number which will be cited on each 

invoice placed against this Contract.  

 

(3) In no event must the aggregate total of all Task Orders exceed the Maximum Ordering 

Limitation authorized in the IDIQ Contract.  All Task Order statements of work and 

performance periods must be within the statement of work and effective period of this 

Contract. 

 

(4) The FAR and AIDAR clauses/provisions included in the contract are applicable to Task 

Orders as issued based on their individual statements of work.  Clauses and provisions 

remain applicable throughout the terms of the Contract and orders. Additionally, there may 

be clauses/provisions that apply only at the Task Order level.   
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(5) All Statements of Work and estimated budgets from prospective task orders must be 

cleared by the IDIQ COR prior to release of the solicitation. 

 

(6)Past performance information specific to the task order requirement may be requested.    

 

Unless one of the Fair Opportunity Exceptions in section F.7.1(b) applies, the terms of this 

contract require that whenever a task order award is contemplated, all contractors will receive a 

request for a task order proposal to determine the most highly qualified IDIQ Contract 

holder. All task order proposals must include the contractor's cost or price to perform the 

anticipated task order. The RFTOP request must be in writing (via mail, e-mail, fax, or other, as 

set out in the RFTOP) and include a statement of objectives or statement of work and the 

evaluation procedure, including the relative weighting of cost/price and non-cost/price criteria. 

If the selection is based upon information obtained from other than the contractor's proposals, 

the RFTOP must identify the other evaluation criteria. The evaluation may be based solely on 

cost/price and past performance, but may also include one or more technical factors such as 

corporate experience personnel, and or technical approach.   

 

Contractors may elect not to submit a proposal per the minimums and maximums specified in 

the section F.6.2 below.   

 

A.  RFTOP Content  

 

Orders placed under indefinite-delivery contracts must contain the following information: 

 

(a) Large or small business competition 

(b) RFTOP number 

(c) Closing Date of RFTOP proposal submission 

(d) Statement of Work (SOW)/Performance Work Statement 

(PWS)/Statement of Objectives (SOO) 

(e) Instructions for submission of technical and cost/price proposals 

(f) Evaluation criteria and relative order of importance 

(g) Branding Strategy 

(h) Anticipated Contract Type (completion or term) 

(i) Incumbent Contractor, if any 

(j) If a logical follow-on is anticipated  

(k) Security situation and plan requirements 

(l) Environmental conditions 

(m) Total Estimated Cost Range 

(n) CO contact information 

(o) Add as applicable below.   

 

B. Task Order Award 

 

(a) Date of order. 

(b) Task Order Number and Contract Number; 
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(c) For supplies and services, contract item number and description, quantity, 

and unit price or estimated cost or fee.  

(d) Accounting and appropriation data.  Source of Funds and Fiscal Data, 

TIN, DUNS number; 

(e) Method of payment and payment office, if not specified in the contract 

(see 32.1110(e)).  

(f) Total Estimated Cost/Ceiling Price;  

(g) Obligated Amount (which must constitute the maximum liability on 

behalf of the Government);   

(h) Statement of Work (SOW)/Performance Work Statement (PWS)/SOO 

and contractor’s response to PWS or SOO if applicable that is based upon 

performance standards, deliverables and results to which the contractor 

must be held and includes a Quality Control Plan;  

(i) Budget including identification of the Expanded Object Class Code 

(EOCC) series, and including the costs of Labor, Other Direct Costs 

(ODCs), Fee, and Ceiling Price;  

(j) Place of Performance;   

(k) Place of delivery or performance (including consignee);  

(l) Any packaging, packing, and shipping instructions. 

(m) Logistic Support;   

(n) USAID and Other Officials (e.g., CO &COR);   

(o) Language Requirements;   

(p) Deliverables/Results/Reports:  

For small business set-asides only, the small business prime must report 

the percentage of work being provided by its employees.  The TOCOR 

must inform the TOCO if the percentage of work being conducted by the 

small business falls below the 50% requirement in FAR part 52.219-14, 

Limitations in Subcontracting;   

(q) Special Requirements/Relevant Information (e.g., source/origin waivers);  

(r) Government-Furnished Property, if any, to be furnished to the contractor;  

(s) Authorized Work-Week if other than the IDIQ Contract provision;  

(t) Key/Essential Personnel; and   

(u) Payment Office. 

(v) Gender requirements 

(w) Branding and Marking 

(x) Other special requirements 

(y) Response to Environmental Conditions  

(z) Security Plan 

(aa) TOCOs will include in Task Orders any specific clauses and provisions 

that are required in ADS 302 and the Internal Mandatory Reference 

“Contract Clause Guide for Unclassified Information System Security 

Systems and Services”).  
 
 
 
 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/32.htm#P1560_243049
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 F.6.2. TASK ORDER LIMITATIONS/PERFORMANCE BASED/AWARD TYPES   

 

Task orders issued under this IDIQ contract may be either Cost-Plus-Fixed-Fee (CPFF) (term or 

completion), or any Fixed-Priced type. 

 

(a) Minimum Order: When USAID requires services or reports and other deliverables 

covered by this contract in a Task Order in the amount of less than $50,000 the Contractor is not 

obligated to accept an order to furnish those services or reports and other deliverables under this 

contract.  However, if the Contractor agrees to furnish services or reports and other deliverables 

required by USAID in an amount of less than $50,000 and is awarded a Task Order to do so, the 

Contractor is required to provide said services and reports/deliverables in accordance with the 

contract's terms and conditions. 

 

 (b) Maximum Order: When USAID requires services or reports and other deliverables 

covered by this contract in a Task Order amount of more than $50,000,000 the Contractor is not 

obligated to accept an order to furnish those services or reports and other deliverables under this 

contract.  However, if the Contractor agrees to furnish services or reports and other deliverables 

required by USAID in excess of $50,000,000 and is awarded a Task Order to do so, the 

Contractor is required to provide said services and reports/deliverables in accordance with the 

contract’s terms and conditions. 

 

 (c) Notwithstanding the above, if issuance of a task order to, and acceptance of a task 

order by, the Contractor would: (1) result in the Contractor (or its personnel or its subcontractors 

or their personnel) having an organizational conflict of interest for which restrictions would be 

placed on the Contractor's (or its personnel or its subcontractors’ or their personnel) future 

activities; or (2) violate the provisions of the Procurement Integrity legislation, i.e., Section 27 

of the Office of Federal Procurement Policy Act (41 U.S.C. 423), as amended by Section 814 of 

Pub. L. 101-189 the Contractor, after written notification to the Contracting Officer is not 

obligated to furnish those services or reports and other deliverables under this contract, and 

USAID may acquire the supplies or services from another source. 

 

The following are the thresholds and corresponding procedures for proposals for Task Orders: 

 

i. For Task Orders estimated to be equal to or less than $500,000:  

 

In accordance with the general procedures in (d) above, the Task Order  Contracting 

Officer Representative (TOCOR) will request a task order proposal from each contractor 

after coordinating the terms of the RFTOP with the TOCO. The TOCOR may not ask for 

more than a two (2) page cost proposal, and if the TOCOR deems it necessary, may also 

ask for a technical proposal of no more than ten (10) pages (page limit does not include 

resumes, graphs, or past performance information). The TOCOR is not authorized to 

undertake discussions or negotiations with the contractors. After applying the evaluation 

criteria stated in the request, the TOCOR drafts a brief memorandum to the TOCO 

recommending that the task order be awarded to the contractor that most successfully 

addresses the evaluation criteria. The TOCO is responsible for final selection, negotiation, 

and task order award.  
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ii. For Task Orders estimated to be more than US $500,000 and equal to or less than 

$5,000,000:  

 

In accordance with the general procedures in (d) (2) above, the TOCO will request a task 

order proposal from each contractor. The TOCO may not ask for more than a ten (10) page 

cost proposal from each Contractor, and if the TOCO, with the concurrence of the 

TOCOR, deems it necessary, may also ask for past performance information, or for a 

technical proposal of no more than ten pages (page limit does not include resumes, graphs, 

and past performance information). Once the Contractor is selected, the TOCO may ask 

for a more detailed proposal (technical or cost) if needed. 

 

iii. For Task Orders estimated to be more than US $5,000,000:  

In accordance with the general procedures in (d) above, the TOCO will request a task 

order proposal from each contractor. The TOCO may use the simplified procedure in (ii) 

above. The TOCO has discretion to decide how much documentation above the minimum 

set forth above is needed to assess the technical capability and cost of each Contractor. 

 

All contractors interested in being considered for the Task Order must submit a proposal in 

accordance with the TOCO's request for Task Order proposal instructions. The information that 

the TOCO requests from each contractor shall be the minimum needed. 

 

 To obtain services or other deliverables that are within the statement of work of this Contract, 

the TOCO may issue orders using any of the pricing types specified in the Contract.  

 

F.6.2.1 Performance-Based Acquisition (PBA) 
 

Through the direction of the Office of Management and Budget (OMB), Office of Federal 

Procurement Policy (OFPP), performance-based contracting techniques will be applied to task 

orders issued under this contract to the “maximum extent practicable”. For information about 

PBA, refer to OFPP’s Best Practices Handbook located at www.whitehouse.gov/omb 

PBA task orders must include at a minimum: 

 

(a) Performance requirements that define the work in measurable, mission-related terms; 

(b) Performance standards (i.e., quality, quantity, timeliness) tied to the performance 

requirements;  

(c) A Government Quality Assurance Surveillance Plan (QASP) or other suitable plan that 

describes how the Contractor’s performance will be measured against the performance 

standards; 

(d) If the acquisition is either critical to agency mission accomplishment or requires 

relatively large expenditures of funds, positive and negative incentives tied to the 

performance standards.   

 

The TOCO will issue an RFTOP to all IDIQ contractors, as applicable, unless a fair opportunity 

exception applies. The proposal request will include a due date for proposal submission and 

requirements documentation (SOO, SOW or PWS) that will include either the Government’s 

http://www.whitehouse.gov/omb
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objectives or a detailed description of work to be accomplished, a listing of the deliverables 

required and any additional data, as appropriate. The RFTOP will also include specific 

instructions for the submission of proposals, selection criteria factors, the factors’ order of 

importance and other information deemed appropriate.  Please see RFTOP content provided 

above.   
 

Cost & Fee Guidance for Task Orders:     

 

When adding new work to a TO or stand-alone contract, the determination of a reasonable fixed 

fee amount for this modification must also be based on the policies and factors in FAR 15.404-

4, as they apply to the new work being added; however, FAR 15.404-4(c)(6) does permit the CO 

to use the basic contract or TO’s fee rate IF the additional work calls for essentially the same 

type and mix of work as the basic TO/contract and is of relatively small dollar value compared 

to the total TO/contract value. 

 

The CPFF/completion form type task orders describe the scope of work by stating a definite 

goal or target and specifying an end product. This form of contract normally requires the 

contractor to complete and deliver the specified end product (e.g., a final report of research 

accomplishing the goal or target) within the estimated cost, if possible, as a condition for 

payment of the entire fixed fee. However, in the event the work cannot be completed within the 

estimated cost, the Government may require more effort without increase in fee, provided the 

Government increases the estimated cost. 

 

The CPFF/term form task order describes the scope of work in general terms and obligates the 

contractor to devote a specified level of effort for a stated time period. Under this form, if the 

performance is considered satisfactory by the Government, the fixed fee is payable at the 

expiration of the agreed-upon period, and upon contractor statement that the level of effort 

specified in the contract has been expended in performing the contract work. Renewal for 

further periods of performance is a new acquisition that involves new cost and fee arrangements. 
 

F.6.2.2  Award Types 
 

(a) Fixed-price or Fixed-price with Cost Reimbursement Combination Type: 

 

A combination of fixed-priced items and cost reimbursable line items may be used or the entire 

award may be fixed-priced.  When competing for TO awards under the fair opportunity process, 

the Contractor must propose labor rates that do not exceed labor ceilings established in Section 

B of the IDIQ contract.  The proposed, reduced labor rates will not be subject to audit; however, 

the rates will be reviewed to ensure the Government will not be placed at risk of on 

performance. The reduced labor rates will apply only to the respective task order and will not 

change the rates in the IDIQ contract.   

 

(1) The fixed-price for each task order will be negotiated based on the price to 

complete the work and include a payment schedule based upon completion of 

deliverables/services and total that the contractor will be paid. After 

acceptance of a fixed-price task order by the Contractor, the task order price 
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will only be adjusted to reflect changes in scope or conditions governed by 

other clauses (differing site conditions, etc.) or the terms and conditions of 

the task (for example, economic price adjustments).   

 

(2) Cost reimbursable line items may be allowed in fixed-priced task orders for 

elements of the task order that cannot be reasonably estimated. 

 

(a) Cost-Reimbursement:  Cost proposals are complete which include all required 

information.  Organizations must include a breakdown of the total labor hours proposed 

and a breakout of the types and associated costs of all proposed ODCs. Cost/price 

proposals must include, as a minimum, a complete Work Breakdown Structure (WBS), 

which coincides with the detailed technical approach; and provides proposed labor 

categories, hours, wage rates, direct/indirect rates, ODCs and fee. Cost-reimbursement 

proposals must be submitted in accordance with FAR Part 52.215-20, Requirements for 

Certified Cost or Pricing Data or Data Other Than Certified Cost or Pricing Data. 

 

(b)(1) When issuing CPFF task orders, the TOCO must state in the task order the total 

estimated cost-plus-fixed-fee, which is the total amount of the task order and the maximum 

amount the Contractor may be paid. This maximum amount represents the negotiated mix of 

the prime contractors’ and subcontractors' professional labor categories and salaries, an 

estimated number of workdays, other direct costs, indirect costs, and fixed fee. 

 

(c) Non-Competitive Task Orders.  For non-competitive task orders in excess of $700,000, the 

TOCO will require certified cost or pricing data in accordance with FAR 52.215-20.  

Documentation will include but not limited to the agreement that the prime has obtained with 

the subcontractor showing the rate being paid to the subcontractor for that labor category which 

must not exceed the ceilings established in Section B. of the IDIQ contract unless a special 

authorization is obtained by the TOCO.   

 

(d) Adequate Accounting System: 

 

(1) Cost-type task orders: The Contractor must have an adequate accounting system in 

accordance with FAR 16.301-3(a)(3). 

 

Evidence of an adequate accounting system would include a written opinion or other statement 

from the cognizant federal auditor (CFA) or the cognizant federal agency official (CFAO) that 

the system is approved or has been determined to be adequate. If available, the Contractor must 

provide the audit report number and date associated with the accounting system review. If the 

Contractor does not have a copy of the report, the Contractor may furnish a copy of the audit 

report number. 

 

If the Contractor does not have an accounting system that has been determine adequate by the 

CFA or CFAO, but believes its accounting system is adequate, the Contractor must so state in 

its proposal. As part of the TO-level evaluation process the Government will obtain the 

necessary review by the CFA. The Contractor will be required to allow the CFA to review the 
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accounting system and correct (or have a timely action plan to correct) any issues identified as 

precluding the system from being adequate. 

 

The Contractor will provide the CFA name, address and telephone number and the point of 

contact as part of its task order proposal. 

 

Fixed-priced Task Orders: The Contractor must maintain an adequate accounting system to 

request contract financing under the progress payment clause (FAR 52.232-16). 

 

Task order proposals will be rejected if the Contractor does not have an adequate accounting 

system unless the Government determines that the Contractor’s action plan for correcting the 

accounting system is timely and acceptable. However, no costs will be paid under the contract 

until the Contractor’s system has been determined adequate. 

 

(e) Other Relevant Information: This information must always be in writing and must address 

other relevant information as required by the contract or requested by the RFTOP.  The 

Contractor must assume all costs associated with preparation of proposals for TO awards under 

the fair opportunity process as an indirect charge. The Government will not reimburse awardees 

for fair opportunity proposals as a direct charge. 

 

(f) Responsibility Determination 

 

The TOCO must conduct a separate responsibility determination for each task order.   

 

(g) Initial Environmental Examination.  The Initial Environmental Examination (IEE) will be 

addressed in the task order in accordance with the guidance found in ADS 204 policies.   

 

F.7 TASK ORDER ADMINISTRATION 

 

(a)  Task Order Extensions (non-funded)   

 

The TOCOR has the authority to extend the Contractor's performance under the task order 

beyond the estimated completion date set forth therein, provided that: 

 

 The approval is made in writing before the original estimated completion date set 

forth in the task order and clearly states that the extension is at no additional cost 

to the task order. 

 Performance must not:  

 extend beyond 60 calendar days from the original estimated 

completion date or the completion date modified by the TOCO set 

forth in the task order; 

 extend beyond the end of the period of performance in Section F of 

the base IDIQ Contract; 

 exceed five (5) years, including modifications. 
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Prior to the original estimated completion date, the Contractor must provide a copy of the Task 

Order Technical Officer's written approval for any extension to the term of the task order to the 

TOCO; in addition, the Contractor must attach another copy of the TOCOR's approval for such 

continued performance under the task order to the completion voucher submitted for payment. 
 

(b) Addition of a new subcontractor after Task Order Award.   

 

Addition of new subcontracts must be made in accordance with FAR 52.244-2.   

 

(c) Conversion to a Fixed-priced and or Performance Based Task Order 

 

If both the Government and the Contractor agree, a task order can be converted from a term 

contract to a fixed-price completion performance based service contract after the initial period 

of performance. The conversion is accomplished as follows: 

 

(a) Within ninety (90) calendar days prior to the end of the task order’s initial period of 

performance, the Contractor must prepare and submit for Government review, comment, and 

concurrence. 

 

(1) A PWS that captures all effort performed during the base year of performance, and 

 

(2) A Quality Assurance Surveillance Plan (QASP). The QASP will address 

performance standards which relate to the performance requirements; how the Contractor’s 

performance will be measured against the performance standards; and surveillance schedules 

and methods. The QASP may either be included as part of the PWS or as a separate document. 

 

(b) Within sixty (60) calendar days prior to the end of the task order’s initial period of 

performance, the Government and the Contractor will resolve to their mutual satisfaction any 

comments or concerns on the PWS and/or QASP. Upon exercise of the option for the first 

follow-on period of performance, the Government has the unilateral right to modify the task 

order to incorporate the agreed upon documents to accomplish the conversion to a performance 

based task order. 
 

(d)  Right to Procure from Other Sources 
 

The Government, under the terms of this IDIQ Contract, retains the right to procure similar 

services from other sources during the period of this contract. 

 

(e) Ombudsman 

 

If a Contractor believes it has not been given a fair opportunity for a particular task order in 

accordance with the ordering procedures in this section, it may present the matter to the TOCO.  

If the Contractor disagrees with the TOCOs explanation or decision, it may request a review of 

the TOCOs decision from USAID's task-order and delivery-order Ombudsman.  The 

Ombudsman is responsible for reviewing complaints from contractors, collecting information 

from the CO relevant to the complaint, and ensuring that all contractors are afforded a fair 
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opportunity to be considered under multiple award contracts.  The Ombudsman does not have 

the authority to overturn award decisions or adjudicate formal contract disputes.  Information 

about the Ombudsman review process can be found on the USAID webpage at 

http://www.usaid.gov/work-usaid/acquisition-assistance-ombudsman.  The Ombudsman may be 

reached at the following address:  

 

U.S. Agency for International Development 

Attn: USAID Ombudsman  

M/OAA/OD SA44; 851-H 

1300 Pennsylvania Ave N.W. 

Washington, DC 20523 

 

E-mail AandAOmbudsman@usaid.gov.    

 

F.8 KEY PERSONNEL 

 

(a) The key personnel that the Contractor must furnish for the performance of this contract 

are as follows:  

 

 

 

(b)  The Contractor must furnish key personnel as stated in task orders. 

 

(c) The key personnel specified above and in task orders are considered to be essential to the 

work being performed thereunder.  Prior to replacing any of the specified individuals, the 

Contractor must immediately notify both the Contracting Officer and USAID Cognizant 

Technical Officer reasonably in advance and must submit written justification (including 

proposed substitutions) in sufficient detail to permit evaluation of the impact on the program.  

No replacement of key personnel must be made by the Contractor without the written consent of 

the Contracting Officer. 

 

Note:  Approval is not required for non-key personnel, unless their rates exceed the CDR in 

section B. or the ceiling rates for the local compensation plan for CCN personnel.   

 

The Contractor must provide the central management necessary to fulfill all the requirements 

of the contract.  This includes cost and quality control of all tasks and assignments. 

 
Primary Point of Contact: IDIQ Contract Manager – The contractor must designate primary 

point of contact whom USAID may contact for procedural and substantive matters. The 

IDIQ Contract Manager must be the individual bearing primary responsibility for technical 

aspects of contract performance, as well as procurement personnel, reporting, and other 

management related requirements of the contract.  Specifically, the IDIQ Contract Manager 

must: 

 

 Respond to task order requests, and provide central management and oversight of task 

orders under this award, working collaboratively and often with USAID central and 

http://www.usaid.gov/work-usaid/acquisition-assistance-ombudsman
http://www.usaid.gov/pubs/ads/300/aidar.pdf
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field project managers, technical officers, Contracting Officers, and meet and consult 

regularly with the IDIQ COR. 

 Select, provide technical and administrative direction and guidance to, and place and 

support all technical experts carrying out technical requirements. 

  Report to USAID technical and contract personnel in accordance with USAID 

reporting requirements in Section F. 

 Ensure quality and control methods are applied in a consistent and transparent 

manner for all contracted tasks and functions. 

 

Qualifications for this individual must be in accordance with the Experience/Education 

levels specified in Section B.   

 

 

[END OF SECTION F] 
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SECTION G – CONTRACT ADMINISTRATION DATA 

 

G.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY 

REFERENCE 

 

The following AIDAR clause pertinent to this section is hereby incorporated by reference (by 

Citation Number, Title, and Date). 

  

NUMBER  TITLE         DATE 

USAID ACQUISITION REGULATION  

(48 CFR Chapter 7) 
 

G.2 CONTRACTING OFFICER 

 

(a) For the Basic IDIQ Contract: 

 

Office of Acquisition and Assistance 

USAID/Afghanistan, 

Great Massoud Road 

Kabul, Afghanistan 

Craig Smith, Administrative Contracting Officer 

 

(b) For Task Orders:  

 

The Contracting Officer executing the individual Task Order will retain cognizance of contract 

administration for that Task Order. 

 

G.3 CONTRACTING OFFICER'S REPRESENTATIVE (COR) 

 

(a) For the Basic IDIQ Contract: 

Alexandria Huerta, Contracting Officer’s Representative 

Office of Program and Project Development (OPPD), M&E Unit 

USAID/Afghanistan, 

Great Massoud Road 

Kabul, Afghanistan 

 

(b) For Task Orders:  

 

The Contracting Officer executing the individual Task Order will retain cognizance of contract 

administration for that Task Order. 
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G.4 CONTRACTOR’S PRIMARY POINT OF CONTACT 

G.5 PAYING OFFICE 

 

The Contractor must submit invoices to the payment office indicated on the Cover Page of each 

Task Order or as specified in each task order. 

 

Invoices for USAID/Afghanistan must be submitted to the payment office at the following email 

address: kabulaidevouchers@usaid.gov    

 

Include in the voucher:  Subject Line:  Contractor Name, Award #, Invoice # 

 

G.6 ACCOUNTING AND APPROPRIATION DATA 

 

GLAAS Requisition Number: REQ-306-13-000158 

Accounting Code: 306 

Accounting Template:  306-KABUL-SOAG-FY2010 

BBFY:    2010  EBFY:    2011 

Fund:     ES  OP:     Afghanistan 

District Code:    306-M  Program Element:   A140 

Program Area:   A26  Strategic Objective:  306-004 

Team/Division:   AFG/OPPD Benefiting Geographic  Area: 306 

Amount Obligated:   $50,000 

 

G.7 CONTRACTOR'S PAYMENT ADDRESS 

 

13880 Dulles Corner Lane, Suite 400 

Herndon, VA 20171 

 

G.8 TECHNICAL DIRECTIONS / RELATIONSHIP WITH USAID 

 

(a) Technical Direction is defined to include: 

 

(1) Written directions to the Contractor which fill in details, suggest possible 

lines of inquiry, or otherwise facilitate completion of work; 

 

(2) Provision of written information to the Contractor which assists in the 

interpretation of drawings, specifications, or technical portions of the work statement; 

 

(3) Review and, where required, provide written approval of technical reports, 

drawings, specifications, or technical information to be delivered.  Technical directions 

must be in writing, and must be within the scope of the work as detailed in Section C. 

mailto:kabulaidevouchers@usaid.gov
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(b) The Contracting Officer, by separate designation letter, authorizes the COR to take 

any or all action with respect to the following which could lawfully be taken by the 

Contracting Officer, except any action specifically prohibited by the terms of this 

Contract: 

 

(1) Assure that the Contractor performs the technical requirements of the contract 

in accordance with the contract terms, conditions, and specifications. 

 

(2) Perform or cause to be performed, inspections necessary in connection with 

a) above and require the Contractor to correct all deficiencies; perform acceptance for 

the Government. 

 

(3) Maintain all liaison and direct communications with the Contractor.  Written 

communications with the Contractor and documents must be signed as "Cognizant 

Technical Officer" with a copy furnished to the Contracting Officer. 

 

(4) Issue written interpretations of technical requirements of Government 

drawings, designs, and specifications. 

 

(5) Monitor the Contractor's production or performance progress and notify the 

Contractor in writing of deficiencies observed during surveillance, and direct 

appropriate action to effect correction. Record and report to the Contracting 

Officer incidents of faulty or nonconforming work, delays or problems.   

 

(6)  Complete Contractor Performance Reports (CPR’s) every six to 12 months 

for task orders.   

 

(7) Obtain necessary security clearance and appropriate identification if 

access to Government facilities is required.   

 

(8) If to be provided, ensure that Government furnished property is available 

when required. 

 

LIMITATIONS:  The COR is not empowered to award, agree to, or sign any contract 

(including delivery or purchase orders) or modifications thereto, or in any way to 

obligate the payment of money by the Government.  The COR may not take any action 

which may impact on the contract schedule, funds, scope or rate of utilization of LOE.  

All contractual agreements, commitments, or modifications which involve prices, 

quantities, quality, and schedules must be made only by the Contracting Officer. 

 

(c) In the separately-issued COR designation letter, the CO designates an alternate COR 

to act in the absence of the designated COR, in accordance with the terms of the letter.   

 

(d) Contractual Problems: Contractual problems of any nature that may arise during the 

life of the contract must be handled in conformance with specific public laws and regulations 
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(i.e. Federal Acquisition Regulation and Agency for International Development Acquisition 

Regulation).  The Contractor and the COR must bring all contracting problems to the immediate 

attention of the Contracting Officer.  Only the Contracting Officer is authorized to formally 

resolve such problems.  The Contracting Officer will be responsible for resolving legal issues, 

determining contract scope and interpreting contract terms and conditions.  The Contracting 

Officer is the sole authority authorized to approve changes in any of the requirements under this 

contract.  Notwithstanding any clause contained elsewhere in this contract, the said authority 

remains solely with the Contracting Officer.  These changes include, but will not be limited to 

the following areas: scope of work, price, quantity, technical specifications, delivery schedules, 

and contract terms and conditions.  In the event the Contractor effects any changes at the 

direction of any other person other than the Contracting Officer, the change will be considered 

to have been made without authority. 

 

(e) Failure by the Contractor to report to the  Contracting Office any action by the 

Government considered to be a change, within the specified number of days contained in FAR 

52.243-7 (Notification of Changes), waives the Contractor's right to any claims for equitable 

adjustments. 

 

(f)  In case of a conflict between this contract and the COR designation letter, the 

contract prevails. 

 

 

[END OF SECTION G] 
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SECTION H – SPECIAL CONTRACT REQUIREMENTS 

 

H.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY 

REFERENCE 
 

The following contract clauses pertinent to this section are hereby incorporated by reference (by 

citation number, title, and date) in accordance with the clause at FAR 52.252-2 "CLAUSES 

INCORPORATED BY REFERENCE" in Section I of this contract.  The full text of a clause 

may be accessed electronically at this/these address(es):  

FAR: http://acquisition.gov/far/index.html  

AIDAR: http://www.usaid.gov/pubs/ads/300/aidar.pdf  

Word version of AIDAR:  http://www.usaid.gov/pubs/ads/300 

  

NUMBER TITLE                                                                                           DATE 

 FEDERAL ACQUISITION REGULATION (48 CFR Chapter1) 
 AIDAR 48 CFR Chapter 7 

 

752.7027 PERSONNEL                                                                                    DEC 1990 
 

H.2 AIDAR 752.7007 PERSONNEL COMPENSATION (JUL 2007) 

(Applicable to Cost-Reimbursement task orders only) 

 

(a) Direct compensation of the Contractor’s personnel will be in accordance with the 

Contractor’s established policies, procedures, and practices, and the cost principles applicable to 

this contract. 

 

(b) Reimbursement of the employee’s base annual salary plus overseas recruitment incentive, if 

any, which exceed the USAID Contractor Salary Threshold (USAID CST) stated in USAID 

Automated Directives System (ADS) Chapter 302 USAID Direct Contracting, must be 

approved in writing by the Contracting Officer, as prescribed in 731.205-6(b) or 731.371(b), as 

applicable.  

 

H.2 (1)  ADDITIONAL REQUIREMENTS FOR PERSONNEL COMPENSATION 

(Applicable to Cost-Reimbursement task orders only) 

 

(a) Limitations: 

 

(1) If, during contract performance, the contractor proposes salary or wages for a 

new individual(s) that exceeds ceiling of the individual’s current salary or 

wage or the highest rate of annu lary or wage received during any full year of 

the immediately preceding three (3) years, the Cognizant Contracting Officer’s 

approval is required.    
 

(2) In addition, there is a ceiling on the reimbursable base salary or wage paid to 

personnel under the Contract equivalent to the maximum annual salary rate specified in 

section H.2(b) above unless an advance written waiver is granted by the USAID 

Procurement Executive.    

http://acquisition.gov/far/index.html
http://www.usaid.gov/pubs/ads/300/aidar.pdf
http://www.usaid.gov/pubs/ads/300
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(b) Salaries During Travel 

 

Salaries and wages paid while in travel status will not be reimbursed for a travel period 

greater than the time required for travel by the most direct and expeditious air route. 

 

(c) Return of Overseas Employees 

 

Salaries and wages paid to an employee serving overseas who is discharged by the 

Contractor for misconduct, inexcusable nonperformance, or security reasons will in no 

event be reimbursed for a period which extends beyond the time required to return 

him/her  promptly to his/her  point of origin by the most direct and expeditious air route. 

 

(d)  Annual Salary Increases 

 

Annual salary increases (e.g. cost of living and merit increases and other) not more than 

cumulatively may be granted after the employee’s completion of each twelve month 

period of satisfactory services under the contract. Salary adjustments additional to salary 

increases for local staff may be implemented out of cycle, if the adjustments are made in 

response to U.S. Mission adjustments to the local compensation plan (LCP).  Annual 

salary increases of any kind exceeding these limitations or exceeding the maximum 

salary in Section H.2(b) may be granted only with the advance written approval of the 

Contracting Officer. 

 

(e) Consultants  

 

For Short-Term Technical Assistance (Consultants) associated with CPFF task orders, 

the Contractor must submit a Pay Scale, which will include the level of expertise (e.g., 

Junior, Mid-Level, Senior), along with the responsibilities and the qualifications sought 

for each level.  No compensation for consultants will be reimbursed unless their use 

under the contract has advance written approval of the Task Order Contracting Officer or 

if the consultant was specifically named in the approved budget and a Contractor 

Employee Biographical Data Sheet was submitted; and if such provision has been made 

or approval given, compensation shall be within the pay scale specified and shall not 

exceed: 1) the highest rate of annual compensation received by the consultant during any 

full year of the immediately preceding three years or 2) the maximum daily salary rate as 

described in AAPD 06-03, whichever is less. 

 

(f) Definitions 

 

As used herein, the terms "salaries," "wages," and "compensation" mean the periodic 

remuneration received for professional or technical services rendered, exclusive of any 

of the differentials or allowances defined in the clause of this contract entitled 

"differentials and allowances" (AIDAR 752.7028), unless otherwise stated.  The term 

"compensation" includes payments for personal services (including fees and honoraria). 

it excludes earnings from sources other than the individual's professional or technical 

work, overhead, or other charges under the contract.   
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H.3 AUTHORIZED GEOGRAPHIC CODE 

 

The authorized geographic code for Afghanistan for the procurement of goods and services 

under this contract is 937. The Geographic code may be further clarified in the individual task 

orders, if the appropriate code for the specific task order is different than 937, and/or policies 

specific to the operating environment in Afghanistan are applicable. 

 

H.4. DEFENSE BASE ACT (DBA) INSURANCE 
 

a)  Pursuant to AIDAR 752.228-3 worker's compensation insurance (Defense Base Act); 

USAID's DBA insurance carrier is: 

 

AON Risk Insurance Services West, Inc.  

199 Fremont St., Suite 1400  

San Francisco, CA 94105  

 

Primary Contact:  Fred Robinson  

Phone: (415) 486-7516  

Fax: (415) 486-7059  

Email:  fred.robinson@aon.com  

 

Secondary Contact:  Angela Falcone  

Phone: (415) 486-7000  

Email:  angela.falcone@aon.com  

 

OR  

 

(2) AON Risk Insurance Services East, Inc.  

1120 20th St., N.W., Suite 600  

Washington D.C. 20036  

 

Primary Contact:  Ellen Rowan  

Phone: (202) 862-5306  

Fax: (202) 429-8530    

Email:  ellen.rowan@aon.com  

 

Secondary Contact:  Chris Thompson  

Phone:  (202) 862-5302  

Email:  chris.thompson@aon.com 

 

In compliance with new agency guidelines, contractors will be required to submit a copy of dba 

coverage for which contract performance is to occur outside of the U.S. this document is to be 

provided prior to start of performance overseas.  

 

mailto:Fred.Robinson@aon.com
mailto:Angela.Falcone@aon.com
mailto:Ellen.Rowan@aon.com
mailto:Chris.Thompson@aon.com
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b)  New rates: there are three different rates depending on the nature of the services to be 

provided. If a contract contains more than one of the services listed, the premium will be 

distributed proportionally. 

 

Period Services Construction Security Guards 

Life of contract  xx/xx/12 – 

xx/xx/17 

$2.00 $4.50 $7.50 

 

The contractor is required to procure dba insurance through USAID’s approved contractor.  

  

 H.5 SECURITY CLEARANCE 

 

(a) Task Orders under this Contract may involve classified performance in accordance with 

ADS Chapter 567 "Classified Contract Security and Contractor Personnel Security Program" 

and FAR Subpart 4.4 "Safeguarding Classified Information within Industry".  Consequently, 

this Contract incorporates the minimum provisions needed to comply with the National 

Industrial Security Program (NISP) and ADS 567, as summarized in paragraphs (b) through (g) 

below.  Before initiating the Fair Opportunity procedures in Section F of this Contract for any 

classified Task Order, the requiring office for the Task Order must complete a DD 254, have it 

cleared by the Office of Security (SEC), and include it with the Statement of Work for the 

classified Task Order.  A hyperlink to a blank copy of the DD 254 is attached in Section J.  

Questions pertaining to the DD 254 are to be directed to the Office of Security.  Contracts or 

Task Orders that do not require access to classified information and have not been designated as 

classified, in accordance with ADS 567, are not impacted by these procedures. 

 

(b)  In order to be considered for a classified Task Order, the Contractor must obtain and 

maintain a "Facility Clearance" at the "Secret" level.  In accepting the award of this Contract, 

the Contractor acknowledges that it waives any right to be considered or to participate in the 

"fair opportunity to be considered" procedures in Section F of this Contract for any classified 

Task Order if the Contractor fails to obtain and maintain a Secret level facility clearance. Even 

though the basic Contract is not classified, the Contractor may request a Secret level facility 

clearance at any time after the Contract is awarded in order to be eligible for consideration for a 

classified Task Order.  The COR from the office sponsoring the IDIQ CONTRACT is 

responsible for coordinating with SEC in taking any actions ADS 567 requires to request the 

facility clearance from the Defense Security Service (DSS).  The TOCOR is responsible for 

managing the clearance requirements for any classified Task Orders. 

The TOCO is responsible for incorporating the completed and cleared DD254 into a classified 

task order. 

 

(c) If DSS grants an interim clearance but then subsequently revokes the interim clearance after 

Contract award and denies a final clearance, the Contract may be terminated, depending on the 

reasons DSS denied the clearance.  If the Contract is not terminated, the Contractor is prohibited 
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from being considered for or being issued any future classified Task Orders, in accordance with 

the acknowledgement in (b) above. 

 

(d) Employees of the Contractor working under this Contract or under a Task Order issued 

against this Contract and requiring access to classified national security information and/or to 

areas under the control of USAID deemed "Restricted" by USAID's Office of Security must 

have been subject to an appropriate level background investigation by the Defense Security 

Service (DSS).  DSS must issue either an "Interim" or "Final" security clearance for each such 

employee before USAID will grant him or her unescorted access to USAID's restricted spaces(s) 

or permit him or her access to classified national security information.  If DSS issues an interim 

clearance but subsequently denies a final clearance for an employee of a cleared Contractor, the 

Contractor must immediately remove the employee from USAID-restricted space and prevent 

him or her from having access to or handling classified or administratively controlled materials.  

The Contractor is responsible for providing properly cleared personnel to work on the Contract 

and for ensuring that performance is not jeopardized. 

 

(e) The Contractor's Facility Security Officer (FSO) must forward a valid "Visit Request" 

identifying their representatives/employees and the required security clearance information to 

the USAID Office of Security, 1300 Pennsylvania Ave., N.W., Washington, D.C. 20523-8800.   

 

(f)  In the event the Contractor subcontracts any work to be performed under a classified Task 

Order, the Contractor is responsible for issuing the security guidance provided by USAID to any 

subcontractor and ensuring that subcontractors comply with security requirements of the prime 

Contract/Task Order. 

 

(g) The Office of Security will issue RRB facility passes to individual Contractor 

representatives/employees upon receipt of the "Visit Request". The Contractor must ensure that 

any passes issued are returned upon termination of employment or completion of the Contract, 

whichever occurs first. 

 

H.6 INFORMATION SYSTEM SECURITY 

 

Task Orders under this Contract may require Information Technology (IT) resources or services 

in which a Contractor must have physical or electronic access to USAID’s sensitive information 

contained in unclassified systems that directly support the Agency’s mission.   

 

(a) Designation of the Information System Security Officer.  The Contracting Officer hereby 

designates (TBD) located at (TBD) as the Information System Security Officer responsible for 

information system security for this system.  

 

(b)  The Contractor is responsible for the information system security (ISS) of all systems used 

by the Contractor, and connected to USAID networks, or operated by the Contractor for 

USAID, regardless of location.  The policy governing these responsibilities is USAID 

Automated Directives System (ADS) Chapter 545, Information Systems Security. 

  



IDIQ Contract Number: AID-306-I-15-00004 

Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract 

  

 

66 

 

(c)  The Contractor must not use or redistribute any USAID information processed, stored, or 

transmitted by the Contractor except as specified in the Contract. 

  

(d)  All Contractor personnel requiring access to USAID information systems, networks, or data 

must comply with the USAID Personnel Security Requirements for Access to Unclassified 

Information Systems policy requirements of the USAID Automated Directive System (ADS) 

Chapter 545. Contractor supervisors must ensure a sufficient separation of duties to prevent a 

single individual from committing fraud with, or abusing, USAID systems or data.  Contractor 

personnel should also have access only to that information required for their tasks.  Contractors 

must therefore request and enforce only those facility and information system accesses that are 

essential for each individual's job performance. 

  

(e)  All Contractor personnel with access to USAID information systems, networks, or data 

must complete a USAID-approved computer security awareness class and accept the 

requirements of the USAID ISS rules of behavior before being granted access to USAID 

systems, and annually thereafter. 

  

(f) All Contractor personnel must complete the security processes and meet the requirements 

specified by the USAID Office of Security for the sensitivity or classification level of the 

information for which they will require access. 

 

H.7 EXECUTIVE ORDERS ON TERRORISM FINANCING  

 

The Contractor is reminded that U.S. Executive Orders and U.S. law prohibits transactions with, 

and the provision of resources and support to, individuals and organizations associated with 

terrorism.  It is the legal responsibility of the Contractor to ensure compliance with these 

Executive Orders and laws.   

 

H.8 ELECTRONIC PAYMENTS SYSTEM 

 

1. Definitions: 

 

a. “Cash Payment System” means a payment system that generates any transfer of funds 

through a transaction originated by cash, check, or similar paper instrument.  This 

includes electronic payments to a financial institution or clearing house that 

subsequently issues cash, check, or similar paper instrument to the designated payee. 

 

b. “Electronic Payment System” means a payment system that generates any transfer of 

funds, other than a transaction originated by cash, check, or similar paper instrument, 

which is initiated through an electronic terminal, telephone, mobile phone, computer, or 

magnetic tape, for the purpose of ordering, instructing or authorizing a financial 

institution to debit or credit an account. The term includes debit cards, wire transfers, 

transfers made at automatic teller machines, and point-of-sale terminals.  

 

2. The contractor agrees to use an electronic payment system for any payments under this 

award to beneficiaries, subcontractors, or grants under contracts, where applicable.  
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3. Exceptions. The contractor is allowed the following exceptions, provided the contractor 

documents its contract file with the appropriate justification: 

 

a. Cash payments made while establishing electronic payment systems, provided that this 

exception is not used for more than six months from the effective date of this award. 

 

b. Cash payments made to payees where the contractor does not expect to make payments 

to the same payee on a regular, recurring basis, and payment through an electronic 

payment system is not reasonably available. 

 

c. Cash payments to vendors below the micro purchase level as defined by FAR 2.101, or 

for Grants Under Contracts for less than $3000, when payment through an electronic 

payment system is not reasonably available. 

 

d. The contractor has received a specific written exception from the Contracting Officer 

that a specific payment or all cash payments are authorized, based on the contractor’s 

written justification, which provides a basis and cost analysis for the requested 

exception.  

 

4. More information about how to establish, implement, and manage electronic payment 

methods is available to contractors at http://solutionscenter.nethope.org/programs/c2e-

toolkit.” 

 

H.9 ADS 302.3.5.22 SUBMISSION OF DATASETS TO THE DEVELOPMENT DATA 

LIBRARY (DDL) (OCTOBER 2014) 
 

(a) Definitions. For the purpose of submissions to the DDL: 

 

(1) “Dataset” is an organized collection of structured data, including data contained in 

spreadsheets, whether presented in tabular or non-tabular form. For example, a Dataset may 

represent a single spreadsheet, an extensible mark-up language (XML) file, a geospatial data 

file, or an organized collection of these. This requirement does not apply to aggregated 

performance reporting data that the contractor submits directly to a USAID portfolio 

management system or to unstructured data, such as email messages, PDF files, PowerPoint 

presentations, word processing documents, photos and graphic images, audio files, collaboration 

software, and instant messages. Neither does the requirement apply to the contractor’s 

information that is incidental to award administration, such as financial, administrative, cost or 

pricing, or management information. 

 

Datasets submitted to the DDL will generally be those generated with USAID resources and 

created in support of Intellectual Work that is uploaded to the Development Experience 

Clearinghouse (DEC) (see AIDAR 752.7005 “Submission Requirements for Development 

Experience Documents”). 

 

http://solutionscenter.nethope.org/programs/c2e-toolkit
http://solutionscenter.nethope.org/programs/c2e-toolkit
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(2) “Intellectual Work” includes all works that document the implementation, monitoring, 

evaluation, and results of international development assistance activities developed or acquired 

under this award, which may include program and communications materials, evaluations and 

assessments, information products, research and technical reports, progress and performance 

reports required under this award (excluding administrative financial information), and other 

reports, articles and papers prepared by the contractor under the award, whether published or 

not. The term does not include the contractor’s information that is incidental to award 

administration, such as financial, administrative, cost or pricing, or management information. 

 

(b) Submissions to the Development Data Library (DDL) 

 

(1) The Contractor must submit to the Development Data Library (DDL), at 

www.usaid.gov/data, in a machine-readable, non-proprietary format, a copy of any Dataset 

created or obtained in performance of this award, including Datasets produced by a 

subcontractor at any tier. The submission must include supporting documentation describing the 

Dataset, such as code books, data dictionaries, data gathering tools, notes on data quality, and 

explanations of redactions.  

 

(2) Unless otherwise directed by the Contracting Officer (CO) or the Contracting Officer 

Representative (COR), the contractor must submit the Dataset and supporting documentation 

within thirty (30) calendar days after the Dataset is first used to produce an Intellectual Work or 

is of sufficient quality to produce an Intellectual Work. Within thirty (30) calendar days after 

award completion, the contractor must submit to the DDL any Datasets and supporting 

documentation that have not previously been submitted to the DDL, along with an index of all 

Datasets and Intellectual Work created or obtained under the award. The contractor must also 

provide to the COR an itemized list of any and all DDL submissions. 

 

The contractor is not required to submit the data to the DDL, when, in accordance with the 

terms and conditions of this award, Datasets containing results of federally funded scientific 

research are submitted to a publicly accessible research database. However, the contractor must 

submit a notice to the DDL by following the instructions at www.usaid.gov/data, with a copy to 

the COR, providing details on where and how to access the data. The direct results of federally 

funded scientific research must be reported no later than when the data are ready to be submitted 

to a peer-reviewed journal for publication, or no later than five calendar days prior to the 

conclusion of the award, whichever occurs earlier. 

 

(3) The contractor must submit the Datasets following the submission instructions and 

acceptable formats found at www.usaid.gov/data. 

 

(4) The contractor must ensure that any Dataset submitted to the DDL does not contain any 

proprietary or personally identifiable information, such as social security numbers, home 

addresses, and dates of birth. Such information must be removed prior to submission. 

 

(5) The contractor must not submit classified data to the DDL. 

 

http://www.usaid.gov/data
http://www.usaid.gov/data
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H.10 USAID IMPLEMENTING PARTNER NOTICES (IPN) PORTAL FOR 

ACQUISITION (JULY 2014) 

 

a) Definitions 

 

“USAID Implementing Partner Notices (IPN) Portal for Acquisition (“IPN Portal”)” means the 

single point where USAID posts universal bilateral modifications, which can be accessed 

electronically by registered USAID contractors.  The IPN Portal is located at 

https://sites.google.com/site/usaidipnforacquisitions/. 

 

“IPN Portal Administrator” means the USAID official designated by the M/OAA Director, who 

has overall responsibility for managing the USAID Implementing Partner Notices Portal for 

Acquisition. 

 

“Universal bilateral modification” means modifications such as those that update or incorporate 

new FAR or AIDAR clauses, other terms and conditions, or special requirements that affect all 

awards or a class of awards as specified in the Agency notification of such terms and conditions 

or special requirements. 

 

b) By submission of an offer and execution of a contract, the Contractor acknowledges the 

requirement to: 

 

(1) Register with the IPN Portal if awarded a contract resulting from this solicitation, and  

 

(2) Receive universal bilateral modifications to this contract and general notices via the IPN 

Portal. 

 

c) Procedure to register for notifications.   

 

 Go to: https://sites.google.com/site/usaidipnforacquisitions/ and click the “Register” 

button at the top of the page.  Contractor representatives must use their official organization 

email address when subscribing, not personal email addresses.   

 

d) Processing of IPN Portal Modifications 

 

The contractor may access the IPN Portal at any time to review all IPN Portal modifications; 

however, the system will also notify the contractor by email when the USAID IPN Portal 

Administrator posts a universal bilateral modification for contractor review and signature.  

Proposed IPN Portal modifications distributed via the IPN Portal are applicable to all awards, 

unless otherwise noted in the proposed modification.   

 

Within 15 calendar days from receipt of the notification email from the IPN Portal, the 

contractor must do one of the following: 

 

(1) (a) verify applicability of the proposed modification for their award(s) per the 

instructions provided with each modification; (b) download the modification and 

https://sites.google.com/site/usaidipnforacquisitions/
https://sites.google.com/site/usaidipnforacquisitions/
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incorporate the following information on the SF30 form: contract number, organization 

name, and organization mailing address as it appears in the basic award; (c) sign the 

hardcopy version; and (d) send the signed modification (by email or hardcopy) to the CO 

for signature.  The contractor must not incorporate any other changes to the IPN Portal 

modification. Bilateral modifications provided through the IPN Portal are not effective 

until the both the contractor and the CO sign the modification;    

 

(2) Notify the Contracting Officer in writing if the modification requires negotiation of 

additional changes to terms and conditions of the contract; or  

 

(3) Notify the Contracting Officer that the contractor declines to sign the modification. 

 

Within 30 calendar days of receipt of a signed modification from the contractor, the CO must 

provide the fully executed modification to the contractor or initiate discussions with the 

contractor.   

 

H.11 NONDISCRIMINATION (JUNE 2012)  

 

FAR Part 27 and the clauses prescribed in that part prohibit contractors performing in or 

recruiting from the U.S. from engaging in certain discriminatory practices.  

 

USAID is committed to achieving and maintaining a diverse and representative workforce and a 

workplace free of discrimination. Based on law, Executive Order, and Agency policy, USAID 

prohibits discrimination in its own workplace on the basis of race, color, religion, sex (including 

pregnancy and gender identity), national origin, disability, age, veteran’s status, sexual 

orientation, genetic information, marital status, parental status, political affiliation, and any 

other conduct that does not adversely affect the performance of the employee. USAID does not 

tolerate any type of harassment, either sexual or nonsexual, of any employee or applicant for 

employment. Contractors are required to comply with the nondiscrimination requirements of the 

FAR.  

 

In addition, the Agency strongly encourages all its contractors (at all tiers) to develop and 

enforce comprehensive nondiscrimination policies for their workplaces that include protection 

on these expanded bases, subject to applicable law. 

 

H.12 USAID DISABILITY POLICY (DEC 2004) 

 

(a) The objectives of the USAID Disability Policy are (1) to enhance the attainment of United 

States foreign assistance program goals by promoting the participation and equalization of 

opportunities of individuals with disabilities in USAID policy, country and sector strategies, 

activity designs and implementation; (2) to increase awareness of issues of people with 

disabilities both within USAID programs and in host countries; (3) to engage other U.S. 

government agencies, host country counterparts, governments, implementing organizations and 

other donors in fostering a climate of nondiscrimination against people with disabilities; and (4) 

to support international advocacy for people with disabilities.  The full text of the policy paper 

can be found at the following website: http://pdf.usaid.gov/pdf_docs/PDABQ631.pdf 

http://pdf.usaid.gov/pdf_docs/PDABQ631.pdf
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 (b) USAID therefore requires that the Contractor not discriminate against people with 

disabilities in the implementation of USAID programs and that it make every effort to comply  

with the objectives of the USAID Disability Policy in performing this contract.  To that end and  

within the scope of the contract, the Contractor's actions must demonstrate a comprehensive and  

consistent approach for including women and children with disabilities. 

 

H.13 AIDAR 752.7004 EMERGENCY LOCATOR INFORMATION (JUL 1997) 

 

The Contractor agrees to provide the following information to the Mission Administrative 

Officer on or before the arrival in the host country of every contract employee or dependent:  

 

(1) The individual's full name, home address, and telephone number.  

 

(2) The name and number of the contract, and whether the individual is an employee or 

dependent.  

 

(3) The contractor's name, home office address, and telephone number, including any 

after-hours emergency number(s), and the name of the contractor's home office staff 

member having administrative responsibility for the contract.   

 

(4) The name, address, and telephone number(s) of each individual's next of kin.  

 

(5) Any special instructions pertaining to emergency situations such as power of attorney 

designees or alternate contact persons.  

 

H.14 LANGUAGE REQUIREMENTS 

 

Contractor personnel and/or consultants shall have English and foreign language proficiency as 

needed to perform technical services. USAID reserves the right to test proposed individuals to 

ensure that they have the language capability as required by the Task Order.  

 

H.15 AIDAR 752.231-71 SALARY SUPPLEMENTS FOR HOST GOVERNMENT (HG) 

EMPLOYEES (OCT 1998) 

 

(a) Salary supplements are payments made that augment an employee's base salary or 

premiums, overtime, extra payments, incentive payment and allowances for which the HG 

employee would qualify under HG rules or practice for the performance of his/her regular duties 

or work performed during his/hers regular office hours. Per diem, invitational travel, honoraria 

and payment for work carried out outside of normal working hours are not considered to be 

salary supplements.  

 

(b) Salary supplements to HG Employees are not allowable without the written approval of the 

Contracting Officer. 
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H.16 RIGHT TO PROCURE FROM OTHER SOURCES  

The Government, under the terms of this IQC, retains the right to procure similar services from other 

sources during the period of this contract. USAID reserves the right to contract with other entities 

outside of this contract to develop and/or implement Infrastructure activities and projects, including 

ones that have been identified, studied, developed and/or designed to a prescribed level by the 

Contractor under an approved Task Order. 

H.17 LOGISTIC SUPPORT 

 

The Contractor shall be responsible for all administrative support and logistics required to fulfill 

the requirements of this Contract in the United States and overseas. These shall include all travel 

arrangements, appointment scheduling, secretarial services, report preparation services, printing, 

and duplicating.  

 

H.18 NONEXPENDABLE PROPERTY PURCHASES AND INFORMATION 

TECHNOLOGY RESOURCES 

 

The Contractor shall comply with the requirements contained in ADS 548 which require review 

and approval by the Office of Information Resource Management (M/IRM) in USAID/W of 

information technology components in which the life-cycle cost of commodities or services 

(e.g., installation, maintenance, and technical assistance) exceeds $100,000. 

 

1. Pursuant to ADS 547, Information Technology (IT) is defined as follows: 

 

Information Technology  

 

(A) The term ‘information technology', with respect to an executive agency means any 

equipment or interconnected system or subsystem of equipment, that is used in the 

automatic acquisition, storage, manipulation, management, movement, control, 

display, switching, interchange, transmission, or reception of data or information by 

the executive agency. For purposes of the preceding sentence, equipment is used by an 

executive agency if the equipment is used by the executive agency directly or is used 

by a contractor under a contract with the executive agency which (i) requires the use of 

such equipment, or (ii) requires the use, to a significant extent, of such equipment in 

the performance of a service or the furnishing of a product.  

 

(B) The term ‘information technology' includes computers, ancillary equipment, software, 

firmware and similar procedures, services (including support services), and related 

resources.  

 

(C) Notwithstanding subparagraphs (A) and (B), the term `information technology' does 

not include any equipment that is acquired by a Federal contractor incidental to a 

Federal contract. (Source: Clinger-Cohen Act) (Chapters 541-548, 552)  
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2. The Contractor shall maintain accountable property records of IT resources.  These 

records must identify each accountable item of U.S. Government-funded property acquired 

or furnished under the contract in a format acceptable to the Contracting Officer and must 

be furnished to the Contracting Officer six months after the effective date of the contract 

or task order and thereafter annually based on the effective date of the contract.  

 

In the event any IT resources are lost, stolen, destroyed or damaged beyond economical 

repair, the Contractor must promptly notify both the COR and the Contracting Officer. 

 

3. As part of the Property Disposition Plan, the Contractor will provide a separate and final 

inventory of sensitive property.  Sensitive property is property potentially dangerous to the 

public safety or security if stolen, lost, or misplaced, or that shall be subject to exceptional 

physical security, protection, control, and accountability. The Contractor shall provide a 

final report to the COR and Contracting Officer on the final disposition of all sensitive 

property in the contractor’s custody. 

 

H.19 AIDAR 752.7032 INTERNATIONAL TRAVEL APPROVAL AND 

NOTIFICATION REQUIREMENTS (JAN 1990) 

 

Prior written approval by the Contracting Officer is required for all international travel directly 

and identifiably funded by USAID under this contract. The Contractor shall therefore present to 

the Contracting Officer an itinerary for each planned international trip, showing the name of the 

traveler, purpose of the trip, origin/destination (and intervening stops), and dates of travel, as far 

in advance of the proposed travel as possible, but in no event less than three weeks before travel 

is planned to commence. The Contracting Officer’s prior written approval may be in the form of 

a letter or telegram or similar device or may be specifically incorporated into the schedule of the 

contract. At least one week prior to commencement of approved international travel, the 

Contractor shall notify the cognizant Mission, with a copy to the Contracting Officer, of planned 

travel, identifying the travelers and the dates and times of arrival. 

 

H.20 COMPLIANCE WITH SECTION 508 OF THE REHABILITATION ACT OF 

1973, AS AMENDED  

 

(a) The Contractor must provide a comprehensive list of all offered specific electronic and 

information technology (EIT) products (supplies and services) that fully comply with Section 

508 of the Rehabilitation Act of 1973, per the 1998 Amendments, and the Architectural and 

Transportation Barriers Compliance Board's Electronic and Information Technology 

Accessibility Standards at 36 CFR Part 1194.  The Contractor must clearly indicate where this 

list with full details of compliance can be found (e.g., vendors or other exact web page location). 

The contractor must ensure that the list is easily accessible by typical users beginning five 

calendar days after award.  The contractor must maintain this detailed listing of compliant 

products for the full contract term, including all forms of extensions, and must ensure that it is 

current within three calendar days of changes to its product line. 

 

(b) For every EIT product accepted under this contract by the Government that does not comply 

with 36 CFR Part 1194, the Contractor shall, at the discretion of the Government, make every 
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effort to replace or upgrade it with a compliant equivalent product or service, if commercially 

available and cost neutral, on either the planned refresh cycle of the product or service, or on the 

contract renewal date, whichever shall occur first. 

 

H.21 PROHIBITION OF ASSISTANCE TO DRUG TRAFFICKERS (ADS 206) 

 

USAID reserves the right to terminate this contract, to demand a refund or take other 

appropriate measures if the Contractor has been convicted of a narcotics offense or to have been 

engaged in drug trafficking as defined in 22 CFR Part 140. 

 

H.22 ENVIRONMENTAL CONSIDERATIONS 

 

The Foreign Assistance Act of 1961, as amended, Section 117 requires that the impact of 

USAID’s activities on the environment be considered and that USAID include environmental 

sustainability as a central consideration in designing and carrying out its development programs. 

This mandate is codified in Federal Regulations (22 CFR 216) and in USAID’s Automated 

Directives System (ADS) Parts 201.5.10g and 204 (http://www.usaid.gov/policy/ads/200/), 

which, in part, require that the potential environmental impacts of USAID-financed activities 

are identified prior to a final decision to proceed and that appropriate environmental safeguards 

are adopted for all activities. Contractor environmental compliance obligations under these 

regulations and procedures are specified in the following paragraphs of this Contract.  

 

In addition, the contractor must comply with host country environmental regulations unless 

otherwise directed in writing by USAID. In case of conflict between host country and USAID 

regulations, the latter shall govern. 

 

No activity funded under this Contract will be implemented unless an environmental threshold  

determination, as defined by 22 CFR 216, has been reached for that activity, as documented in a  

Request for Categorical Exclusion (RCE), Initial Environmental Examination (IEE), or 

Environmental Assessment (EA) duly signed by the Bureau Environmental Officer (BEO). 

(Hereinafter, such documents are described as “approved Regulation 216 environmental 

documentation.”)  

 

An IEE (#OAPA-13-APR-AFG-0032, see Attachment J.10) has been approved for the Program  

funding this contract. The IEE covers activities expected to be implemented under this contract. 

The contractor shall be responsible for implementing all IEE conditions pertaining to activities 

to be funded under this award.  

 

As part of its initial Work Plan, and all Annual Work Plans thereafter, the contractor, in 

collaboration with this contract’s Contracting Officer’s Representative and Mission 

Environmental Officer or Bureau Environmental Officer, as appropriate, shall review all 

ongoing and planned activities under this contract to determine if they are within the scope of 

the approved Regulation 216 environmental documentation. 

  

If the contractor plans any new activities outside the scope of the approved Regulation 216 

environmental documentation, it shall prepare an amendment to the documentation for USAID  

http://www.usaid.gov/policy/ads/200/
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review and approval. No such new activities shall be undertaken prior to receiving written 

USAID approval of environmental documentation amendments.  

 

Any ongoing activities found to be outside the scope of the approved Regulation 216 

environmental documentation shall be halted until an amendment to the documentation is 

submitted and written approval is received from USAID. 

 

H.23 CONFIDENTIALITY AND OWNERSHIP OF INTELLECTUAL PROPERTY 

 

All reports generated and data collected during this project shall be considered confidential and 

shall not be reproduced, disseminated or discussed in open forum, other than for the purposes of 

completing the components described in this document, without the express written approval of 

the CO. All findings, conclusions and recommendations shall be considered confidential and 

proprietary. 

 

H.24 FACILITIES USED FOR RELIGIOUS ACTIVITIES 

 

Unless otherwise authorized in writing by the Contracting Officer, Contractor shall not use 

Contract funds for any work related to facilities of any type where the intended use of such a 

facility is for inherently religious activities. In cases where work addressed by this provision is 

authorized by the Contracting Officer, such authorization will be limited and explicit.  

 

H.25 DISCLOSURE OF INFORMATION (AIDAR) 

 

(a) Contractors are reminded that information furnished under this solicitation may be subject to 

disclosure under the Freedom of Information Act (FOIA).  Therefore, all items that are 

confidential to business, or contain trade secrets, proprietary or personnel information must be 

clearly marked.  Marking of items will not necessarily preclude disclosure when the U.S. Office 

of Personnel Management (OPM or the Government) determines disclosure is warranted by 

FOIA.  However, if such items are not marked, all information contained within the submitted 

documents will be deemed to be releasable. 

 

(b) Any information made available to the Contractor by the Government must be used only for 

the purpose of carrying out the provisions of this contract and must not be divulged or made 

known in any manner to any person except as may be necessary in the performance of the 

contract. 

 

(c) In performance of this contract, the Contractor assumes responsibility for the protection of 

the confidentiality of Government records and must ensure that all work performed by its 

subcontractors shall be under the supervision of the Contractor or the Contractor’s responsible 

employees. 

 

(d) Each officer or employee of the Contractor or any of its subcontractors to whom any 

Government record may be made available or disclosed must be notified in writing by the 

Contractor that information disclosed to such officer or employee can be used only for a purpose 

and to the extent authorized herein, and that further disclosure of any such information, by any 
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means, for a purpose or to an extent unauthorized herein, may subject the offender to criminal 

sanctions imposed by 19 U.S.C. 641.  That section provides, in pertinent part, that whoever 

knowingly converts to their use or the use of another, or without authority, sells, conveys, or 

disposes of any record of the United States or whoever receives the same with intent to convert 

it to their use or gain, knowing it to have been converted, shall be guilty of a crime punishable 

by a fine of up to $10,000, or imprisoned up to ten years, or both. 

 

H.26 ORGANIZATIONAL CONFLICTS OF INTEREST: PRECLUSION FROM 

IMPLEMENTATION CONTRACT (DESIGN SERVICES) 

 

Task Orders under this Contract may call for the Contractor to furnish important services in 

support of the design of specific activities. In accordance with the principles of FAR Subpart 9.5 

and USAID policy, THE CONTRACTOR SHALL BE INELIGIBLE TO FURNISH, AS A 

PRIME OR SUBCONTRACTOR OR OTHERWISE, THE IMPLEMENTATION SERVICES 

FOR ANY ACTIVITIES FOR WHICH IT PROVIDES SUBSTANTIAL DESIGN SERVICES 

EXCEPT FOR SUCH SERVICES THAT MAY BE FURNISHED UNDER THIS 

CONTRACT, unless the Head of the Contracting Activity, in consultation with USAID's 

Competition Advocate, authorizes a waiver (in accordance FAR 9.503) determining that 

preclusion of the Contractor from the implementation Contract would not be in the 

Government's interest. When a Task Order includes a work requirement that will preclude the 

Contractor from furnishing implementation services, a clause stating the preclusion will be 

included in the Task Order. 

 

H.27 ORGANIZATIONAL CONFLICTS OF INTEREST:  PRECLUSION FROM 

FURNISHING CERTAIN SERVICES AND RESTRICTION ON USE OF 

INFORMATION (INDEFINITE DELIVERY, INDEFINITE QUANTITY) 

(EVALUATION SERVICES) 

 

(a) Task Orders under this Contract may call for the Contractor to furnish important services in 

support of evaluation of Contractors or of specific activities. In accordance with the principles 

of FAR Subpart 9.5 and USAID policy, THE CONTRACTOR SHALL BE INELIGIBLE TO 

FURNISH, AS A PRIME OR SUBCONTRACTOR OR OTHERWISE, IMPLEMENTATION 

SERVICES UNDER ANY CONTRACT OR TASK ORDER THAT RESULTS IN RESPONSE 

TO FINDINGS, PROPOSALS, OR RECOMMENDATIONS IN AN VERIFICATION AND 

MONITORING REPORT WRITTEN BY THE CONTRACTOR. THIS PRECLUSION WILL 

APPLY TO ANY SUCH AWARDS MADE WITHIN 18 MONTHS OF USAID ACCEPTING 

THE REPORT, unless the Head of the Contracting Activity, in consultation with USAID's 

Competition Advocate, authorizes a waiver (in accordance FAR 9.503) determining that 

preclusion of the Contractor from the implementation work would not be in the Government's 

interest. 

 

(b) In addition, BY ACCEPTING THIS CONTRACT, THE CONTRACTOR AGREES THAT 

IT WILL NOT USE OR MAKE AVAILABLE ANY INFORMATION OBTAINED ABOUT 

ANOTHER ORGANIZATION UNDER THE CONTRACT IN THE PREPARATION OF 

PROPOSALS OR OTHER DOCUMENTS IN RESPONSE TO ANY SOLICITATION FOR A 

CONTRACT OR TASK ORDER. 



IDIQ Contract Number: AID-306-I-15-00004 

Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract 

  

 

77 

 

 

(c) If the Contractor gains access to proprietary information of other company(ies) in 

performing this evaluation, the Contractor must agree with the other company(ies) to protect 

their information from unauthorized use or disclosure for as long as it remains proprietary, and 

must refrain from using the information for any purpose other than that for which it as 

furnished. THE CONTRACTOR MUST PROVIDE A PROPERLY EXECUTED COPY OF 

ALL SUCH AGREEMENTS TO THE CONTRACTING OFFICER. 

 

H.28 REPORTING OF FOREIGN TAXES (JULY 2007) 

 

(a) The contractor must annually submit a report by April 16 of the next year.  

 

(b) Contents of Report. The report must contain:  

(1) Contractor name.  

(2) Contact name with phone, fax and email.  

(3) Contract number(s).  

(4) Amount of foreign taxes assessed by a foreign government [each foreign government 

must be listed separately] on commodity purchase transactions valued at $500 or more 

financed with U.S. foreign assistance funds under this agreement during the prior U.S. 

fiscal year.  

(5) Only foreign taxes assessed by the foreign government in the country receiving U.S. 

assistance is to be reported. Foreign taxes by a third party foreign government are not to 

be reported. For example, if a contractor performing in Lesotho using foreign assistance 

funds should purchase commodities in South Africa, any taxes imposed by South Africa 

would not be reported in the report for Lesotho (or South Africa).  

(6) Any reimbursements received by the contractor during the period in (4) regardless of 

when the foreign tax was assessed and any reimbursements on the taxes reported in (4) 

received through March 31. 

(7) Report is required even if the contractor did not pay any taxes during the report 

period.  

(8) Cumulative reports may be provided if the contractor is implementing more than one 

program in a foreign country.  

 

(c) Definitions. For purposes of this clause:  

(1) “Agreement” includes USAID direct and country contracts, grants, cooperative 

agreements and interagency agreements.  

(2) “Commodity” means any material, article, supply, goods, or equipment.  

(3) “Foreign government” includes any foreign governmental entity.  

(4) “Foreign taxes” means value-added taxes and custom duties assessed by a foreign 

government on a commodity. It does not include foreign sales taxes.  

 

(d) Where. Submit the reports to:  

Mission Controller 

USAID Afghanistan 

Great Masood Road  

Kabul, Afghanistan  
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Electronic submission: kabulfinancialreport@usaid.gov  copying    

kabulaidcompliance@state.gov. 

(e) Subagreements. The contractor must include this reporting requirement in all applicable 

subcontracts and other subagreements.  

(f) For further information see  

http://www.usaid.gov/sites/default/files/documents/1868/302mac.pdf 
 

H.29 CONFERENCE PLANNING AND REQUIRED APPROVALS (AUGUST 2013)  

 

The contractor must obtain USAID approval prior to committing costs related to conferences 

funded in whole or in part with USAID funds where:  

1. Twenty (20) or more USAID employees are expected to attend.  

2. The net conference expense funded by USAID will exceed $100,000 (excluding salary of 

employees), regardless of the number of USAID participants.  

 

A conference is defined as a seminar, meeting, retreat, symposium, workshop, training activity 

or other such event that requires temporary duty travel of USAID employees. For the purpose of 

this policy, an employee is defined as a U.S. direct hire; personal services contractor, including 

U.S. PSCs, Foreign Service National (FSN)/Cooperating Country National (CCN) and Third 

Country National (TCN); or a Federal employee detailed to USAID from another government 

agency.  

 

Conferences approved at the time of award will be incorporated into the award. Any subsequent 

requests for approval of conferences must be submitted by the contractor to the USAID COR. 

The COR will obtain the required agency approvals and communicate such approvals to the 

contractor in writing. The request for conference approval must include:   

1. A brief summary of the proposed event; A justification for the conference and alternatives 

considered, e.g., teleconferencing and videoconferencing;  

2. The estimated budget by line item (e.g., travel and per diem, venue, facilitators, meals, 

equipment, printing, access fees, ground transportation);  

3. A list of USAID employees attending and a justification for each; and the number of other 

USAID-funded participants (e.g., institutional contractors);  

4. The venues considered (including government-owned facility), cost comparison, and 

justification for venue selected if it is not the lowest cost option;  

5. If meals will be provided to local employees (a local employee would not be in travel 

status), a determination that the meals are a necessary expense for achieving Agency 

objectives; and  

6. A certification that strict fiscal responsibility has been exercised in making decisions 

regarding conference expenditures, the proposed costs are comprehensive and represent the 

greatest cost advantage to the U.S. Government, and that the proposed conference 

representation has been limited to the minimum number of attendees necessary to support 

the Agency’s mission.  

 

 

 

mailto:kabulfinancialreport@usaid.gov
mailto:kabulaidcompliance@state.gov
http://www.usaid.gov/sites/default/files/documents/1868/302mac.pdf
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H.30 SUB-AWARD REQUIREMENTS (MARCH 2012) 

 

(a) Applicability: This section limits the number of tiers of sub-awards to two tiers below the 

awardee for all Contracts and Cooperative Agreements. The awardee must not allow lower-tier 

sub-awards without the express written approval of the Contracting/Agreement Officer. 

 

(b) Definitions: The term "award" in this clause refers to either the direct contract between 

USAID and the prime contractor or a direct Cooperative Agreement between USAID and the 

recipient. A "first-tier sub-award" is a direct award between the awardee and a sub-awardee (the 

"first-tier sub-awardee"). A "second tier sub-award" is a direct award between the first-tier sub-

awardee and its subawardee (the "second-tier sub-awardee"). 

 

(c) USAID's objective is to promote, to the extent practicable, competitive, transparent and 

appropriate local sub-awards with legitimate and competent subawardees. Awardee will ensure 

that all sub-awardees at any tier are actively engaged in the performance of sub-awarded work. 

Awardee will ensure that subawardees do not engage in "brokering" or "flipping" their sub-

awards under this award and that all sub-awardees at any tier self-perform appropriate portions 

of the work. "Brokering" or "flipping" is the practice of a sub-awardee receiving a subaward and 

either selling such sub-award or not performing a significant percentage of the work with the 

sub-awardee's own organization. 

 

(d) Should exceptional circumstances warrant sub-awards below two tiers, the Awardee will 

promptly request approval in writing from the Contracting/Agreement Officer, which for 

contracts may be done in conjunction with a request under FAR 44, provided that the additional 

information set forth in paragraph (e) below is also provided. 

 

(e) Awardee's written request for approval to allow sub-awardees below the second tier will 

include the following information: 

(i) Sub-award number and title (or a general description of the sub-award work) of the 

existing sub-award; 

(ii) Detailed explanation regarding why the work to be performed by the lower-tier sub-

awardee cannot be performed by the prime or the two levels 

of sub-awardees. 

(iii) The total value of the work and total value of the work to be self-performed by the 

existing sub-awardee; 

 

(f) Provisions for specific contract types: 

 

(g) For purposes of calculating tiers, the following will not be considered a tier: 

(i) subsidiaries of the awardee; 

(ii) members of a joint-venture, provided the joint venture is either the awardee or 

otherwise a "tier" hereunder; 

(iii) employment awards for a single individual, provided that such individual issues no 

further sub-awards; 
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(iv) suppliers/service providers for component parts for a sub-award issued for finished 

commodities purchased on the market. Only the sub-awardee supplying the finished 

commodity shall be considered a "tier" for purposes of this clause/provision; 

(v) suppliers of administrative or professional services incidental to the completion of 

the award nor their sub-awardees, such as legal or financial services, provided such 

suppliers or their sub-awardees do not perform substantive work related to the scope of 

work hereunder. 

 

(h) With exception provided in paragraph D above for sub-awards. The awardee will include 

this clause in all sub-awards, and will require sub-awardees to include this clause in all lower-

tier sub-awards. The awardee will be responsible for compliance with this clause/provision by 

all sub-awardees and lower-tier subawardees. 

 

H.31 SUBCONTRACTING PLAN REPORT FOR INDIVIDUAL CONTRACTS 

 

The Contractor’s subcontracting plan dated January 14, 2015 is incorporated as a material part 

of this Contract. The Contractor must comply with the subcontract reporting requirements in 

FAR 52.219-9.  

 

H.32 CONSENT TO SUBCONTRACTS 

 

In accordance with FAR clause 52.244-2, Subcontracts, the Contracting Officer consents to 

award of subcontracts as proposed in the Contractor’s proposal which resulted in the award of 

this Contract to the following firms for the products or services specified here:  

 

 

The Contractor must request Contracting Officer consent and submit the information required 

by the aforementioned clause for any subcontracts requiring consent but not listed here.  In 

order for the Contractor to receive consent to subcontract; it shall address each of the elements 

in FAR 44.202-2 for each subcontractor. 

 

H.33 ACCESS TO USAID FACILITIES AND USAID’S INFORMATION SYSTEMS 

(AUGUST 2013)  

 

(a) A U.S. citizen or resident alien engaged in the performance of this award as an employee, 

consultant, or volunteer of a U.S firm may obtain access to USAID facilities or logical access to 

USAID’s information systems only when and to the extent necessary to carry out this award and 

in accordance with this provision. The contractor’s employees, consultants, or volunteers who 

are not U.S. citizen as well as employees, consultants, or volunteers of non-U.S. firms, 

irrespective of their citizenship, will not be granted logical access to U.S. Government 

information technology systems (such as Phoenix, GLAAS, etc.) and must be escorted to use 

U.S. Government facilities (such as office space).  

 

(b) Before a contractor (or a contractor employee, consultant, or volunteer) or subcontractor at 

any tier may obtain a USAID ID (new or replacement) authorizing him/her routine access to 
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USAID facilities in the United States, or logical access to USAID’s information systems, the 

individual must provide two forms of identity source documents in original form to the 

Enrollment Office personnel when undergoing processing. One identity source document must 

be a valid Federal or State government-issued picture ID. Contractors may contact the USAID 

Security Office to obtain the list of acceptable forms of documentation. Submission of these 

documents, to include documentation of security background investigations are mandatory in 

order for the contractor to receive a PIV/FAC card and be granted access to any of USAID’s 

information systems. All such individuals must physically present these two source documents 

for identity proofing at their enrollment.  

 

(c) The contractor or its Facilities Security Officer must return any issued building access ID 

and remote authentication token to the Contracting Officer’s Representative (COR) upon 

termination of the individual’s employment with the contractor or completion of the contract, 

whichever occurs first.  

 

(d) Individuals engaged in the performance of this award as employees, consultants, or 

volunteers of the contractor must comply with all applicable Homeland Security Presidential 

Directive-12 (HSPD-12) and Personal Identity Verification (PIV) procedures, as described 

above, and any subsequent USAID or government-wide HSPD-12 and PIV procedures/policies.  

 
(e) The contractor is required to include this provision in any subcontracts that require the 

subcontractor, subcontractor employee, or consultant to have routine physical access to USAID 

space or logical access to USAID’s information systems.  

 

H.34 USAID-FINANCED THIRD-PARTY WEBSITES (AUGUST 2013)  

 

(a) Definitions:  

“Third-party web sites:” Sites hosted on environments external to USAID boundaries and not 

directly controlled by USAID policies and staff, except through the terms and conditions of a 

contract. Third-party Web sites include project sites.  

 

(b) The contractor must adhere to the following requirements when developing, launching, and 

maintaining a third-party Web site funded by USAID for the purpose of meeting the project 

implementation goals:  

 

(1) Working through the COR, the contractor must notify the USAID Bureau for Legislative 

and Public Affairs/Public Information, Production and Online Services (LPA/PIPOS) of the 

Web site URL as far in advance of the site's launch as possible.  

 

(2) The contractor must comply with Agency branding and marking requirements comprised 

of the USAID logo and brand mark with the tagline “from the American people,” located on 

the USAID Web site at www.usaid.gov/branding, and USAID Graphics Standards manual at 

http://transition.usaid.gov/branding/gsm.html .   

  

(3) The Web site must be marked on the index page of the site and every major entry point 

to the Web site with a disclaimer that states:  

http://www.usaid.gov/branding
http://transition.usaid.gov/branding/gsm.html
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"The information provided on this Web site is not official U.S. Government information 

and does not represent the views or positions of the U.S. Agency for International 

Development or the U.S. Government."  

 

(4) The Web site must provide persons with disabilities access to information that is 

comparable to the access available to others. As such, all site content must be compliant 

with the requirements of the Section 508 amendments to the Rehabilitation Act.  

 

(5) The contractor must identify and provide to the COR, in writing, the contact information 

for the information security point of contact. The contractor is responsible for updating the 

contact information whenever there is a change in personnel assigned to this role.  

 

(6) The contractor must provide adequate protection from unauthorized access, alteration, 

disclosure, or misuse of information processed, stored, or transmitted on the Web sites. To 

minimize security risks and ensure the integrity and availability of information, the 

contractor must use sound: system/software management; engineering and development; and 

secure-coding practices consistent with USAID standards and information security best 

practices. Rigorous security safeguards, including but not limited to, virus protection; 

network intrusion detection and prevention programs; and vulnerability management 

systems must be implemented and critical security issues must be resolved as quickly as 

possible or within 30 days. Contact the USAID Chief Information Security Officer (CISO) 

at ISSO@usaid.gov for specific standards and guidance.  

 

(7) The contractor must conduct periodic vulnerability scans, mitigate all security risks 

identified during such scans, and report subsequent remediation actions to CISO at 

ISSO@usaid.gov  and COR within 30 workdays from the date vulnerabilities are identified. 

The report must include disclosure of the tools used to conduct the scans. Alternatively, the 

contractor may authorize USAID CISO at ISSO@usaid.gov to conduct periodic 

vulnerability scans via its Web-scanning program. The sole purpose of USAID scanning will 

be to minimize security risks. The contractor will be responsible for taking the necessary 

remediation action and reporting to USAID as specified above.  

 

(c) For general information, agency graphics, metadata, privacy policy, and 508 compliance 

requirements, refer to http://transition.usaid.gov/info_technology/xweb/contracts.html 

 

H.35 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 

(JULY 2007) 

 

(a) Before a contractor (or a contractor employee) may obtain a USAID ID (new or 

replacement) authorizing him/her routine access to USAID facilities, or logical access to 

USAID’s information systems, the individual must provide two forms of identity source 

documents in original form and a passport size photo. One identity source document must be a 

valid Federal or state government-issued picture ID. (Overseas foreign nationals must comply 

with the requirements of the Regional Security Office.) USAID/Washington contractors must 

contact the USAID Security Office to obtain the list of acceptable forms of documentation, and 

contractors working in overseas Missions must obtain the acceptable documentation list from 

mailto:ISSO@usaid.gov
mailto:ISSO@usaid.gov
mailto:ISSO@usaid.gov
http://transition.usaid.gov/info_technology/xweb/contracts.html
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the Regional Security Officer. Submission of these documents, and related background checks, 

are mandatory in order for the contractor to receive a building access ID, and before access will 

be granted to any of USAID’s information systems. All contractors must physically present 

these two source documents for identity proofing at their USAID/Washington or Mission 

Security Briefing. The Contractor or his/her Facilities Security Officer must return any issued 

building access ID and remote authentication token to USAID custody upon termination of the 

individual’s employment with the Contractor or completion of the contract, whichever occurs 

first. 

 

(b) The Contractor must comply with all applicable HSPD-12 and PIV procedures, as described 

above, and any subsequent USAID or government-wide HSPD-12 and PIV procedures/policies, 

including any subsequent related USAID General Notices, Office of Security Directives and/or 

Automated Directives System (ADS) policy directives and required procedures. This includes 

HSPD-12 procedures established in USAID/Washington and those procedures established by 

the overseas Regional Security Office. 

 

(c) The Contractor is required to include this provision in any subcontracts that require the 

subcontractor or subcontractor employee to have routine physical access to USAID space or 

logical access to USAID’s information systems. 

 

H.36 HOMELAND SECURITY PRESIDENTIAL DIRECTIVE-12 (HSPD-12) (SEP 

2006) 

 

In response to the general threat of unauthorized access to federal facilities and information 

systems, the President issued Homeland Security Presidential Directive-12. HSPD-12 requires 

all Federal agencies to use a common Personal Identity Verification (PIV) standard when 

identifying and issuing access rights to users of Federally-controlled facilities and/or Federal 

Information Systems. USAID will begin issuing HSPD-12 “smart card” IDs to applicable 

contracts, using a phased approach. Effective October 27, 2006, USAID will begin issuing new 

“smart card” IDs to new Contractors (and new Contractor employees) requiring routine access 

to USAID controlled facilities and/or access to USAID’s information systems. USAID will 

begin issuance of the new smart card IDs to existing Contractors (and existing Contractor 

employees) on October 27, 2007. (Exceptions would include those situations where an existing 

Contractor (or Contractor employee) loses or damages his/her existing ID and would need a 

replacement ID prior to Oct 27, 2007. In those situations, the existing Contractor (or Contractor 

employee) would need to follow the PIV processes described below, and be issued one of the 

new smart cards.) 

 

Accordingly, before a Contractor (including a PSC* or a Contractor employee) may obtain a 

USAID ID (new or replacement) authorizing him/her routine access to USAID facilities, or 

logical access to USAID’s information systems, the individual must provide two forms of 

identity source documents in original form and a passport size photo. One identity source 

document must be a valid Federal or state government-issued picture ID. (Overseas foreign 

nationals must comply with the requirements of the Regional Security Office.) USAID/W the 

Contractors must contact the USAID Security Office to obtain the list of acceptable forms of 

documentation, and the Contractors working in overseas Missions must obtain the acceptable 
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documentation list from the Regional Security Officer. Submission of these documents, and 

related background checks, are mandatory in order for the Contractor to receive a building 

access ID, and before access will be granted to any of USAID’s information systems. All 

Contractors must physically present these two source documents for identity proofing at their 

USAID/W or Mission Security Briefing. The Contractor or his/her Facilities Security Officer 

must return any issued building access ID and remote authentication token to USAID custody 

upon termination of the individual’s employment with the Contractor or completion of the 

contract, whichever occurs first. 

 

The Contractor must comply with all applicable HSPD-12 and PIV procedures, as described 

above, and any subsequent USAID or government-wide HSPD-12 and PIV procedures/policies, 

including any subsequent related USAID General Notices, Office of Security Directives and/or 

Automated Directives System (ADS) policy directives and required procedures. This includes 

HSPD-12 procedures established in USAID/Washington and those procedures established by 

the overseas Regional Security Office. 

 

In the event of inconsistencies between this clause and later issued Agency or government-wide 

HSPD-12 guidance, the most recent issued guidance should take precedence, unless otherwise 

instructed by the Contracting Officer. 

 

The Contractor is required to include this clause in any subcontracts that require the 

subcontractor or subcontractor employee to have routine physical access to USAID space or 

logical access to USAID’s information systems. 

 

H.37 STANDARDS OF CONDUCT -- IMPROPER BUSINESS PRACTICES  

 

Corruption or any other improper business practices related to this solicitation and any resulting 

contract(s) will not be tolerated.  Transactions relating to the expenditure of public funds require 

the highest degree of public trust and an impeccable standard of conduct by contractors, 

subcontractors and any other agent acting in connection with this contract.  Examples of such 

unacceptable behavior include, but are not limited to providing or offering of bribes to any 

person associated with the contract or any subcontracts; soliciting or accepting kickbacks or 

bribes; and knowingly making any false or misleading accounting reports or financial 

statements.  Contractors, subcontractors and any other agents acting under contracts awarded 

herein are expected to employ due diligence and have internal controls in place towards 

practicing good governance in execution of the contract.  Any one of these entities found to 

have engaged in illegal activity, improper behavior, or corrupt practices will be subject to 

corrective actions in accordance with the respective FAR clause incorporated into this 

solicitation and any resulting contract(s). 

 

H.38 FRAUD REPORTING  

 

The Contractor is required to report on indications of fraud in host-country institutions or other 

matters that could reasonably be expected to be of foreign policy interest to the U.S. 

Government’s development and stabilization efforts.  Corruption, real or perceived, may 

critically impact USAID programming objectives as might other knowledge the Contractor 
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acquires in its normal course of business.  This clause must not be construed to require the 

Contractor to conduct investigation for such information outside of its normal business practices 

or to report on matters not directly or indirectly related to USAID programming or the proper 

use of U.S. Government funds.  In the event awardee has special non-disclosure requirements or 

confidentiality requirements (such as prevalent in the legal and banking industries), or 

Contractor determines such reporting would conflict with applicable laws, Contractor must 

include a proposal to obtain any necessary waivers from the applicable host-country institution 

allowing such reporting to the maximum extent possible.  Reports under this requirement must 

be submitted as a deliverable under the award. 

 

H.39 SUBCONTRACTOR AND KEY INDIVIDUAL VETTING  

 

I. Mission Order 4-14.001 

 

Information for Non-US contractors, subcontractors, and key individuals. 

 

(a) The contractor must complete and submit the "USAID Information Form" in Attachment 

J.11 of this contract for: 

i) Itself, if it is a non-U. S. entity; 

ii)     Each subcontractor or subcontractor of a subcontractor, regardless of the tier, 

valued at $25,000 or more, that is a non-U.S. entity; or  

iii)   Each key individual that is a non-U.S. entity. 

 

(b) For purposes of this clause, the following definitions apply: 
 

''Non-U.S. entity” means (1) any non-US citizen or non-permanent legal resident of the United 

States: or (2) any entity that is not formed in the United States or for which 50% or more of the 

equity is owned or controlled by persons who are not U.S. citizens or permanent legal residents 

of the United States. 

 

"Key individuals' means (i) an individual or entity owning 10% or more equity stake in the 

organization, whether publically- or privately-held: (ii) principal officers of the organization's 

governing body (e.g., chairman, vice chairman, treasurer or secretary of the board of directors or 

board of trustees): (iii) the principal officer and deputy principal officer of the organization (e.g., 

executive director, deputy director; president, vice president); (iv) the program manager or chief 

of party for the USAID-financed program: and (v) any other person with significant 

responsibilities for administration of USAID financed activities or resources. 

 

(c) The requirements of paragraph (a) of this clause must be completed prior to the 

Government's acceptance of the contract and following that, at the earlier of: 

i) Once a year; or 

ii) When there is a change or addition to any entity or 

person identified in paragraph (a). 

 

(d) USAID reserves the right to rescind approval for a sub-award in the event that USAID 

subsequently becomes aware of information indicating that the sub-award is contrary to U.S. 
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law or policy prohibiting support for terrorism, or facilitating criminal activity. In such cases, 

USAID's Contracting Officer will provide written instructions to the recipient to terminate the 

sub-award. 

 
II. Mission Order 4-14.002  

 

Certification Regarding Provision of Support to Persons Engaged in Terrorism  

 

(a) By entering into this contract, the contractor certifies, to the best of its knowledge and belief 

that: 

 

1.The Contractor, to the best of its current knowledge, did not provide, within the previous ten 

years, and will take all reasonable steps to ensure that it does not and will not knowingly 

provide, material support or resources to any individual or entity that commits, attempts to 

commit, advocates, facilitates, or participates in terrorist acts, or has committed, attempted to 

commit, facilitated, or participated in terrorist acts, as that term is defined in paragraph 3. 

 

2. The following steps may enable the Contractor to comply with its obligations under 

paragraph 1: 

 

(a)  Before providing any material support or resources to an individual or entity, the 

Contractor will verify that the individual or entity does not (i) appear on the master list 

of Specially Designated Nationals and Blocked Persons, which list is maintained by the 

U.S. Treasury's Office of Foreign Assets Control (OFAC) and is available online at 

OFAC's website : http://www.trcas.gov/oflices/eotffc/ofac/sdn/tl lsdn.pdf, or (ii) is not 

included in any supplementary information concerning prohibited individuals or entities 

that may be provided by USAID to the Contractor. 

 

(b)  Before providing any material support or resources to an individual or entity, the 

Contractor also will verify that the individual or entity has not been designated by the 

United Nations Security (UNSC) sanctions committee established under UNSC 

Resolution 1267 (1999) (the "1267 Committee") [individuals and entities linked to the 

Taliban, Osama Bin Laden, or the Al Qaida Organization]. To determine whether there 

has been a published designation of an individual or entity by the 1267 Committee, the 

Contractor should refer to the consolidated list available online at the 

Committee's website: http://www.un.org/sc/committees/1267/aq_sanctions_list.shtml.  

 

(c) Before providing any material support or resources to an individual or entity, the 

Contractor will consider all information about that individual or entity of which it is 

aware and all public information that is reasonably available to it or of which it should 

be aware. 

 

(d) The Contractor also will implement reasonable monitoring and oversight procedures 

to safeguard against assistance being diverted to support terrorist activity. 

 

http://www.trcas.gov/oflices/eotffc/ofac/sdn/tl%20lsdn.pdf
http://www.un.org/sc/committees/1267/aq_sanctions_list.shtml
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3. For purposes of this Certification: 

 

(a) "Material support and resources" means currency or monetary instruments or 

financial securities, financial services, lodging, training, expert advice or assistance, safe 

houses, false documentation or identification, communications equipment.  Facilities, 

weapons, lethal substances, explosives, personnel, transportation, and other physical 

assets, except medicine or religious materials." 

 

(b) "Terrorist act" means- 

i) An act prohibited pursuant to one of the 12 United Nations Conventions and 

Protocols related to terrorism (see UN terrorism conventions Internet site: 

https://treaties.un.org/doc/db/Terrorism/english-18-7.pdf); or 

 ii) An act of premeditated, politically motivated violence perpetrated against 

noncombatant targets by sub-national groups or clandestine agents; or 
  iii) Any other act intended to cause death or serious bodily injury)' to a civilian, or to 

any other person not taking an active part in hostilities in a situation of armed 
conflict, when the purpose of such act, by its nature or context, is to intimidate a 
population, or to compel a government or an international organization to do or to 
abstain from doing any act. 

 
(c) "Entity” means a partnership, association, corporation, or other organization, group 
or subgroup. 
 
(d) References in this Certification to the provision of material support and resources  
shall not be deemed to include the furnishing of USAID funds or USAID-financed 
commodities to the ultimate beneficiaries of USAID assistance, such as recipients of 
food, medical care, micro-enterprise loans, shelter, etc., unless the Contractor has reason 
to believe that one or more of these beneficiaries commits, attempts to commit, 
advocates, facilitates, or participates in terrorist acts, or has committed, attempted to 
commit, facilitated or participated in terrorist acts. 
 
(e) The Contractor's obligations under paragraph 1 are not applicable to the procurement 
of goods and/or services by the Contractor that are acquired in the ordinary course of 
business through contract or purchase, e.g., utilities, rents, office supplies, gasoline, etc., 
unless the Contractor has reason to believe that a vendor or supplier of such goods and 
services commits, attempts to commit, advocates, facilitates, or participates in terrorist 
acts, or has committed, attempted to commit, facilitated or participated in terrorist acts. 
 
(f)  By entering into this contract, the Contractor acknowledges that it has a continuing 
obligation and shall notify the Contracting Officer within 72 hours in writing if it has 
intentionally or unintentionally taken any actions that have the result and effect of being 
inconsistent with the certification in subsection (a) of this clause. 
 
(g)  The certification in paragraph (a) of this provision and the requirement to update the 
contracting officer as to a change in status as set forth in paragraph (b) are material 
representations upon which reliance was placed when making award. If it is later 
determined that the Contractor knowingly rendered an erroneous certification, or did not 
notify the contracting officer in writing of a change in such certification, in addition to 

https://treaties.un.org/doc/db/Terrorism/english-18-7.pdf
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other remedies available to the Government, the Contracting Officer may terminate the 
contract resulting from this solicitation for default. 
 

H.40 USE OF SYNCHRONIZED PRE-DEPLOYMENT AND OPERATIONAL (SPOT) 

FOR CONTRACTORS SUPPORTING A DIPLOMATIC OR CONSULAR 

MISSION OUTSIDE THE UNITED STATES (SUPPLEMENT TO FAR 52.225-

19) 

 

In accordance with paragraph (g) Personnel Data, of FAR clause 52.225-19 “Contractor 

Personnel in a Designated Operational Area of Supporting a Diplomatic or Consular Mission 

Outside the United States (MAR 2008),” the Contracting Officer hereby identifies DoD’s 

Synchronized Pre-deployment and Operational Tracker (SPOT) as the required system to use 

for this contract in Afghanistan. 

 

In accordance with Section 861 of the FY08 National Defense Authorization Act (FY08 

NDAA), P.L. 110-181, USAID and the Departments of Defense (DOD) and State (DOS) have 

entered into a Memorandum of Understanding (MOU) under which USAID has agreed to 

establish a common database including information on contractors and contractor personnel 

performing work in Afghanistan. The MOU identifies SPOT as the common database to serve 

as the repository for this information. Information with regard to Afghan nationals will be 

entered under procedures provided separately by the Contracting Officer. 

 

All contractor personnel must be accounted for in SPOT. Those requiring SPOT-generated 

Letters of Authorization (LOAs) must be entered into SPOT before being deployed to 

Afghanistan. If individuals requiring LOAs are already in Afghanistan at the time the contractor 

engages them or at the time of contract award, the contractor must immediately enter into SPOT 

each individual upon his or her becoming an employee or consultant under the contract. 

Contract performance may require the use of armed private security contractor personnel 

(PSCs). PSCs will be individually registered in SPOT. Personnel that do not require LOAs will 

still be required to be entered into SPOT for reporting purposes, either individually or using an 

aggregate tally methodology. Procedures for using SPOT are available at https://spot.dmdc.mil/ 

. Further guidance may be obtained from the Contracting Officer’s Technical Representative or 

the Contracting Officer. It is emphasized that SPOT applies to sub-awards and that this 

provision must be included in all sub-awards at any tier. 

 

H.41 SERIOUS INCIDENT REPORTING IN AFGHANISTAN (DECEMBER 2010) 

 

The implementing partner is responsible for reporting all serious incidents during performance 

of the award. This reporting shall apply to the prime implementing partner and all sub-awardees 

regardless of the tier (subs of subs and lower, etc.). In addition to reporting, the prime is 

responsible for ensuring timely investigation of all serious incidents and maintaining on file all 

records of reported serious incidents. 

 

A serious incident is defined as any of the following against an employee paid for with US 

Government funding or on a USAID funded worksite regardless of the tier of the employee: 

 

https://spot.dmdc.mil/
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1. Death of an individual, 

2. Discharge of a firearm with the intent to cause bodily injury or the   use of an instrument with 

the intent of causing serious bodily harm to an employee, 

3. The detention of an employee against their will. 

Implementing partners shall provide initial notification to the USAID Safety and Security Office 

(SSO), either orally or by email, of any serious incident - as soon as practical if it practical if it 

cannot be done immediately. The emails shall be sent to:  

KabulAIDSSO@usaid.gov. This notification must provide as many details as are known at the 

time about of the incident. 

 

Within 24 hours of the incident, the implementing partner shall submit a more formal written 

incident report. The prime partner shall provide the report to the SSO and will concurrently send 

a copy to the USAID Cognizant Contracting Officer's Representative (COR) and the 

Contracting Officer (CO). 

 

The initial written report shall include the award number, the name of the company, location 

where the incident occurred (LatiLon or MGRS), time when the incident occurred, a brief 

description of the events of the incident, details about any known casualties and a point of 

contact for the company. The implementing partner shall provide a follow-up comprehensive 

written report of events surrounding the incident within 96 hours when greater details are 

known. Additionally, if a serious incident which involves an employee wounded in action 

(WIA) who later succumbs of the wound(s), the partner shall notify the SSO within 24 hours of 

the death of the individual. 

 

H.42 USAID/AFGHANISTAN DATABASE REPORTING REQUIREMENT          

(JUNE 2015) 

 

USAID/Afghanistan uses a web-based system to collect and organize information critical to 

program management, oversight, and reporting.  This system is USAID Info. USAID Info 

supports a number of exercises including: Mission-wide Portfolio Reviews, the Performance 

Plan and Report, the Multi-Tiered Monitoring Approach, and coordination efforts.  Reported 

information may impact policy formulation and project design stakeholders including 

USAID/Afghanistan, USAID/Washington, the United States Congress, the Government of the 

Islamic Republic of Afghanistan (GIROA), and other donors. 

 

USAID requires a minimum of quarterly (United States Government Fiscal Quarters) data 

submissions throughout the entire life of the award.  The partner must provide updates for all 

required data elements as specified in the reporting requirements of their award.  As applicable, 

data to be reported into USAID Info may include: 

 GPS (global positioning system) data and other supporting details on the specific 

implementation activities as detailed in the workplan. 

 Monitoring and Evaluation (M&E) Plan indicator reporting and aggregate and/or raw 

data. 

 Attribution by provinces/districts of total quarterly costs/ vouchered expenses. 

 Documents as required in the reporting requirements section of the award. 

 

mailto:KabulAIDSSO@usaid.gov
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The COR responsible for the award will provide specific guidance on reporting, provide access 

to the system for the Implementing Partner (IP), and ensure that all applicable reporting 

requirements have been assigned to the award and as necessary, appropriately configured in the 

system.  IPs must use the USAID Info interface for data entry.    

 

Data entered into the system must adhere to USAID data quality standards (ADS 203.3.11.1). 

 

Unless otherwise specified, USAID Info/Afghan Info can be accessed at:  

USAIDInfo.USAID.gov 

 

H.43  FOREIGN GOVERNMENT DELEGATIONS TO INTERNATIONAL 

CONFERENCES (JAN 2002) 

  

Funds in this contract may not be used to finance the travel, per diem, hotel expenses, meals, 

conference fees or other conference costs for any member of a foreign government's delegation 

to an international conference sponsored by a public international organization, except as 

provided in ADS Mandatory Reference "Guidance on Funding Foreign Government 

Delegations to International Conferences" or as approved by the contracting officer. 

 

 

[END OF SECTION H] 
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PART II – CONTRACT CLAUSES 

 

SECTION I – CONTRACT CLAUSES 

 

I.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY 

REFERENCE 

 

The following contract clauses pertinent to this section are hereby incorporated by reference (by 

Citation Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES 

INCORPORATED BY REFERENCE" in Section I of this contract.  See FAR 52.252-2 for an 

internet address (if specified) for electronic access to the full text of a clause. 

 

This contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed electronically at this/these address (es):  

FAR: http://arnet.gov/far/  

AIDAR: http://www.usaid.gov/pubs/ads/300/aidar.pdf  

Word version of AIDAR: http://www.usaid.gov/pubs/ads/300  

 

NUMBER TITLE                                                                                    DATE 

FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1) 
 

52.202-1 DEFINITIONS                                                                            NOV 2013 

52.203-3 GRATUITIES                                                                             APR 1984 

52.203-5 COVENANT AGAINST CONTINGENT FEES                       APR 1984 

52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES  

 TO THE GOVERNMENT                                                          SEP 2006 

52.203-7 ANTI-KICKBACK PROCEDURES                                          OCT 2010 

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY 

OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY        JAN 1997 

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR  

IMPROPER ACTIVITY                                                              JAN 1997 

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE 

CERTAIN FEDERAL TRANSACTIONS                                  OCT 2010 

52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS 

 AND CONDUCT APR 2010 

52.203-16 PREVENTING PERSONAL CONFLICTS OF INTEREST DEC 2011 

52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER  

 RIGHTS AND REQUIREMENT TO INFORM  

 EMPLOYEES OF WHISTLEBLOWER RIGHTS APR  2014 

52.203-98 PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE 

CERTAIN INTERNAL CONFRIDENTIALITY AGREEMENTS –

REPRESENTATION  FEB 2015 

52.203-99 PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE 

CERTAIN INTERNAL CONFIDENTIALTY AGREEMENTS MAR 2015 

52.204-2 SECURITY REQUIREMENTS                                                 AUG 1996 

52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON  

POSTCONSUMER FIBER CONTENT PAPER                       MAY 2011 

http://arnet.gov/far/
http://www.usaid.gov/pubs/ads/300/aidar.pdf
http://www.usaid.gov/pubs/ads/300
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52.204-9 PERSONAL IDENTITY VERIFICATION  

OF CONTRACTOR PERSONNEL  JAN 2011 

52.204-10 REPORTING EXECUTIVE COMPENSATION AND 

FIRST-TIER SUBCONTRACT AWARDS                               JUL 2013 

52.204-13 SYSTEM FOR AWARD MANAGEMENT  

 MAINTENANCE JUL 2013  

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST 

WHEN SUBCONTRACTING WITH CONTRACTORS 

DEBARRED, SUSPENDED, OR PROPOSED FOR 

DEBARMENT                                                                            AUG 2013 

52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION  

 REGARDING RESPONSIBILITY MATTERS. JUL 2013 

52.209-10 PROHIBITION ON CONTRACTING WITH INVERTED  

DOMESTIC CORPORATIONS MAY 2012 

      52.210-1        MARKET RESEARCH APR 201152.215-2

 AUDIT AND 

RECORDS—NEGOTIATION                            OCT 2010 

52.215-8 ORDER OF PRECEDENCE—UNIFORM CONTRACT 

FORMAT                                                                                    OCT 1997 

 52.215-10   PRICE REDUCTION FOR DEFECTIVE CERTIFIED  

  COST OR PRICING DATA        AUG 2011  

 52.215-12   SUBCONTRACTOR CERTIFIED COST OR PRICING  

   DATA   OCT 2010 

52.215-14 INTEGRITY OF UNIT PRICES                                                  OCT 2010 

52.215-15 PENSION ADJUSTMENT AND ASSESS REVERSIONSOCT 2010 

52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR 

POSTRETIREMENT BENEFITS (PRB) OTHER THAN  

PENSIONS                                                                                   JUL 2005 

52.215-19 NOTIFICATION OF OWNERSHIP CHANGES                       OCT 1997 

52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES                  OCT 2009 

52.216-7 ALLOWABLE COST AND PAYMENT                                    JUN 2013 

52.216-8 FIXED FEE                                                                                  JUN 2011 

52.217-2 CANCELLATION UNDER MULTI-YEAR CONTRACTS     OCT 1997 

52.217-8  OPTION TO EXTEND SERVICES NOV 1999 

52.219-7 NOTICE OF PARTIAL SMALL BUSINESS SET-ASIDE JUN 2003 

52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS              JUL 2013 

52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN                    JUL 2013 

52.219-14 LIMITATIONS ON SUBCONTRACTING NOV 2011 

52.219-16 LIQUIDATED DAMAGES-SUBCONTRACTING PLAN       JAN 1999 

52.222-2 PAYMENT FOR OVERTIME PREMIUMS                              JUL 1990 

52.222-21 PROHIBITION OF SEGREGATED FACILITIES                    FEB 1999 

52.222-26 EQUAL OPPORTUNITY                                                          MAR 2007 

52.222-29 NOTIFICATION OF VISA DENIAL                                         JUN 2003 

52.222-35 EQUAL OPPORTUNITY FOR VETERANS                            SEP 2010                         

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH 

DISABILITIES                                                                            OCT 2010 

52.222-37 EMPLOYMENT REPORTS ON VETERANS           SEP 2010 

 52.223-6  DRUG FREE WORK PLACE                                                    MAY 2001 

52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN  

 TEXT MESSAGING WHILE DRIVING AUG 2011 

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES      JUN 2008 
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52.225-19 CONTRACTOR PERSONNEL IN A DESIGNATED  

 OPERATIONAL AREA OR SUPPORTING A 

 DIPLOMATIC OR CONSULAR MISSION OUTSIDE  

 THE UNITED STATES  MAR 2008 

52.227-1 AUTHORIZATION AND CONSENT DEC 2007 

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT 

AND COPYRIGHT INFRINGEMENT DEC 2007 

52.227-14 RIGHTS IN DATA – GENERAL                                               DEC 2007 

52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL)                     JUN 1987 

52.228-3 WORKERS' COMPENSATION INSURANCE  

(DEFENSE BASE ACT)                                              APR 1984 

52.228-4 WORKERS’ COMPENSATION AND WAR HAZARD 

INSURANCE                                                                               APR 1984 

52.228-7 INSURANCE--LIABILITY TO THIRD PERSONS                 MAR 1996 

52.229-3 FEDERAL, STATE, AND LOCAL TAXES FEB 2013 

52.229-6 TAXES—FOREIGN FIXED-PRICE CONTRACTS                 FEB 2013 

52.229-8 TAXES—FOREIGN COST-REIMBURSEMENT 

 CONTRACTS                                                                            MAR 1990 

52.230-2 COST ACCOUNTING STANDARDS                                      MAY 2012 

52.230-3 DISCLOSURE AND CONSISTENCY OF COST 

ACCOUNTING PRACTICES                                                   MAY 2012 

52.230-6 ADMINISTRATION OF COST ACCOUNTING 

STANDARDS                                                                              JUN 2010 

52.232-8 DISCOUNTS FOR PROMPT PAYMENT                                 FEB 2002 

52.232-9 LIMITATION ON WITHHOLDING OF PAYMENTS             APR 1984 

52.232-17 INTEREST                                                                                  OCT 2010 

52.232-18 AVAILABILITY OF FUNDS                                                     APR 1984 

52.232-20 LIMITATION OF COST                                                             APR 1984 

52.232-22 LIMITATION OF FUNDS                                                          APR 1984 

52.232-23 ASSIGNMENT OF CLAIMS                                                      JAN 1986 

52.232-25 PROMPT PAYMENT  JUL 2013 

52.232-25  (ALTERNATE I)                                    FEB 2002 

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER-- 

SYSTEM FOR AWARD MANAGEMENT                         JUL 2013 

52.232-39 UNENFORCEABILITY OF UNAUTHORIZED  

OBLIGATIONS JUN 2013 

52.233-1 DISPUTES     JUL 2002     

52.233-1 ALTERNATE I                                                    DEC 1991    

52.233-3 PROTEST AFTER AWARD                                                     AUG 1996 

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT 

CLAIM                                                                                        OCT 2004 

52.242-1 NOTICE OF INTENT TO DISALLOW COST                        APR 1984 

52.242-3 PENALTIES FOR UNALLOWABLE COST                         MAY 2001 

52.242-4 CERTIFICATION OF FINAL INDIRECT COST                    JAN 1997 

52.242-13 BANKRUPTCY                                                                          JUL 1995 

52.243-1 CHANGES—FIXED PRICE             AUG 1987                                    

52.243-1 ALTERNATE I                   APR 1984                                                                                                            

 52.243-2 CHANGES—COST-REIMBURSEMENT         AUG 1987           

52.243-2 ALTERNATE I APR 1984 

52.244-2 SUBCONTRACTS OCT 2010   

52.244-2            ALTERNATE I      JUN 2007                                    
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52.244-5 COMPETITION IN SUBCONTRACTING                                DEC 1996 

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS                    OCT 2014 

52.246-23 LIMITATION OF LIABILITY                             FEB 1997 

52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS JUN 2003 

52.246-5  INSPECTION OF SERVICES—COST-REIMBURSEMENT APR 1984 

52.246-25  LIMITATION OF LIABILITY—SERVICES FEB 1997 

52.247-63  PREFERENCE FOR U.S.-FLAG AIR CARRIERS JUN 2003 

52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG 

COMMERCIAL VESSELS                                                         FEB 2006 

52.249-2 TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT (FIXED PRICE)                                            APR 2012 

52.249-4 TERMINATION FOR CONVENIENCE OF THE 

 GOVERNMENT (SERVICES) (SHORT FORM)                    APR 1984 

52.249-6 TERMINATION (COST-REIMBURSEMENT)                       MAY 2004 

52.249-8 DEFAULT (FIXED PRICE SUPPLY AND SERVICE) APR 1984 

52.249-14 EXCUSABLE DELAYS                                                             APR 1984 

52.253-1 COMPUTER GENERATED FORMS                                        JAN 1991 

 

AIDAR 48 CFR CHAPTER 7 

 

 752.219-70 USAID MENTOR-PROTÉGÉ PROGRAM                       JUL 2007 

752.219-71 MENTOR REQUIREMENTS AND EVALUATION                JUL 2007 

752.227-14 RIGHTS IN DATA—GENERAL                                               OCT 2007 

752.228-70  MEDICAL EVACUATION (MEDEVAC) SERVICES             JUL 2007 

 752.7001  BIOGRAPHICAL DATA                                                            JUL 1997 

752.7002 TRAVEL AND TRANSPORTATION                                       JAN 1990 

752.7011 ORIENTATION AND LANGUAGE TRAINING                     APR 1984 

752.7014 NOTICE OF CHANGES IN TRAVEL REGULATIONS          JAN 1990 

752.7028 DIFFERENTIALS AND ALLOWANCES JUL 1996 

   

I.2 FAR 52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION 

REGARDING RESPONSIBILITY MATTERS (JUL 2013) 

 

(a) The Contractor shall update the information in the Federal Awardee Performance and 

Integrity Information System (FAPIIS) on a semi-annual basis, throughout the life of the 

contract, by posting the required information in the System for Award Management database via 

https://www.acquisition.gov. 

 

(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-

212), all information posted in FAPIIS on or after April 15, 2011, except past performance 

reviews, will be publicly available. FAPIIS consists of two segments— 

 

(1) The non-public segment, into which Government officials and the Contractor post 

information, which can only be viewed by— 

(i) Government personnel and authorized users performing business on behalf of 

the Government; or  

(ii) The Contractor, when viewing data on itself; and 

 

https://www.acquisition.gov/
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(2) The publicly-available segment, to which all data in the non-public segment of 

FAPIIS is automatically transferred after a waiting period of 14 calendar days, except 

for— 

(i) Past performance reviews required by subpart 42.15; 

(ii) Information that was entered prior to April 15, 2011; or 

(iii) Information that is withdrawn during the 14-calendar- day waiting period by 

the Government official who posted it in accordance with paragraph (c)(1) of this 

clause. 

 

(c) The Contractor will receive notification when the Government posts new information to the 

Contractor’s record. 

 

(1) If the Contractor asserts in writing within 7 calendar days, to the Government official 

who posted the information, that some of the information posted to the non-public 

segment of FAPIIS is covered by a disclosure exemption under the Freedom of 

Information Act, the Government official who posted the information must within 7 

calendar days remove the posting from FAPIIS and resolve the issue in accordance with 

agency Freedom of Information procedures, prior to reposting the releasable 

information. The contractor must cite 52.209-9 and request removal within 7 calendar 

days of the posting to FAPIIS. 

(2) The Contractor will also have an opportunity to post comments regarding 

information that has been posted by the Government. The comments will be retained as 

long as the associated information is retained, i.e., for a total period of 6 years. 

Contractor comments will remain a part of the record unless the Contractor revises them. 

(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on 

or after April 15, 2011, except past performance reviews, will be publicly available. 

 

(d) Public requests for system information posted prior to April 15, 2011, will be handled under 

Freedom of Information Act procedures, including, where appropriate, procedures promulgated 

under E.O. 12600. 

 

I.3 FAR 52.216-18 ORDERING (OCT 1995) 

 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of 

delivery orders or task orders by the individuals or activities designated in the Schedule. Such 

orders may be issued as stated in Section F.2. 

 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In 

the event of conflict between a delivery order or task order and this contract, the contract shall 

control. 

 

(c) If mailed, a delivery order or task order is considered “issued” when the Government 

deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic 

commerce methods only if authorized in the Schedule. 
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I.4 FAR 52.216-19 ORDER LIMITATIONS (OCT 1995) 

 

(a) Minimum order. When the Government requires supplies or services covered by this contract 

in an amount of less than $3,000, the Government is not obligated to purchase, nor is the 

Contractor obligated to furnish, those supplies or services under the contract. 

 

(b) Maximum order. The Contractor is not obligated to honor – 

(1) Any order for a single item in excess of $150,000; 

(2) Any order for a combination of items in excess of $150,000; or 

(3) A series of orders from the same ordering office within five (5) days that together 

call for quantities exceeding the limitation in subparagraph (b)(1) or (2) of this section. 

 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 

52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to 

order a part of any one requirement from the Contractor if that requirement exceeds the 

maximum-order limitations in paragraph (b) of this section. 

 

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order 

exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is 

returned to the ordering office within two (2) days after issuance, with written notice stating the 

Contractor’s intent not to ship the item (or items) called for and the reasons. Upon receiving this 

notice, the Government may acquire the supplies or services from another source. 

 

I.5 FAR 52.216-22 INDEFINITE QUANTITY (OCT 1995) 

 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for 

the period stated, in the Schedule. The quantities of supplies and services specified in the 

Schedule are estimates only and are not purchased by this contract. 

 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance 

with the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, 

the supplies or services specified in the Schedule up to and including the quantity designated in 

the Schedule as the “maximum.” The Government shall order at least the quantity of supplies or 

services designated in the Schedule as the “minimum.” 

 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, 

there is no limit on the number of orders that may be issued. The Government may issue orders 

requiring delivery to multiple destinations or performance at multiple locations. 

 

(d) Any order issued during the effective period of this contract and not completed within that 

period shall be completed by the Contractor within the time specified in the order. The contract 

shall govern the Contractor’s and Government’s rights and obligations with respect to that order 

to the same extent as if the order were completed during the contract’s effective period; 

provided, that the Contractor shall not be required to make any deliveries under this contract 

after eight years from the date of award of the contract 
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I.6 FAR 52.216-24 LIMITATION OF GOVERNMENT LIABILITY (APR 1984)  

 

(a) In performing this contract, the Contractor is not authorized to make expenditures or incur 

obligations exceeding $50,000,000 dollars. 

 

(b) The maximum amount for which the Government shall be liable if this contract is terminated 

is $50,000 dollars. 

 

I.7 FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

 

The Government may require continued performance of any services within the limits and at the 

rates specified in the contract. These rates may be adjusted only as a result of revisions to 

prevailing labor rates provided by the Secretary of Labor. The option provision may be 

exercised more than once, but the total extension of performance hereunder shall not exceed 

6 months. The Contracting Officer may exercise the option by written notice to the Contractor 

within 60 days. 

 

I.8 FAR 52.219-13 NOTICE OF SET-ASIDE ORDERS (NOV 2011) 

 

The Contracting Officer will give notice of the order or orders, if any, to be set aside for small 

business concerns identified in 19.000(a)(3) and the applicable small business program. This 

notice and its restrictions, will apply only to the specific orders that have been set aside for any 

of the small business concerns identified in 19.000(a)(3).  

 

I.9 FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

 

(a) Definitions. As used in this clause— 

 

“Coercion” means— 

(1) Threats of serious harm to or physical restraint against any person; (2) Any scheme, 

plan, or pattern intended to cause a person to believe that failure to perform an act would 

result in serious harm to or physical restraint against any person; or (3) The abuse or 

threatened abuse of the legal process. 

 

“Commercial sex act” means any sex act on account of which anything of value is given to or 

received by any person. 

 

“Debt bondage” means the status or condition of a debtor arising from a pledge by the debtor of 

his or her personal services or of those of a person under his or her control as a security for debt, 

if the value of those services as reasonably assessed is not applied toward the liquidation of the 

debt or the length and nature of those services are not respectively limited and defined. 

 

“Employee” means an employee of the Contractor directly engaged in the performance of work 

under the contract who has other than a minimal impact or involvement in contract performance. 

 

“Forced Labor” means knowingly providing or obtaining the labor or services of a person—  
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(1) By threats of serious harm to, or physical restraint against, that person or another 

person; 

(2) By means of any scheme, plan, or pattern intended to cause the person to believe 

that, if the person did not perform such labor or services, that person or another person 

would suffer serious harm or physical restraint; or  

(3) By means of the abuse or threatened abuse of law or the legal process. 

 

“Involuntary servitude” includes a condition of servitude induced by means of—  

(1) Any scheme, plan, or pattern intended to cause a person to believe that, if the person 

did not enter into or continue in such conditions, that person or another person would 

suffer serious harm or physical restraint; or  

(2) The abuse or threatened abuse of the legal process. 

 

“Severe forms of trafficking in persons” means— 

(1) Sex trafficking in which a commercial sex act is induced by force, fraud, or coercion, 

or in which the person induced to perform such act has not attained 18 years of age; or  

(2) The recruitment, harboring, transportation, provision, or obtaining of a person for 

labor or services, through the use of force, fraud, or coercion for the purpose of 

subjection to involuntary servitude, peonage, debt bondage, or slavery. 

 

“Sex trafficking” means the recruitment, harboring, transportation, provision, or obtaining of a 

person for the purpose of a commercial sex act.  

 

(b) Policy. The United States Government has adopted a zero tolerance policy regarding 

trafficking in persons. Contractors and contractor employees shall not— 

(1) Engage in severe forms of trafficking in persons during the period of performance of 

the contract;  

(2) Procure commercial sex acts during the period of performance of the contract; or 

(3) Use forced labor in the performance of the contract. 

 

(c) Contractor requirements. The Contractor shall— 

(1) Notify its employees of—  

(i) The United States Government’s zero tolerance policy described in paragraph 

(b) of this clause; and  

(ii) The actions that will be taken against employees for violations of this policy. 

Such actions may include, but are not limited to, removal from the contract, 

reduction in benefits, or termination of employment; and  

 

(2) Take appropriate action, up to and including termination, against employees or 

subcontractors that violate the policy in paragraph (b) of this clause. 

 

(d) Notification. The Contractor shall inform the Contracting Officer immediately of— 

(1) Any information it receives from any source (including host country law 

enforcement) that alleges a Contractor employee, subcontractor, or subcontractor 

employee has engaged in conduct that violates this policy; and  
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(2) Any actions taken against Contractor employees, subcontractors, or subcontractor 

employees pursuant to this clause.  

 

(e) Remedies. In addition to other remedies available to the Government, the Contractor’s failure 

to comply with the requirements of paragraphs (c), (d), or (f) of this clause may result in— 

(1) Requiring the Contractor to remove a Contractor employee or employees from the 

performance of the contract; 

(2) Requiring the Contractor to terminate a subcontract; 

(3) Suspension of contract payments; 

(4) Loss of award fee, consistent with the award fee plan, for the performance period in 

which the Government determined Contractor non-compliance; 

(5) Termination of the contract for default or cause, in accordance with the termination 

clause of this contract; or 

(6) Suspension or debarment. 

 

(f) Subcontracts. The Contractor shall include the substance of this clause, including this 

paragraph (f), in all subcontracts. 

 

(g) Mitigating Factor. The Contracting Officer may consider whether the Contractor had a 

Trafficking in Persons awareness program at the time of the violation as a mitigating factor 

when determining remedies. Additional information about Trafficking in Persons and examples 

of awareness programs can be found at the website for the Department of State’s Office to 

Monitor and Combat Trafficking in Persons at http://www.state.gov/g/tip  

 

I.10 FAR 52.232-99 PROVIDING ACCELERATED PAYMENTS TO SMALL 

BUSINESS SUBCONTRACTORS (DEVIATION) (AUG 2012)  

 

This clause implements the temporary policy provided by OMB Policy Memorandum M- 12-16, 

Providing Prompt Payment to Small Business Subcontractors, dated July 11, 2012.  

 

(a) Upon receipt of accelerated payments from the Government, the contractor is required to 

make accelerated payments to small business subcontractors to the maximum extent practicable 

after receipt of a proper invoice and all proper documentation from the small business 

subcontractor.  

 

(b) Include the substance of this clause, including this paragraph (b), in all subcontracts with 

small business concerns.  

 

(c) The acceleration of payments under this clause does not provide any new rights under the 

Prompt Payment Act. 

I.11 FAR 52.233-2 SERVICE OF PROTEST (SEP 2006) 

 

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed 

directly with an agency, and copies of any protests that are filed with the Government 

http://www.state.gov/g/tip
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Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows) 

by obtaining written and dated acknowledgment of receipt from:  

 

Braden Enroth 

Supervisory Contracting Officer 

Email: benroth@state.gov  

 

Hand-carried address:     Mailing Address: 

___________________________________________________________________________ 

Office of Acquisition and Assistance    Office of Acquisition &Assistance 

USAID/Afghanistan       USAID/Afghanistan 

East Side Compound      U.S. Embassy 

U.S. Embassy Compound     6180 Kabul Place 

Great Massoud Road      Washington, DC 20521-6180 

Kabul, Afghanistan 

 (b) The copy of any protest shall be received in the office designated above within one day of 

filing a protest with the GAO. 

I.12 FAR 52.245-1 GOVERNMENT PROPERTY (APR 2012) 

(a) Definitions. As used in this clause—  

“Cannibalize” means to remove parts from Government property for use or for installation on 

other Government property.  

“Contractor-acquired property” means property acquired, fabricated, or otherwise provided 

by the Contractor for performing a contract, and to which the Government has title.  

“Contractor inventory” means—  

(1) Any property acquired by and in the possession of a Contractor or subcontractor under 

a contract for which title is vested in the Government and which exceeds the amounts needed to 

complete full performance under the entire contract;  

(2) Any property that the Government is obligated or has the option to take over under any 

type of contract, e.g., as a result either of any changes in the specifications or plans thereunder 

or of the termination of the contract (or subcontract thereunder), before completion of the work, 

for the convenience or at the option of the Government; and  

(3) Government-furnished property that exceeds the amounts needed to complete full 

performance under the entire contract.  

“Contractor’s managerial personnel” means the Contractor’s directors, officers, managers, 

superintendents, or equivalent representatives who have supervision or direction of—  

(1) All or substantially all of the Contractor’s business;  

(2) All or substantially all of the Contractor’s operation at any one plant or separate 

location; or  

(3) A separate and complete major industrial operation.  

“Demilitarization” means rendering a product unusable for, and not restorable to, the purpose 

for which it was designed or is customarily used.  

“Discrepancies incident to shipment” means any differences (e.g., count or condition) 

between the items documented to have been shipped and items actually received.  

“Equipment” means a tangible item that is functionally complete for its intended purpose, 

durable, nonexpendable, and needed for the performance of a contract. Equipment is not 

mailto:benroth@state.gov
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intended for sale, and does not ordinarily lose its identity or become a component part of 

another article when put into use. Equipment does not include material, real property, special 

test equipment or special tooling.  

“Government-furnished property” means property in the possession of, or directly acquired 

by, the Government and subsequently furnished to the Contractor for performance of a contract. 

Government-furnished property includes, but is not limited to, spares and property furnished for 

repair, maintenance, overhaul, or modification. Government-furnished property also includes 

contractor-acquired property if the contractor-acquired property is a deliverable under a cost 

contract when accepted by the Government for continued use under the contract.  

“Government property” means all property owned or leased by the Government. Government 

property includes both Government-furnished and Contractor-acquired property. Government 

property includes material, equipment, special tooling, special test equipment, and real property. 

Government property does not include intellectual property and software.  

“Loss of Government property” means unintended, unforeseen or accidental loss, damage or 

destruction to Government property that reduces the Government’s expected economic benefits 

of the property. Loss of Government property does not include purposeful destructive testing, 

obsolescence, normal wear and tear or manufacturing defects. Loss of Government property 

includes, but is not limited to—  

(1) Items that cannot be found after a reasonable search;  

(2) Theft;  

(3) Damage resulting in unexpected harm to property requiring repair to restore the item to 

usable condition; or  

(4) Destruction resulting from incidents that render the item useless for its intended 

purpose or beyond economical repair.  

“Material” means property that may be consumed or expended during the performance of a 

contract, component parts of a higher assembly, or items that lose their individual identity 

through incorporation into an end item. Material does not include equipment, special tooling, 

special test equipment or real property.  

“Nonseverable” means property that cannot be removed after construction or installation 

without substantial loss of value or damage to the installed property or to the premises where 

installed.  

“Precious metals” means silver, gold, platinum, palladium, iridium, osmium, rhodium, and 

ruthenium.  

“Production scrap” means unusable material resulting from production, engineering, 

operations and maintenance, repair, and research and development contract activities. 

Production scrap may have value when re-melted or reprocessed, e.g., textile and metal 

clippings, borings, and faulty castings and forgings.  

“Property” means all tangible property, both real and personal.  

“Property Administrator” means an authorized representative of the Contracting Officer 

appointed in accordance with agency procedures, responsible for administering the contract 

requirements and obligations relating to Government property in the possession of a Contractor.  

“Property records” means the records created and maintained by the contractor in support of 

its stewardship responsibilities for the management of Government property.  

“Provide” means to furnish, as in Government-furnished property, or to acquire, as in 

contractor-acquired property.  

“Real property” See Federal Management Regulation 102-71.20 (41 CFR 102-71.20).  
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“Sensitive property” means property potentially dangerous to the public safety or security if 

stolen, lost, or misplaced, or that shall be subject to exceptional physical security, protection, 

control, and accountability. Examples include weapons, ammunition, explosives, controlled 

substances, radioactive materials, hazardous materials or wastes, or precious metals.  

“Unit acquisition cost” means—  

(1) For Government-furnished property, the dollar value assigned by the Government and 

identified in the contract; and  

(2) For contractor-acquired property, the cost derived from the Contractor’s records that 

reflect consistently applied generally accepted accounting principles.  

(b) Property management.  

(1) The Contractor shall have a system of internal controls to manage (control, use, 

preserve, protect, repair, and maintain) Government property in its possession. The system shall 

be adequate to satisfy the requirements of this clause. In doing so, the Contractor shall initiate 

and maintain the processes, systems, procedures, records, and methodologies necessary for 

effective and efficient control of Government property. The Contractor shall disclose any 

significant changes to its property management system to the Property Administrator prior to 

implementation of the changes. The Contractor may employ customary commercial practices, 

voluntary consensus standards, or industry-leading practices and standards that provide effective 

and efficient Government property management that are necessary and appropriate for the 

performance of this contract (except where inconsistent with law or regulation).  

(2) The Contractor’s responsibility extends from the initial acquisition and receipt of 

property, through stewardship, custody, and use until formally relieved of responsibility by 

authorized means, including delivery, consumption, expending, sale (as surplus property), or 

other disposition, or via a completed investigation, evaluation, and final determination for lost 

property. This requirement applies to all Government property under the Contractor’s 

accountability, stewardship, possession or control, including its vendors or subcontractors (see 

paragraph (f)(1)(v) of this clause).  

(3) The Contractor shall include the requirements of this clause in all subcontracts under 

which Government property is acquired or furnished for subcontract performance.  

(4) The Contractor shall establish and maintain procedures necessary to assess its property 

management system effectiveness and shall perform periodic internal reviews, surveillances, 

self assessments, or audits. Significant findings or results of such reviews and audits pertaining 

to Government property shall be made available to the Property Administrator.  

(c) Use of Government property.  

(1) The Contractor shall use Government property, either furnished or acquired under this 

contract, only for performing this contract, unless otherwise provided for in this contract or 

approved by the Contracting Officer.  

(2) Modifications or alterations of Government property are prohibited, unless they are—  

(i) Reasonable and necessary due to the scope of work under this contract or its terms 

and conditions;  

(ii) Required for normal maintenance; or  

(iii) Otherwise authorized by the Contracting Officer.  

(3) The Contractor shall not cannibalize Government property unless otherwise provided 

for in this contract or approved by the Contracting Officer.  

(d) Government-furnished property.  
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(1) The Government shall deliver to the Contractor the Government-furnished property 

described in this contract. The Government shall furnish related data and information needed for 

the intended use of the property. The warranties of suitability of use and timely delivery of 

Government-furnished property do not apply to property acquired or fabricated by the 

Contractor as contractor-acquired property and subsequently transferred to another contract with 

this Contractor.  

(2) The delivery and/or performance dates specified in this contract are based upon the 

expectation that the Government-furnished property will be suitable for contract performance 

and will be delivered to the Contractor by the dates stated in the contract.  

(i) If the property is not delivered to the Contractor by the dates stated in the contract, 

the Contracting Officer shall, upon the Contractor’s timely written request, consider an 

equitable adjustment to the contract.  

(ii) In the event property is received by the Contractor, or for Government-furnished 

property after receipt and installation, in a condition not suitable for its intended use, the 

Contracting Officer shall, upon the Contractor’s timely written request, advise the Contractor on 

a course of action to remedy the problem. Such action may include repairing, replacing, 

modifying, returning, or otherwise disposing of the property at the Government’s expense. Upon 

completion of the required action(s), the Contracting Officer shall consider an equitable 

adjustment to the contract (see also paragraph (f)(1)(ii)(A) of this clause).  

(iii) The Government may, at its option, furnish property in an “as-is” condition. The 

Contractor will be given the opportunity to inspect such property prior to the property being 

provided. In such cases, the Government makes no warranty with respect to the serviceability 

and/or suitability of the property for contract performance. Any repairs, replacement, and/or 

refurbishment shall be at the Contractor’s expense.  

(3)  

(i) The Contracting Officer may by written notice, at any time—  

(A) Increase or decrease the amount of Government-furnished property under this 

contract;  

(B) Substitute other Government-furnished property for the property previously 

furnished, to be furnished, or to be acquired by the Contractor for the Government under this 

contract; or  

(C) Withdraw authority to use property.  

(ii) Upon completion of any action(s) under paragraph (d)(3)(i) of this clause, and the 

Contractor’s timely written request, the Contracting Officer shall consider an equitable 

adjustment to the contract.  

(e) Title to Government property.  

(1) All Government-furnished property and all property acquired by the Contractor, title to 

which vests in the Government under this paragraph (collectively referred to as “Government 

property”), is subject to the provisions of this clause. The Government shall retain title to all 

Government-furnished property. Title to Government property shall not be affected by its 

incorporation into or attachment to any property not owned by the Government, nor shall 

Government property become a fixture or lose its identity as personal property by being 

attached to any real property.  

(2) Title vests in the Government for all property acquired or fabricated by the Contractor 

in accordance with the financing provisions or other specific requirements for passage of title in 

the contract. Under fixed price type contracts, in the absence of financing provisions or other 
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specific requirements for passage of title in the contract, the Contractor retains title to all 

property acquired by the Contractor for use on the contract, except for property identified as a 

deliverable end item. If a deliverable item is to be retained by the Contractor for use after 

inspection and acceptance by the Government, it shall be made accountable to the contract 

through a contract modification listing the item as Government-furnished property.  

(3) Title under Cost-Reimbursement or Time-and-Material Contracts or Cost-

Reimbursable contract line items under Fixed-Price contracts.  

(i) Title to all property purchased by the Contractor for which the Contractor is entitled 

to be reimbursed as a direct item of cost under this contract shall pass to and vest in the 

Government upon the vendor’s delivery of such property.  

(ii) Title to all other property, the cost of which is reimbursable to the Contractor, shall 

pass to and vest in the Government upon—  

(A) Issuance of the property for use in contract performance;  

(B) Commencement of processing of the property for use in contract performance; or  

(C) Reimbursement of the cost of the property by the Government, whichever occurs 

first.  

(f) Contractor plans and systems.  

(1) Contractors shall establish and implement property management plans, systems, and 

procedures at the contract, program, site or entity level to enable the following outcomes:  

(i) Acquisition of Property. The Contractor shall document that all property was acquired 

consistent with its engineering, production planning, and property control operations.  

(ii) Receipt of Government Property. The Contractor shall receive Government property 

and document the receipt, record the information necessary to meet the record requirements of 

paragraph (f)(1)(iii)(A)(1) through (5) of this clause, identify as Government owned in a manner 

appropriate to the type of property (e.g., stamp, tag, mark, or other identification), and manage 

any discrepancies incident to shipment.  

(A) Government-furnished property. The Contractor shall furnish a written statement 

to the Property Administrator containing all relevant facts, such as cause or condition and a 

recommended course(s) of action, if overages, shortages, or damages and/or other discrepancies 

are discovered upon receipt of Government-furnished property.  

(B) Contractor-acquired property. The Contractor shall take all actions necessary to 

adjust for overages, shortages, damage and/or other discrepancies discovered upon receipt, in 

shipment of Contractor-acquired property from a vendor or supplier, so as to ensure the proper 

allocability and allowability of associated costs.  

(iii) Records of Government property. The Contractor shall create and maintain records 

of all Government property accountable to the contract, including Government-furnished and 

Contractor-acquired property.  

(A) Property records shall enable a complete, current, auditable record of all 

transactions and shall, unless otherwise approved by the Property Administrator, contain the 

following:  

(1) The name, part number and description, National Stock Number (if needed for 

additional item identification tracking and/or disposition), and other data elements as necessary 

and required in accordance with the terms and conditions of the contract.  

(2) Quantity received (or fabricated), issued, and balance-on-hand.  

(3) Unit acquisition cost.  
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(4) Unique-item identifier or equivalent (if available and necessary for individual 

item tracking).  

(5) Unit of measure.  

(6) Accountable contract number or equivalent code designation.  

(7) Location.  

(8) Disposition.  

(9) Posting reference and date of transaction.  

(10) Date placed in service (if required in accordance with the terms and conditions 

of the contract).  

(B) Use of a Receipt and Issue System for Government Material. When approved by 

the Property Administrator, the Contractor may maintain, in lieu of formal property records, a 

file of appropriately cross-referenced documents evidencing receipt, issue, and use of material 

that is issued for immediate consumption.  

(iv) Physical inventory. The Contractor shall periodically perform, record, and disclose 

physical inventory results. A final physical inventory shall be performed upon contract 

completion or termination. The Property Administrator may waive this final inventory 

requirement, depending on the circumstances (e.g., overall reliability of the Contractor’s system 

or the property is to be transferred to a follow-on contract).  

(v) Subcontractor control.  

(A) The Contractor shall award subcontracts that clearly identify items to be provided 

and the extent of any restrictions or limitations on their use. The Contractor shall ensure 

appropriate flow down of contract terms and conditions (e.g., extent of liability for loss of 

Government property.  

(B) The Contractor shall assure its subcontracts are properly administered and reviews 

are periodically performed to determine the adequacy of the subcontractor’s property 

management system.  

(vi) Reports. The Contractor shall have a process to create and provide reports of 

discrepancies, loss of Government property, physical inventory results, audits and self-

assessments, corrective actions, and other property-related reports as directed by the Contracting 

Officer.  

(vii) Relief of stewardship responsibility and liability. The Contractor shall have a 

process to enable the prompt recognition, investigation, disclosure and reporting of loss of 

Government property, including losses that occur at subcontractor or alternate site locations.  

(A) This process shall include the corrective actions necessary to prevent recurrence.  

(B) Unless otherwise directed by the Property Administrator, the Contractor shall 

investigate and report to the Government all incidents of property loss as soon as the facts 

become known. Such reports shall, at a minimum, contain the following information:  

(1) Date of incident (if known).  

(2) The data elements required under (f)(1)(iii)(A).  

(3) Quantity.  

(4) Accountable contract number.  

(5) A statement indicating current or future need.  

(6) Unit acquisition cost, or if applicable, estimated sales proceeds, estimated repair 

or replacement costs.  

(7) All known interests in commingled material of which includes Government 

material.  
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(8) Cause and corrective action taken or to be taken to prevent recurrence.  

(9) A statement that the Government will receive compensation covering the loss of 

Government property, in the event the Contractor was or will be reimbursed or compensated.  

(10) Copies of all supporting documentation.  

(11) Last known location.  

(12) A statement that the property did or did not contain sensitive, export 

controlled, hazardous, or toxic material, and that the appropriate agencies and authorities were 

notified.  

(C) Unless the contract provides otherwise, the Contractor shall be relieved of 

stewardship responsibility and liability for property when—  

(1) Such property is consumed or expended, reasonably and properly, or otherwise 

accounted for, in the performance of the contract, including reasonable inventory adjustments of 

material as determined by the Property Administrator;  

(2) Property Administrator grants relief of responsibility and liability for loss of 

Government property;  

(3) Property is delivered or shipped from the Contractor's plant, under Government 

instructions, except when shipment is to a subcontractor or other location of the Contractor; or  

(4) Property is disposed of in accordance with paragraphs (j) and (k) of this clause.  

(viii) Utilizing Government property.  

(A) The Contractor shall utilize, consume, move, and store Government Property only 

as authorized under this contract. The Contractor shall promptly disclose and report Government 

property in its possession that is excess to contract performance.  

(B) Unless otherwise authorized in this contract or by the Property Administrator the 

Contractor shall not commingle Government material with material not owned by the 

Government.  

(ix) Maintenance. The Contractor shall properly maintain Government property. The 

Contractor’s maintenance program shall enable the identification, disclosure, and performance 

of normal and routine preventative maintenance and repair. The Contractor shall disclose and 

report to the Property Administrator the need for replacement and/or capital rehabilitation.  

(x) Property closeout. The Contractor shall promptly perform and report to the Property 

Administrator contract property closeout, to include reporting, investigating and securing 

closure of all loss of Government property cases; physically inventorying all property upon 

termination or completion of this contract; and disposing of items at the time they are 

determined to be excess to contractual needs.  

(2) The Contractor shall establish and maintain Government accounting source data, as 

may be required by this contract, particularly in the areas of recognition of acquisitions, loss of 

Government property, and disposition of material and equipment.  

(g) Systems analysis.  

(1) The Government shall have access to the Contractor’s premises and all Government 

property, at reasonable times, for the purposes of reviewing, inspecting and evaluating the 

Contractor’s property management plan(s), systems, procedures, records, and supporting 

documentation that pertains to Government property. This access includes all site locations and, 

with the Contractor’s consent, all subcontractor premises.  

(2) Records of Government property shall be readily available to authorized Government 

personnel and shall be appropriately safeguarded.  
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(3) Should it be determined by the Government that the Contractor’s (or subcontractor’s) 

property management practices are inadequate or not acceptable for the effective management 

and control of Government property under this contract, or present an undue risk to the 

Government, the Contractor shall prepare a corrective action plan when requested by the 

Property Administer and take all necessary corrective actions as specified by the schedule 

within the corrective action plan.  

(4) The Contractor shall ensure Government access to subcontractor premises, and all 

Government property located at subcontractor premises, for the purposes of reviewing, 

inspecting and evaluating the subcontractor’s property management plan, systems, procedures, 

records, and supporting documentation that pertains to Government property.  

(h) Contractor Liability for Government Property.  

(1) Unless otherwise provided for in the contract, the Contractor shall not be liable for loss 

of Government property furnished or acquired under this contract, except when any one of the 

following applies—  

(i) The risk is covered by insurance or the Contractor is otherwise reimbursed (to the 

extent of such insurance or reimbursement). The allowability of insurance costs shall be 

determined in accordance with 31.205-19.  

(ii) Loss of Government property that is the result of willful misconduct or lack of good 

faith on the part of the Contractor’s managerial personnel.  

(iii) The Contracting Officer has, in writing, revoked the Government’s assumption of 

risk for loss of Government property due to a determination under paragraph (g) of this clause 

that the Contractor’s property management practices are inadequate, and/or present an undue 

risk to the Government, and the Contractor failed to take timely corrective action. If the 

Contractor can establish by clear and convincing evidence that the loss of Government property 

occurred while the Contractor had adequate property management practices or the loss did not 

result from the Contractor’s failure to maintain adequate property management practices, the 

Contractor shall not be held liable.  

(2) The Contractor shall take all reasonable actions necessary to protect the property from 

further loss. The Contractor shall separate the damaged and undamaged property, place all the 

affected property in the best possible order, and take such other action as the Property 

Administrator directs.  

(3) The Contractor shall do nothing to prejudice the Government’s rights to recover against 

third parties for any loss of Government property.  

(4) The Contractor shall reimburse the Government for loss of Government property, to the 

extent that the Contractor is financially liable for such loss, as directed by the Contracting 

Officer.  

(5) Upon the request of the Contracting Officer, the Contractor shall, at the Government’s 

expense, furnish to the Government all reasonable assistance and cooperation, including the 

prosecution of suit and the execution of instruments of assignment in favor of the Government 

in obtaining recovery.  

(i) Equitable adjustment. Equitable adjustments under this clause shall be made in accordance 

with the procedures of the Changes clause. However, the Government shall not be liable for 

breach of contract for the following:  

(1) Any delay in delivery of Government-furnished property.  

(2) Delivery of Government-furnished property in a condition not suitable for its intended 

use.  

http://www.acquisition.gov/Far/current/html/Subpart%2031_2.html#wp1095915
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(3) An increase, decrease, or substitution of Government-furnished property.  

(4) Failure to repair or replace Government property for which the Government is 

responsible. Standard Form 1428  

(j) Contractor inventory disposal. Except as otherwise provided for in this contract, the 

Contractor shall not dispose of Contractor inventory until authorized to do so by the Plant 

Clearance Officer or authorizing official.  

(1) Predisposal requirements.  

(i) If the Contractor determines that the property has the potential to fulfill requirements 

under other contracts, the Contractor, in consultation with the Property Administrator, shall 

request that the Contracting Officer transfer the property to the contract in question, or provide 

authorization for use, as appropriate. In lieu of transferring the property, the Contracting Officer 

may authorize the Contractor to credit the costs of Contractor-acquired property (material only) 

to the losing contract, and debit the gaining contract with the corresponding cost, when such 

material is needed for use on another contract. Property no longer needed shall be considered 

contractor inventory.  

(ii) For any remaining Contractor-acquired property, the Contractor may purchase the 

property at the unit acquisition cost if desired or make reasonable efforts to return unused 

property to the appropriate supplier at fair market value (less, if applicable, a reasonable 

restocking fee that is consistent with the supplier’s customary practices.)  

(2) Inventory disposal schedules.  

(i) Absent separate contract terms and conditions for property disposition, and provided 

the property was not reutilized, transferred, or otherwise disposed of, the Contractor, as directed 

by the Plant Clearance Officer or authorizing official, shall use Standard Form 1428, Inventory 

Disposal Schedule or electronic equivalent, to identify and report—  

(A) Government-furnished property that is no longer required for performance of this 

contract;  

(B) Contractor-acquired property, to which the Government has obtained title under 

paragraph (e) of this clause, which is no longer required for performance of that contract; and  

(C) Termination inventory.  

(ii) The Contractor may annotate inventory disposal schedules to identify property the 

Contractor wishes to purchase from the Government, in the event that the property is offered for 

sale.  

(iii) Separate inventory disposal schedules are required for aircraft in any condition, 

flight safety critical aircraft parts, and other items as directed by the Plant Clearance Officer.  

(iv) The Contractor shall provide the information required by FAR 52.245-1 (f)(1)(iii)  

along with the following:  

(A) Any additional information that may facilitate understanding of the property’s 

intended use.  

(B) For work-in-progress, the estimated percentage of completion.  

(C) For precious metals in raw or bulk form, the type of metal and estimated weight.  

(D) For hazardous material or property contaminated with hazardous material, the 

type of hazardous material.  

(E) For metals in mill product form, the form, shape, treatment, hardness, temper, 

specification (commercial or Government) and dimensions (thickness, width and length).  

(v) Property with the same description, condition code, and reporting location may be 

grouped in a single line item.  

http://www.acquisition.gov/Far/current/html/FormsStandard54.html#wp1176977
https://www.acquisition.gov/sites/default/files/current/far/html/52_245.html
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(vi) Scrap should be reported by “lot” along with metal content, estimated weight and 

estimated value.  

(3) Submission requirements.  

(i) The Contractor shall submit inventory disposal schedules to the Plant Clearance 

Officer no later than—  

(A) 30 days following the Contractor’s determination that a property item is no longer 

required for performance of this contract;  

(B) 60 days, or such longer period as may be approved by the Plant Clearance Officer, 

following completion of contract deliveries or performance; or  

(C) 120 days, or such longer period as may be approved by the Termination 

Contracting Officer, following contract termination in whole or in part.  

(ii) Unless the Plant Clearance Officer determines otherwise, the Contractor need not 

identify or report production scrap on inventory disposal schedules, and may process and 

dispose of production scrap in accordance with its own internal scrap procedures. The 

processing and disposal of other types of Government-owned scrap will be conducted in 

accordance with the terms and conditions of the contract or Plant Clearance Officer direction, as 

appropriate.  

(4) Corrections. The Plant Clearance Officer may—  

(i) Reject a schedule for cause (e.g., contains errors, determined to be inaccurate); and  

(ii) Require the Contractor to correct an inventory disposal schedule.  

(5) Post submission adjustments. The Contractor shall notify the Plant Clearance Officer at 

least 10 working days in advance of its intent to remove an item from an approved inventory 

disposal schedule. Upon approval of the Plant Clearance Officer, or upon expiration of the 

notice period, the Contractor may make the necessary adjustments to the inventory schedule.  

(6) Storage.  

(i) The Contractor shall store the property identified on an inventory disposal schedule 

pending receipt of disposal instructions. The Government’s failure to furnish disposal 

instructions within 120 days following acceptance of an inventory disposal schedule may entitle 

the Contractor to an equitable adjustment for costs incurred to store such property on or after the 

121
st
 day.  

(ii) The Contractor shall obtain the Plant Clearance Officer’s approval to remove 

property from the premises where the property is currently located prior to receipt of final 

disposition instructions. If approval is granted, any costs incurred by the Contractor to transport 

or store the property shall not increase the price or fee of any Government contract. The storage 

area shall be appropriate for assuring the property’s physical safety and suitability for use. 

Approval does not relieve the Contractor of any liability for such property under this contract.  

(7) Disposition instructions.  

(i) The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of 

Contractor inventory as directed by the Plant Clearance Officer. Unless otherwise directed by 

the Contracting Officer or by the Plant Clearance Officer, the Contractor shall remove and 

destroy any markings identifying the property as U.S. Government-owned property prior to its 

disposal.  

(ii) The Contracting Officer may require the Contractor to demilitarize the property prior 

to shipment or disposal. In such cases, the Contractor may be entitled to an equitable adjustment 

under paragraph (i) of this clause.  
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(8) Disposal proceeds. As directed by the Contracting Officer, the Contractor shall credit 

the net proceeds from the disposal of Contractor inventory to the contract, or to the Treasury of 

the United States as miscellaneous receipts.  

(9) Subcontractor inventory disposal schedules. The Contractor shall require its 

Subcontractors to submit inventory disposal schedules to the Contractor in accordance with the 

requirements of paragraph (j)(3) of this clause.  

(k) Abandonment of Government property.  

(1) The Government shall not abandon sensitive property or termination inventory without 

the Contractor’s written consent.  

(2) The Government, upon notice to the Contractor, may abandon any nonsensitive 

property in place, at which time all obligations of the Government regarding such property shall 

cease.  

(3) Absent contract terms and conditions to the contrary, the Government may abandon 

parts removed and replaced from property as a result of normal maintenance actions, or 

removed from property as a result of the repair, maintenance, overhaul, or modification process.  

(4) The Government has no obligation to restore or rehabilitate the Contractor’s premises 

under any circumstances; however, if Government-furnished property is withdrawn or is 

unsuitable for the intended use, or if other Government property is substituted, then the 

equitable adjustment under paragraph (i) of this clause may properly include restoration or 

rehabilitation costs.  

(l) Communication. All communications under this clause shall be in writing.  

(m) Contracts outside the United States. If this contract is to be performed outside of the 

United States and its outlying areas, the words “Government” and “Government-furnished” 

(wherever they appear in this clause) shall be construed as “United States Government” and 

“United States Government-furnished,” respectively.  

 

I.13 FAR 52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

This contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed electronically at this/these 

address(es):http://www.acquisition.gov/far/   

 

I.14 AIDAR 752.202-1 DEFINITIONS (JAN 1990)  

 

(a) "USAID" shall mean the U.S. Agency for International Development.  

(b) "Administrator" shall mean the Administrator or the Deputy Administrator of USAID.  

(c) When this contract is with an educational institution "Campus Coordinator" shall mean the 

representative of the Contractor at the Contractor's home institution, who shall be responsible 

for coordinating the activities carried out under the contract.  

(d)  When this contract is with an educational institution "Campus Personnel" shall mean 

representatives of the Contractor performing services under the contract at the Contractor's 

home institution and shall include the Campus Coordinator.  

(e) "Consultant" shall mean any especially well qualified person who is engaged, on a 

temporary or intermittent basis to advise the Contractor and who is not an officer or employee 

of the Contractor who performs other duties for the Contractor.  

http://www.acquisition.gov/far/loadmainre.html
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(f) "Contractor employee" shall mean an employee of the Contractor assigned to work under this 

contract.  

(g) "Cooperating Country or Countries" shall mean the foreign country or countries in or for 

which services are to be rendered hereunder.  

(h) "Cooperating Government" shall mean the government of the Cooperating Country.  

(i) "Federal Acquisition Regulations (FAR)", when referred to herein shall include Agency for 

International Development Acquisition Regulations (AIDAR).  

(j) "Government" shall mean the United States Government.  

(k) "Mission" shall mean the United States USAID Mission to, or principal USAID office in, the 

Cooperating Country.  

(l) "Mission Director" shall mean the principal officer in the Mission in the Cooperating 

Country, or his/her designated representative.  

 

USAID DEFINITIONS CLAUSE - SUPPLEMENT FOR USAID CONTRACTS 

INVOLVING PERFORMANCE OVERSEAS (DEC 1986)  

 

(a)  "Contractor's Chief of Party" shall mean the representative of the Contractor in the 

Cooperating Country who shall be responsible for supervision of the performance of all duties 

undertaken by the Contractor in the Cooperating Country.  

 

(b) "Cooperating Country National (CCN) employee" means an individual who meets the 

citizenship requirements of 48 CFR 702.170-5 and is hired while residing outside the United 

States for work in a cooperating country.  

 

(c) "Dependents" shall mean:  

(1) Spouse;  

(2) Children (including step and adopted children) who are unmarried and under 21 years of 

age or, regardless of age, are incapable of self support.  

(3) Parents (including step and legally adoptive parents), of the employee or of the spouse,

  when such parents are at least 51 percent dependent on the employee for support; and  

(4) Sisters and brothers (including step or adoptive sisters or brothers) of the employee, or of 

the spouse, when such sisters and brothers are at least 51 percent dependent on the employee 

for support, unmarried and under 21 years of age, or regardless of age, are incapable of self 

support.  

 

(d) "Local currency" shall mean the currency of the Cooperating Country.  

 

(e) "Regular employee" shall mean a Contractor employee appointed to serve one year or more 

in the Cooperating Country.  

 

(f) "Short-term employee" shall mean a Contractor employee appointed to serve less than one 

year in the Cooperating Country.  

 

(g) "Third Country National (TCN) employee" means an individual who meets the citizenship 

requirements of 48 CFR 702.170-15 and is hired while residing outside the United States for 

work in a Cooperating Country. 
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I.15 AIDAR 752.204-2 SECURITY REQUIREMENTS 

 

Pursuant to the Uniform State/USAID/USIA Regulations (Volume 12, Foreign Affairs Manual, 

Chapter 540), USAID applies the safeguards applicable to "Confidential" information to 

administratively controlled information designated as "Sensitive But Unclassified". Therefore, 

when the clause in FAR 52.204-2 is used in USAID contracts, pursuant to section 704.404, 

paragraph (a) of the clause is revised as follows: (See 52.204)  

 

"(a) This clause applies to the extent that this contract involves access to classified 

('Confidential', 'Secret', or 'Top Secret'), or administratively controlled ('Sensitive But 

Unclassified') information." 

 

I.16 AIDAR 752.209-71 ORGANIZATIONAL CONFLICTS OF INTEREST 

DISCOVERED AFTER AWARD (JUN 1993) 

 

(a)  The Contractor agrees that, if after award it discovers either an actual or potential 

organizational conflict of interest with respect to this contract, it shall make an immediate and 

full disclosure in writing to the Contracting Officer which shall include a description of the 

action(s) which the Contractor has taken or proposes to take to avoid, eliminate or neutralize the 

conflict.  

 

(b)  The Contracting Officer shall provide the contractor with written instructions concerning 

the conflict. USAID reserves the right to terminate the contract if such action is determined to 

be in the best interests of the Government. 

 

I.17 AIDAR 752.211-70 LANGUAGE AND MEASUREMENT (JUN 1992) 

 

(a)  The English language shall be used in all written communications between the parties under 

this contract with respect to services to be rendered and with respect to all documents prepared 

by the contractor except as otherwise provided in the contract or as authorized by the 

contracting officer.  

 

(b) Wherever measurements are required or authorized, they shall be made, computed, and 

recorded in metric system units of measurement, unless otherwise authorized by USAID in 

writing when it has found that such usage is impractical or is likely to cause U.S. firms to 

experience significant inefficiencies or the loss of markets. Where the metric system is not the 

predominant standard for a particular application, measurements may be expressed  in both the 

metric and the traditional equivalent units, provided the metric units are listed first. 

 

I.18 AIDAR 752.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS AND 

SMALL DISADVANTAGED BUSINESS CONCERNS  

 

The Foreign Assistance Act calls for USAID to give small businesses an opportunity to provide 

supplies and services for foreign assistance projects. To help USAID meet this obligation, the 

following paragraph is to be added to the clause prescribed in FAR 19.708(a): (See FAR 

19.708) USAID small business provision. To permit USAID, in accordance with the small 
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business provisions of the Foreign Assistance Act, to give small business firms an opportunity 

to participate in supplying equipment supplies and services financed under this contract, the 

Contractor shall, to the maximum extent possible, provide the following information to the 

Office of Small and Disadvantaged Business Utilization (OSDBU), USAID, Washington, D.C. 

20523-1414, at least 45 days prior to placing any order in excess of the simplified acquisition 

threshold, except where a shorter time is requested of, and granted by OSDBU:  

 

(1) Brief general description and quantity of commodities or services;  

(2) Closing date for receiving quotations or bids; and  

(3) Address where invitations or specifications may be obtained.  

 

I.19 AIDAR 752.225-9 BUY AMERICAN ACT – TRADE AGREEMENTS ACT – 

BALANCE OF PAYMENTS PROGRAM 

 

The clause prescribed by FAR 25.408(a)(2) is not generally included in USAID contracts when 

more stringent source requirements are stated in the contract or when inclusion is not 

appropriate under FAR 25.403, or 725.403 of this chapter. (See Executive Order No. 11223, 

dated May 12, 1965, 30 FR 6635.) The clause setting forth USAID's source restrictions is shown 

in section 752.225-70. 

  

I.20 AIDAR 752.225-70 SOURCE AND NATIONALITY REQUIREMENTS (FEB 

2012) 

 

(a) Except as may be specifically approved by the Contracting Officer, the Contractor must 

procure all commodities (e.g., equipment, materials, vehicles, supplies) and services (including 

commodity transportation services) in accordance with the requirements at 22 CFR Part 228 

"Rules on Procurement of Commodities and Services Financed by USAID Federal Program 

Funds." The authorized source for procurement is Geographic Code 937 unless otherwise 

specified in the schedule of this contract. Guidance on eligibility of specific goods or services 

may be obtained from the Contracting Officer. 

(b) Ineligible goods and services. The Contractor must not procure any of the following goods 

or services under this contract: 

 

(1) Military equipment 

(2) Surveillance equipment 

(3) Commodities and services for support of police and other law enforcement activities 

(4) Abortion equipment and services 

(5) Luxury goods and gambling equipment, or 

(6) Weather modification equipment. 

 

(c) Restricted goods. The Contractor must obtain prior written approval of the Contracting 

Officer or comply with required procedures under an applicable waiver as provided by the 

Contracting Officer when procuring any of the following goods or services: 

 

(1) Agricultural commodities, 

(2) Motor vehicles, 
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(3) Pharmaceuticals and contraceptive items 

(4) Pesticides, 

(5) Fertilizer, 

(6) Used equipment, or 

(7) U.S. government-owned excess property. 

 

If USAID determines that the Contractor has procured any of these specific restricted goods 

under this contract without the prior written authorization of the Contracting Officer or fails to 

comply with required procedures under an applicable waiver as provided by the Contracting 

Officer, and has received payment for such purposes, the Contracting Officer may require the 

contractor to refund the entire amount of the purchase. 

 

I.21 AIDAR 752.228-7 INSURANCE – LIABILITY TO THIRD PERSONS 

 

As prescribed in 728.307-2 (c), the following paragraph is to be added to the clause specified in 

FAR 52.228-7 as either paragraph (h) (if FAR 52.228-7  Alternate I is not used) or (i) (if FAR 

52.228-7 Alternate I is used): (See FAR 52.228)  

 

(h) Insurance on private automobiles. If the Contractor or any of its employees or their 

dependents transport or cause to be transported (whether or not at contract expense) privately 

owned automobiles to the Cooperating Country, or they or any of them purchase an automobile 

within the Cooperating Country, the Contractor agrees to make certain that all such automobiles 

during such ownership within the Cooperating Country will be covered by a paid-up insurance 

policy issued by a reliable company providing the following minimum coverages or such other 

minimum coverages as may be set by the Mission Director, payable in United States dollars or 

its equivalent in the currency of the Cooperating Country: injury to persons, $10,000/$20,000; 

property damage, $5,000. The premium costs for such insurance shall not be a reimbursable cost 

under this contract. Copies of such insurance policies shall be preserved and made available as 

part of the Contractor's records which are required to be preserved and made available by the 

"Audit and Records - Negotiation" clause of this contract. 

 

I.22 AIDAR 752.229-70 FEDERAL, STATE, AND LOCAL TAXES 

 

For contracts involving performance overseas the clauses prescribed in FAR 29.401-3 or 

29.401-4 may be modified to specify that the taxes referred to are United States taxes. (See FAR 

29.401)  

 

I.23 AIDAR 752.242-70 PERIODIC PROGRESS REPORTS (OCT 2007) 

 

(a) The Contractor shall prepare and submit progress reports as specified in the contract 

schedule. These reports are separate from the interim and final performance evaluation reports 

prepared by USAID in accordance with FAR 42.15 and internal Agency procedures, but they 

may be used by USAID personnel or their authorized representatives when evaluating the 

Contractor's performance. 

(b) During any delay in furnishing a progress report required under this contract, the contracting 

officer may withhold from payment an amount not to exceed US$25,000 (or local currency 
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equivalent) or 5 percent of the amount of this contract, whichever is less, until such time as the 

Contractor submits the report or the contracting officer determines that the delay no longer has a 

detrimental effect on the Government's ability to monitor the Contractor's progress. 

 

I.24 AIDAR 752.245-70 GOVERNMENT PROPERTY – USAID REPORTING 

REQUIREMENTS 

 

In response to a GAO audit recommendation, USAID contracts, except for those for commercial 

items, must contain the following preface and reporting requirement as additions to the 

appropriate Government Property clause prescribed by FAR 45.106.  

 

(See FAR 45.106)  

 

Preface: to be inserted preceding the text of the FAR clause. The term "Government furnished 

property" wherever it may appear in the following clause, shall mean (1) non-expendable 

personal property owned by or leased to the U.S. Government and furnished to the contractor 

and (2) personal property furnished either prior to or during the performance of this contract by 

any U.S. Government accountable officer to the contractor for use in connection with 

performance of this contract and identified by such officer as accountable. The term 

"government property", wherever it may appear in the following clause, shall mean government-

furnished property and non-expendable personal property title to which vests in the U.S. 

Government under this contract. Non-expendable property, for purposes of this contract, is 

defined as property which is complete in itself, does not lose its identity or become a component 

part of another article when put into use; is durable, with an expected service life of two years or 

more; and which has a unit cost of more than $500. Reporting Requirement: to be inserted 

following the text of the FAR clause. Reporting Requirements: The contractor will submit an 

annual report on all non-expendable property in a form and manner acceptable to USAID 

substantially as follows:  
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ANNUAL REPORT OF GOVERNMENT PROPERTY IN CONTRACTOR'S 

CUSTODY  

(Name of Contractor) 

As of (End of Contract Year), 19xx 

   

Furniture and 

furnishings 

 

 

 Motor 

Vehicles 

Office Living 

quarters  

 

Other non-

expendable 

property  

 

A. Value of property as of last 

report.  
    

B. Transactions during this 

reporting period.  
    

1. Acquisitions (add):      

a. Purchased by contractor     

1/  
    

b. Transferred from   USAID 

2/  
    

c. Transferred from others- 

Without reimbursement 3/  
    

2. Disposals (deduct):      

a. Returned to USAID      

b. Transferred to USAID-

Contractor Purchased  
    

c. Transferred to other 

Government agencies 3/  
    

d. Other disposals 3/      

C. Value of property as of 

reporting date.  
    

D. Estimated average age of 

contractor held property  

Years 

 

Years 

 

Years Years 

1/ Property which is complete in itself, does not lose its identity or become a component part 

of another article when put into use; is durable, with an expected service life of two years or 

more; and which has a unit cost of more than $500.  

2/ Government furnished property listed in this Contract as non-expendable.  

3/ Explain if transactions were not processed through or otherwise authorized by USAID  
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PROPERTY INVENTORY VERIFICATIONS  

 

I attest that (1) physical inventories of Government property are taken not less frequently than 

annually; (2) the accountability records maintained for Government property in our possession 

are in agreement with such inventories; and (3) the total of the detailed accountability records 

maintained agrees with the property value shown opposite line C above, and the estimated 

average age of each category of property is as cited opposite line D above.[_____________ 

Authorized Signature].  

 

I.25 AIDAR 752.245-71 TITLE AND CARE OF PROPERTY (APR 1984) 

 

(a) Title to all non-expendable property purchased with contract funds under this contract and 

used in the Cooperating Country, shall at all times be in the name of the Cooperating 

Government, or such public or private agency as the Cooperating Government may designate, 

unless title to specified types or classes of non-expendable property is reserved to USAID under 

provisions set forth in the schedule of this contract; but all such property shall be under the 

custody and control of Contractor until the owner of title directs otherwise, or completion of 

work under this contract or its termination, at which time custody and control shall be turned 

over to the owner of title or disposed of in accordance with its instructions. All performance 

guaranties and warranties obtained from suppliers shall be taken in the name of the title owner. 

(Non-expendable property is property which is complete in itself, does not lose its identity or 

become a component part of another article when put into use; is durable, with an expected 

service life of two years or more; and which has a unit cost of $500 or more.  

 

(b) Contractor shall prepare and establish a program, to be approved by the Mission, for the 

receipt, use, maintenance, protection, custody, and care of non-expendable property for which it 

has custodial responsibility, including the establishment of reasonable controls to enforce such 

program.  

 

(c)  (1) For non-expendable property to which title is reserved to the U.S. Government under 

provisions set forth in the schedule of this contract, Contractor shall submit an annual report on 

all non-expendable property under its custody as required in the clause of this contract entitled 

"Government Property".  

 

(2) For non-expendable property titled to the Cooperating Government, the Contractor shall, 

within 90 days after completion of this contract, or at such other date as may be fixed by the 

Contracting Officer, submit an inventory schedule covering all items of non-expendable 

property under its custody, which have not been consumed in the performance of this contract. 

The Contractor shall also indicate what disposition has been made of such property. 

 

I.26 AIDAR 752.7005 SUBMISSION REQUIREMENTS FOR DEVELOPMENT 

EXPERIENCE DOCUMENTS (SEP 2013) 

 

(Class Deviation OAA-DEV-13-01c) 

 

(a) Contract Reports and Information/Intellectual Products. 
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(1) Within thirty (30) calendar days of obtaining the Contracting Officer Representative’s 

approval, the contractor must submit to USAID’s Development Experience Clearinghouse 

(DEC) one copy each of reports and information products which describe, communicate or 

organize program/project development assistance activities, methods, technologies, 

management, research, results and experience.  These reports include: assessments, evaluations, 

studies, technical and periodic reports, annual and final reports, and development experience 

documents (defined as documents that (1) describe the planning, design, implementation, 

evaluation, and results of development assistance; and (2) are generated during the life cycle of 

development assistance programs or activities.)  The Contractor must also submit copies of 

information products including training materials, publications, databases, computer software 

programs, videos and other intellectual deliverable materials required under the Contract 

Schedule.  The following information is not to be submitted:  

 

(i) Time-sensitive materials such as newsletters, brochures or bulletins. 

 

(ii) The contractor’s information that is incidental to award administration, such as financial, 

administrative, cost or pricing, or management information. 

 

(2) Within thirty (30) calendar days after completion of the contract, the contractor must submit 

to the DEC any reports that have not been previously submitted and an index of all reports and 

information/intellectual products referenced in paragraph (a)(1) of this clause.  

 

(b) Submission requirements. The contractor must review the DEC Web site for the most up-to-

date submission instructions, including the DEC address for paper submissions, the document 

formatting and the types of documents to be submitted.  The submission instructions can be 

found at: https://dec.usaid.gov. 

 

(1) Standards. 

 

(i) Material must not include financially sensitive information or personally identifiable 

information (PII) such as social security numbers, home addresses and dates of birth. Such 

information must be removed prior to submission. 

 

(ii) All submissions must conform to current USAID branding requirements. 

 

(iii) Contract reports and information/intellectual products can be submitted in either electronic 

(preferred) or paper form.  Electronic documentation must comply with Section 508 of the 

Rehabilitation Act of 1973. 

 

(iv) The electronic submissions must consist of only one electronic file, which comprises the 

complete and final equivalent of the paper copy. In the case of databases and computer software 

the submissions must also include necessary descriptive information, e.g., special backup or 

data compression routines, software used for storing/retrieving submitted data, or program 

installation instructions.   

 

https://dec.usaid.gov/
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(v)  Electronic documents must be in one of the National Archives and Records Administration 

(NARA)-approved formats as described in NARA guidelines related to the transfer of 

permanent E-records. (See http://www.archives.gov/records-mgmt/initiatives/transfer-to-

nara.html).                          

 

(2) Essential bibliographic information.  Descriptive information is required for all Contractor 

products submitted. The title page of all reports and information products must include the 

contract number(s), contractor name(s), name of the USAID Contracting Officer’s 

Representative, the publication or issuance date of the document, document title, (if non-

English, provide an English translation of the title), author name(s), and development objective 

or activity title (if non-English, provide a translation) and associated number, and language of 

the document (if non-English).  In addition, all hard copy materials submitted in accordance 

with this clause must have, attached as a separate cover sheet, the name, organization, address, 

telephone number, fax number, and Internet address of the submitting party. 

Note: Further to I.10 (b) (1), above, delivery address for development experience 

documentation is:  

Online: http://dec.usaid.gov 

 

By mail (for pouch delivery): 

DEXS Document Submissions 

M/CIO/KM/DEC 

RRB M.01-010 

Washington, DC  20523-6100 

 

I.27 AIDAR  752.7006 NOTICES (APR 1984) 

 

Any notice given by any of the parties hereunder shall be sufficient only if in writing and 

delivered in person or sent by telegraph, cable, or registered or regular mail as follows: To 

USAID: Administrator, U.S. Agency for International Development, Washington, D.C. 20523-

0061. Attention: Contracting Officer (the name of the cognizant Contracting Officer with a copy 

to the appropriate Mission Director). To Contractor: At Contractor's address shown on the cover 

page of this contract, or to such other address as either of such parties shall designate by notice 

given as herein required. Notices hereunder shall be effective when delivered in accordance 

with this clause or on the effective date of the notice, whichever is later. 

 

I.28 AIDAR  752.7008 USE OF GOVERNMENT FACILITIES OR PERSONNEL 

(APR 1984) 

 

(a) The Contractor and any employee or consultant of the Contractor is prohibited from using 

U.S. Government facilities (such as office space or equipment) or U.S. Government clerical or 

technical personnel in the performance of the services specified in the contract, unless the use of 

Government facilities or personnel is specifically authorized in the contract, or is authorized in 

advance, in writing, by the Contracting Officer.  

 

(b)  If at any time it is determined that the Contractor, or any of its employees or consultants 

have used U.S. Government facilities or personnel without authorization either in the contract 

http://www.archives.gov/records-mgmt/initiatives/transfer-to-nara.html
http://www.archives.gov/records-mgmt/initiatives/transfer-to-nara.html
http://dec.usaid.gov/
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itself, or in advance, in writing, by the Contracting Officer, then  the amount payable under the 

contract shall be reduced by an amount equal to the value of the U.S. Government facilities or 

personnel used by the Contractor, as determined by the Contracting Officer.  

 

(c) If the parties fail to agree on an adjustment made pursuant to this clause, it shall be 

considered a dispute, and shall be dealt with under the terms of the clause of this contract 

entitled "Disputes". 

 

I.29 AIDAR  752.7010 CONVERSION OF U.S. DOLLARS TO LOCAL CURRENCY 

(APR 1984) 

 

Upon arrival in the Cooperating Country, and from time to time as appropriate, the Contractor's 

Chief of Party shall consult with the Mission Director who shall provide, in writing, the 

procedure the Contractor and its employees shall follow in the conversion of United States 

dollars to local currency. This may include, but is not limited to, the conversion of said currency 

through the cognizant U.S. Disbursing Officer or Mission Controller, as appropriate. 

 

I.30 AIDAR  752.7013 CONTRACTOR-MISSION RELATIONSHIPS (OCT 1989) 

 

(a)  The Contractor acknowledges that this contract is an important part of the United States 

Foreign Assistance Program and agrees that its operations and those of its employees in the 

Cooperating Country will be carried out in such a manner as to be fully commensurate with the 

responsibility, which this entails.  

 

(b) The Mission Director is the chief representative of USAID in the Cooperating Country. In 

this capacity, he/she is responsible for the total USAID program in the cooperating country 

including certain administrative responsibilities set forth in this contract and for advising 

USAID regarding the performance of the work under the contract and its effect on the United 

States Foreign Assistance Program. Although the Contractor will be responsible for all 

professional, technical, and administrative details of the work called for by the contract, it shall 

be under the guidance of the Mission Director in matters relating to foreign policy. The Chief of 

Party shall keep the Mission Director currently informed of the progress of the work under the 

contract.  

 

(c)  In the event the conduct of any Contractor employee is not in accordance with the preceding 

paragraphs, the contractor's Chief of Party shall consult with the Mission Director and the 

employee involved and shall recommend to the Contractor a course of action with regard to 

such employee.  

 

(d) The parties recognize the right of the U.S. Ambassador to direct the removal from a country 

of any U.S. citizen or the discharge from this contract of any third country national or 

cooperating country national when, at the discretion of the Ambassador, the interests of the 

United States so require. Under these circumstances termination of an employee and 

replacement by an acceptable substitute shall be at no cost to USAID.  
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(e) If it is determined that the services of such employee shall be terminated, the Contractor 

shall use its best efforts to cause the return of such employee to the United States or point of 

origin as appropriate. 

 

(The following paragraph (f) is applicable if the contract is with an educational institution:)  

 

(f)  It is understood by the parties that the Contractor's responsibilities shall not be restrictive of 

academic freedom. Notwithstanding these academic freedoms, the Contractor's employees, 

while in the Cooperating Country, are expected to show respect for its conventions, customs, 

and institutions, to abide by applicable laws and regulations, and not to interfere in its internal 

political affairs. 

 

I.31 AIDAR  752.7015 USE OF POUCH FACILITIES (JUL 1997) 

 

(a)  Use of diplomatic pouch is controlled by the Department of State. The Department of State 

has authorized the use of pouch facilities for USAID contractors and their employees as a 

general policy, as detailed in paragraphs (a)(1) through (a)(7) of this section; however, the final 

decision regarding use of pouch facilities rests with the Embassy or USAID Mission. In 

consideration of the use of pouch facilities as hereinafter stated, the Contractor and its 

employees agree to indemnify and hold harmless the Department of State and USAID against 

loss or damage occurring in pouch transmission.  

 

(1) Contractors and their employees are authorized use of the pouch for transmission and 

receipt of up to a maximum of 2 pounds per shipment of correspondence and documents 

needed in the administration of foreign assistance programs.  

(2) U.S. citizen employees of U.S. contractors are authorized use of the pouch for personal 

mail up to a maximum of one pound per shipment (but see paragraph (a)(3) of this section).  

(3) Merchandise, parcels, magazines, or newspapers are not considered to be personal mail 

for purposes of this clause, and are not authorized to be sent or received by pouch.  

(4) Official mail as authorized by paragraph (a)(1) of this clause should be addressed as 

follows: Individual or Organization Name, followed by the symbol "C", city Name of Post, 

U.S. Agency for International Development, Washington, D.C. 20523-0001.  

(5) Personal mail pursuant to paragraph (a)(2) of this section should be sent to the address 

specified in paragraph (a)(4) of this section, but without the name of the organization.  

(6) Mail sent via the diplomatic pouch may not be in violation of U.S. Postal laws and may 

not contain material ineligible for pouch transmission.  

(7) USAID contractor personnel are not authorized use of military postal facilities 

(APO/FPO). This is an Adjutant General's decision based on existing laws and regulations 

governing military postal facilities and is being enforced worldwide. Posts having access to 

APO/FPO facilities and using such for diplomatic pouch dispatch, may, however, accept 

official mail from Contractors and letter mail from their employees for the pouch, provided 

of course, adequate postage is affixed.  

 

(b) The Contractor shall be responsible for advising its employees of this authorization and 

these guidelines and limitations on use of pouch facilities.  
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(c) Specific additional guidance on use of pouch facilities in accordance with this clause is 

available from the Post Communication Center at the Embassy or USAID Mission. 

 

I.32 AIDAR 752.7025 APPROVALS (APR 1984) 

 

All approvals required to be given under the contract by the Contracting Officer or the Mission 

Director shall be in writing and, except when  extraordinary circumstances make it 

impracticable, shall be requested by the Contractor sufficiently in advance of the contemplated 

action to permit approval, disapproval or other disposition prior to that action. If, because of 

existing conditions, it is impossible to obtain prior written approval, the approving official may, 

at his discretion, ratify the action after the fact. 

 

I.33 AIDAR 752.7027 PERSONNEL (DEC 1990) 

 

(a) Clearance.  

 

(1) Individuals Engaged or Assigned Within the United States. The contractor will obtain 

written notification from the Contracting Officer of Cooperating Country clearance of any 

employee sent outside the United States to perform duties under this contract.  

(2) Individuals Engaged or Assigned When Outside the United States. No individual shall be 

engaged or assigned when outside the United States to perform work outside the United States 

under this contract unless authorized in the schedule or otherwise approved by the Contracting 

Officer or Mission Director. However, when services are performed in the Cooperating Country 

on a casual or irregular basis or in an emergency, exception to this provision can be made in 

accordance with instructions or regulations established by the Mission Director.  

 

(b) Physical fitness of employees and dependents. See the clause of this contract entitled 

Physical Fitness.  

 

(c)  Conformity to laws and regulations of Cooperating Country. Contractor agrees to use its 

best efforts to assure that its employees and their dependents, while in the Cooperating Country, 

abide by all applicable laws and regulations of the Cooperating Country and political 

subdivisions thereof.  

 

(d) Importation or sale of personal property or automobiles. To the extent permitted by 

Cooperating Country laws, the importation and sale of personal property or automobiles by 

contractor employees and their dependents in the Cooperating Country shall be subject to the 

same limitations and prohibitions which apply to U.S. nationals employed by the Mission. This 

provision does not apply to employees or consultants who are citizens or legal residents of the 

Cooperating Country.  

 

(e) Economic and Financial Activities. Other than work to be performed under this contract for 

which an employee or consultant is assigned by the contractor, no such employee or consultant 

of the contractor shall engage, directly or indirectly, either in his/her own name or in the name 

or through the agency of another person, in any business, profession or occupation in the 

Cooperating Country or other foreign countries to which he/she is assigned, nor shall he make 
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loans or investments to or in any business, profession or occupation in the Cooperating Country 

or other foreign countries in which he/she is assigned. This provision does not apply to 

employees or consultants who are citizens or legal residents of the Cooperating Country. [The 

following paragraphs (f) and (g) are applicable only to cost reimbursement contracts.]  

 

(f) Duration of Appointments.  

 

(1) Regular employees will normally be appointed for a minimum of 2 years which period 

includes orientation (less language training) in the United States and authorized international 

travel under the contract except:  

(i) An appointment may be made for less than 2 years if the contract has less than 2 years 

but more than 1 year to run provided that if the contract is extended the appointment shall 

also be extended to the full 2 years. This provision shall be reflected in the employment 

agreement prior to employment under this contract.  

(ii) When a 2-year appointment is not required, appointment may be made for less than 2 

years but in no event less than 1 year.  

(iii) When the normal tour of duty established for USAID personnel at a particular post is 

less than 2 years, then a normal appointment under this contract may be of the same 

duration.  

(iv) When the contractor is unable to make appointments of regular employees for a full 2 

years, the contractor may make appointments of less than 2 but not less than 1 year, 

provided that such appointment is approved by the Contracting Officer.  

 

(2) Services required for less than 1 year will be considered short-term appointments and the 

employee will be considered a short-term employee.  

 

(g) Employment of Dependents. If any person who is employed for services in the Cooperating 

Country under this contract is either (1) a dependent of an employee of the U.S. Government 

working in the Cooperating Country, or (2) a dependent of a contractor employee working under 

a contract with the U.S. Government in the Cooperating Country, such person shall continue to 

hold the status of a dependent. He or she shall be entitled to salary for the time services are 

actually performed in the Cooperating Country, and differential and allowances as established 

by the Standardized Regulations (Government Civilians, Foreign Areas).  

 

I.34 AIDAR 752.7029 POST PRIVILEGES (JUL 1993)  

 

(a) Routine health room services may be available, subject to post policy, to U.S. citizen 

contractors and their authorized dependents (regardless of citizenship) at the post of duty. These 

services do not include hospitalization, or pre-departure or end of tour medical examinations. 

The services normally include such medications as may be available, immunizations and 

preventive health measures, diagnostic examinations and advice, and home visits as medically 

indicated. Emergency medical treatment is provided to U.S. citizen employees and dependents, 

whether or not they may have been granted access to routine health room services, on the same 

basis as it would be to any U.S. citizen in an emergency medical situation in the country.  
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(b)  Privileges such as the use of APO, PX's, commissaries, and officer's clubs are established at 

posts abroad pursuant to agreements between the U.S. and Cooperating Governments. These 

facilities are intended for and usually limited to members of the official U.S. establishment 

including the Embassy, USAID Mission, U.S. Information Service, and the Military. Normally, 

the agreements do not permit these facilities to be made available to nonofficial Americans.  

 

I.35 AIDAR 752.7031 LEAVE AND HOLIDAY (OCT 1989) 

 

(a) Vacation leave.  

 

(1) The Contractor may grant to its employees working under this contract vacations of 

reasonable duration in accordance with the Contractor's practice for its employees, but in no 

event shall such vacation leave be earned at a rate exceeding 26 work days  per annum. 

Reimbursement for vacation leave is limited to the amount earned by employees while serving 

under this contract. For regular employees during their tour of duty in the Cooperating Country, 

vacation leave is provided under this contract primarily for purposes of affording necessary rest 

and recreation. The Contractor's Chief of Party, the employee and the Cooperating Country 

institution associated with this project shall develop vacation leave schedules early in the 

employee's tour of duty taking into consideration project requirements, employee preference and 

other factors.  

 

(2) Leave taken during the concluding weeks of an employee's  tour shall be included in the 

established leave schedule and be limited to that amount of leave which can be earned during a 

twelve-month period unless approved in accordance with paragraph (a)(3) of this clause.  

 

(3) Vacation leave earned but not taken by the end of the employee's tour pursuant to paragraphs 

(a)(1) and (2) of this clause will be forfeited unless the requirements of the project precluded the 

employee from taking such leave, and the Contracting Officer (with the endorsement of the 

Mission) approves one of the following as an alternative:  

 

(i) Taking, during the concluding weeks of the employee's tour, leave not permitted 

under (a)(2) of this section, or  

(ii) Lump-sum payment for leave not taken provided such leave does not exceed the 

number of days which can be earned by the employee during a twelve-month period.  

 

(b) Sick Leave. Sick leave is earned by employees in accordance with the Contractor's usual 

practice but not to exceed 13 work days per annum or 4 hours every 2 weeks. Additional sick 

leave after use of accrued vacation leave may be advanced in accordance with Contractor's usual 

practice, if in the judgment of the Contractor's Chief of Party it is determined that such 

additional leave is in the best interest of the project. In no event shall such additional leave 

exceed 30 days. The Contractor agrees to reimburse USAID for leave used in excess of the 

amount earned during the employee's assignment under this contract. Sick leave earned and 

unused at the end of a regular tour of duty may be carried over to an immediately succeeding 

tour of duty under this contract. The use of home leave authorized under this clause shall not 

constitute a break in service for the purpose of sick leave carry-over. Contractor employees will 

not be compensated for unused sick leave at the completion of their duties under this contract.  
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(c) Home leave.  

 

(1) Home leave is leave earned for service abroad for use only in the United States, in the 

Commonwealth of Puerto Rico, or in the possessions of the United States.  

 

(2) A regular employee who is a U.S. citizen or resident and has served at least 2 years overseas, 

as defined in paragraph (c)(4) of this clause, under this contract and has not taken more than 30 

workdays leave (vacation, sick, or leave without pay) in the United States, may be granted home 

leave of not more than 15 workdays for each such year of service overseas, provided that such 

regular employee agrees to return overseas upon completion of home leave under an additional 

2 year appointment, or for a shorter period of not less than 1 year of overseas service under the 

contract if the Mission Director has approved in advance. Home leave must be taken in the 

United States, the Commonwealth of Puerto Rico, or the possessions of the United States; any 

days spent elsewhere will be charged to vacation leave or leave without pay.  

 

(3) Notwithstanding the requirement in paragraph (c)(2), of this clause, that the Contractor's 

regular employee must have served 2 years overseas under this contract to  be eligible for home 

leave, Contractor may grant advance home leave to such regular employee subject to all of the 

following conditions:  

 

(i) Granting of advance home leave would in each case serve to advance the attainment of 

the objectives of this contract;  

(ii) The regular employee shall have served a minimum of 18 months in the Cooperating 

Country on his/her current tour of duty under this contract; and  

(iii) The regular employee shall have agreed to return to the Cooperating Country to serve 

out the remainder of his/her current tour of duty and an additional 2 year appointment under 

this contract, or such other additional appointment of not less than 1 year of overseas service 

as the Mission Director may approve.  

 

(4) The period of service overseas required under paragraph (c)(2) or paragraph (c)(3) of this 

clause shall include the actual days spent in orientation in the United States (less language 

training) and the actual days overseas beginning on the date of departure from the United States 

port of embarkation on international travel and continuing, inclusive of authorized delays en 

route, to the date of arrival at the United States port of debarkation from international travel. 

Allowable vacation and sick leave taken while overseas, but not leave without pay, shall be 

included in the required period of service overseas. An amount equal to the number of days 

vacation sick leave taken in the United States, the Commonwealth of Puerto Rico, or the 

possessions of the United States will be added to the required period of service overseas.  

 

(5) Salary during travel to and from the United States for home leave will be limited to the time 

required for travel by the most expeditious air route. The Contractor will be responsible for 

reimbursing USAID for salary payments made during home leave if  in spite of the undertaking 

of the new appointment the regular employee, except for reasons beyond his/her control as 

determined by the Contracting Officer, does not return overseas and complete the additional 

required service. Unused home leave is not reimbursable under this contract.  
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(6) To the extent deemed necessary by the Contractor, regular employees in the United States on 

home leave may be authorized to spend not more than 5 days in work status for consultation at 

home office/campus or at USAID/Washington before returning to their post of duty. 

Consultation at locations other than USAID/Washington or home office/campus, as well as any 

time in excess of 5 days spent for consultation, must be approved by the Mission Director or the 

Contracting Office.  

 

(7) Except as provided in the schedule or approved by the Mission Director or the Contracting 

Officer, home leave is not authorized for TCN or CCN employees.  

 

(d)  Holidays. Holidays for Contractor employees serving in the United States shall be in 

accordance with the Contractor's established policy and practice. Holidays for Contractor 

employees serving overseas should take into consideration local practices and shall be 

established in collaboration with the Mission Director.  

 

(e)  Military leave. Military leave of not more than 15 calendar days in any calendar year may 

be granted in accordance with the Contractor's usual practice to each regular employee whose 

appointment is not limited to 1 year or less and who is a reservist of the United States Armed 

Forces, provided that such military leave has been approved in advance by the cognizant 

Mission Director or Assistant Administrator. A copy of any such approval shall be provided to 

the Contracting Officer.  

 

(f)  Leave Records. The Contractor's leave records shall be preserved and made available as part 

of the contractor's records which are required to be preserved and made available by the 

Examination of Records by the Comptroller General and Audit clauses of this contract. 

 

I.36 AIDAR 752.7033 PHYSICAL FITNESS (JUL 1997) 

 

(The requirements of this provision do not apply to employees hired in the Cooperating Country 

or to authorized dependents who were already in the Cooperating Country when their 

sponsoring employee was hired.)  

 

(a)  Assignments of less than 60 days in the Cooperating Country. The contractor shall require 

employees being assigned to the Cooperating Country for less than 60 days to be examined by a 

licensed doctor of medicine. The contractor shall require the doctor to provide to the contractor 

a written statement that in his/her medical opinion, the employee is physically qualified to 

engage in the type of activity for which he/she is employed and the employee is physically able 

to reside in the country to which he/she is assigned. Under a cost reimbursement contract, if the 

contractor has no such written statement of medical opinion on file prior to the departure for the 

Cooperating Country of any employee and such employee is unable to perform the type of  

activity for which he is employed or cannot complete his/her tour of duty because of any 

physical disability (other than physical disability arising from an accident while employed under 

this contract), the contractor shall be responsible for returning the disabled employee to his/her 

point of hire and providing a replacement at no additional cost to the Government. In addition, 

in the case of a cost reimbursement contract, the contractor shall not be entitled to 
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reimbursement for any additional costs attributable to delays or other circumstances caused by 

the employee's inability to complete his/her tour of duty.  

 

(b) Assignments of 60 days or more in the Cooperating Country.  

 

(1) The Contracting Officer shall provide the contractor with a reproducible copy of the 

"USAID Contractor Employee Physical Examination Form".** This form is for collection of 

information; it has been reviewed and approved by OMB. Information required by  the 

Paperwork Reduction Act for reporting the burden estimate, the points of contact regarding 

burden estimate, and the OMB approval expiration date (see 701.105(a)), are printed on the 

form. The contractor shall reproduce the form as required, and provide a copy to each employee 

and authorized dependent proposed for assignments of 60 days or more in the Cooperating 

Country. The contractor shall have the employee and all authorized dependents obtain a 

physical examination from a licensed physician, who will complete the form for each individual. 

The employee will deliver the physical examination form(s) to the embassy health unit in the 

Cooperating Country.   

 

** The USAID Contractor Employee Physical Examination Form appears at the end of the 

AIDAR as an attachment. It is not part of the AIDAR. It appears as an attachment only for the 

reader's convenience.  

 

(2) (The following information is provided for two purposes: to assist fixed price Contractors to 

develop their price proposal, and to provide cost reimbursement contractors with guidance in 

determining reasonable and allowable costs.) As a contribution to the cost of medical 

examinations, USAID shall reimburse the contractor for the physical examination authorized in 

paragraph (a) of this section in an amount not to exceed $100 for the physical examination, plus 

reimbursement of charges for immunizations to the extent not covered by the contractor's health 

insurance policy. For physical examinations authorized in paragraph (b)(1) above, the USAID 

contribution to the cost of the examination shall be as follows:  

(i) For the employee and authorized dependents 12 years of age and over, one half of the 

cost of each examination up to a maximum USAID share of $300 per individual, plus 

reimbursement of charges for immunizations to the extent not covered by the contractor's 

health insurance policy.  

(ii) For authorized dependents under 12 years of age, one half of the cost of each 

examination up to a maximum USAID share of $120 per individual, plus reimbursement of 

charges for immunizations to the extent not covered by the contractor's health insurance 

policy.  

(iii) The contractor must obtain the prior written approval of the Contracting Officer to 

receive any USAID contributions higher than these limits.  

 

I.37 AIDAR 752.7034 ACKNOWLEDGMENT AND DISCLAIMER (DEC 1991) 

 

(a) USAID shall be prominently acknowledged in all publications, videos or other 

information/media products funded or partially funded through this contract, and the product 

shall state that the views expressed by the author(s) do not necessarily reflect those of USAID. 

Acknowledgments should identify the sponsoring USAID Office and Bureau or Mission as well 
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as the U.S. Agency for International Development substantially as follows: "This [publication, 

video or other information/media product (specify)] was made possible through support 

provided by the Office of [ ], Bureau for [ ], U.S. Agency for International Development, under 

the terms of Contract No. [ ]. The opinions expressed herein are those of the author(s) and do 

not necessarily reflect the views of the U.S. Agency for International Development."  

 

(b)  Unless the contractor is instructed otherwise by the cognizant technical office publications, 

videos or other information/media products funded under this contract and intended for general 

readership or other general use will be marked with the USAID logo and/or U.S. AGENCY 

FOR INTERNATIONAL DEVELOPMENT appearing either at the top or at the bottom of the 

front cover or, if more suitable, on the first inside title page for printed products, and in 

equivalent/appropriate location in videos or other information/media products. Logos and 

markings of co-sponsors or authorizing institutions should be similarly located and of similar 

size and appearance.  

 

I.38 AIDAR 752.7035 PUBLIC NOTICES (DEC 1991) 

 

It is USAID's policy to inform the public as fully as possible of its programs and activities. The 

contractor is encouraged to give public notice of the receipt of this contract and, from time to 

time, to announce progress and accomplishments. Press releases or other public notices should 

include a statement substantially as follows: "The U.S. Agency for International Development 

administers the U.S. foreign assistance program providing economic and humanitarian 

assistance in more than 80 countries worldwide." The contractor may call on USAID's Office of 

Legislative and Public Affairs (LPA) for advice regarding public Notices. The contractor is 

requested to provide copies of notices or announcements to the cognizant technical officer and 

to USAID's Office of Legislative and Public Affairs (LPA) as far in advance of release as 

possible.  

 

(See also Interim Update Dataset, Major Functional Series 300, Interim Update #2 

 

I.39 AIDAR 752.7101 VOLUNTARY POPULATION PLANNING ACTIVITIES (JUN 

2008) 

 

(a) Requirements for Voluntary Sterilization Program. None of the funds made available under 

this contract shall be used to pay for the performance of involuntary sterilization as a method of 

family planning or to coerce or provide any financial incentive to any individual to practice 

sterilization. 

 

(b) Prohibition on Abortion-Related Activities. 

 

(1) No funds made available under this contract will be used to finance, support, or be attributed 

to the following activities: 

 

(i) procurement or distribution of equipment intended to be used for the purpose of inducing 

abortions as a method of family planning; 

(ii) special fees or incentives to any person to coerce or motivate them to have abortions; 
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(iii) payments to persons to perform abortions or to solicit persons to undergo abortions; 

(iv) information, education, training, or communication programs that seek to promote 

abortion as a method of family planning; and 

(v) lobbying for or against abortion. The term "motivate", as it relates to family planning 

assistance, shall not be construed to prohibit the provision, consistent with local law, of 

information or counseling about all pregnancy options. 

 

(2) No funds made available under this contract will be used to pay for any biomedical research 

which relates, in whole or in part, to methods of, or the performance of, abortions or involuntary 

sterilizations as a means of family planning. Epidemiologic or descriptive research to assess the 

incidence, extent or consequences of abortions is not precluded. 

 

(c) The contractor shall insert this provision in all subcontracts. 

 

 

 

 

[END OF SECTION I] 
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PART III – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

SECTION J – LIST OF ATTACHMENTS 

 
Hard copies of the following documents are attached within this Section J; however, some of the forms can be 

accessed electronically at: http://www.usaid.gov/forms /. 
 

ATTACHMENT J.1: IDENTIFICATION OF PRINCIPAL GEOGRAPHIC CODE 

NUMBERS 

ATTACHMENT J.2: GUIDANCE USAID-FUNDED COMMUNICATIONS PROJECTS 

ATTACHMENT J.3: REGISTRATION AND TAX EXEMPTIONS IN AFGHANISTAN  

ATTACHMENT J.4: AFGHAN FIRST POLICY 

ATTACHMENT J.5: GUIDANCE IN DEVELOPING A SECURITY PLAN 

ATTACHMENT J.6:  MSP ILLUSTRATIVE MOBILIZATION PLAN 

ATTACHMENT J.7:  ILLUSTRATIVE WORKPLAN 

ATTACHMENT J.8:  DESCRIPTION OF POTENTIAL MONITORING METHODS 

ATTACHMENT J.9:  VERIFICATION AND MONITORING REPORT FORMAT 

ATTACHMENT J.10: INITIAL ENVIRONMENTAL EXAMINATION 

ATTACHMENT J.11:     MISSION ORDER USAID/AFGHANISTAN VETTING 

REQUIREMENTS 

ATTACHMENT J.12: CONTRACTOR AND MAJOR SUBCONTRACTOR POLICY FOR 

WORKDAY, WORKWEEK, AND PAID ABSENCES 
ATTACHMENT J.13:         PROJECT LIST, ENVIRONMENTAL THRESHOLD DECISIONS  

 

[END OF SECTION J] 

  

http://www.usaid.gov/forms
file://kabulwfs01
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ATTACHMENT J.1 – IDENTIFICATION OF PRINCIPAL GEOGRAPHIC CODE 

NUMBERS 

 

The USAID Geographic Code Book sets forth the official description of all geographic codes 

used by USAID in authorizing or implementing documents, to designate authorized source 

countries or areas. The following are summaries of the principal codes: 

 

(a) Code 110—The United States, the independent states of the former Soviet Union, or a 

developing country, but excluding any country that is a prohibited source. 

 

(b) Code 935--Any area or country including the recipient country, but excluding any country 

that is a prohibited source. 

 

(c) Code 937—The United States, the recipient country, and developing countries other than 

advanced developing countries, but excluding any country that is a prohibited source. 

 

 

 

 

 

 

[END OF ATTACHMENT J.1]  
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ATTACHMENT J.2 - GUIDANCE FOR USAID-FUNDED COMMUNICATIONS 

PRODUCTS 

 

1. GOAL: 
 

The goal of this guidance is to ensure that USAID-funded communications materials are: 

1.  cost-effective; 

2.  informative; 

3.  targeted to a well-defined and specific audience; 

4.  accompanied by a well-defined, thought out, and detailed distribution plan that can and 

will be executed; and, 

5.  reflective of USAID's mission: to promote sustainable development in the countries we 

assist. 

 

In addition to the five points above, the communications material should fulfill a real, 

identified need and contribute directly to the accomplishment of the Agency's mission. 

 

2. DEFINITION: 

 

For the purpose of this guidance, communications products are defined as any printed material 

(other than non-color photocopy material), photographic services (including slide shows or 

other multimedia productions) or video production services meeting the criteria in section 3.  

Multi-volume or multi-sectional printed materials, videos or other communications products that 

are intended to be distributed together as one unit, package or group will be considered as one 

communications product for the purpose of this guidance. 

 

3. COMMUNICATIONS MATERIALS AFFECTED BY THIS GUIDANCE: 

 

Effective October 1, 1994, communications materials that meet either of the following two 

criteria (funding or audience) must be approved by the Assistant Administrator of the Bureau 

for Legislative and Public Affairs (AA/LPA) or her designee. 

 

3a. FUNDING CRITERIA: 

 

(1)  All communications materials funded by operating expense account funds must be 

reviewed and approved by AA/LPA. 

 

(2)  Any communications materials funded by program account funds and costing over 

$25,000 total.  The $25,000 cost threshold will be arrived at by looking at the sum total of the 

cost of preparation and execution of the communications material.  For example, in the case of a 

publication, the cost will be the sum total of the research (directly related to the writing and 

production of the publication), writing and other editorial services (including any associated 

overhead cost), design, layout, and production cost. 
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3b. AUDIENCE CRITERIA: 

 

(1) Any communications material that will be sent directly to or is likely to been seen by a 

Member of Congress or Congressional staffer requires approval.  Of course, such requests 

should be coordinated with LPA under the general procedures governing Congressional 

communications. 

 

(2) Any publication that will have a majority of the copies (over 50 percent) distributed in 

the United States (excluding copies provided to CDIE and other USAID/W offices for internal 

use) requires approval. 

 

3c. EXAMPLES: 

 

(1)  A program-funded family planning calendar produced by USAID grantee and to be 

distributed to 200 USAID beneficiaries in India as part of the grantee's family planning efforts 

and costing less than $25,000:  NO APPROVAL REQUIRED. 

 

(2)  Same as 1 but distribution also includes 100 "family planning leaders" in the United 

States, 200 "family planning leaders" overseas, and 25 for distribution within USAID and 

costing less than $25,000:  NO APPROVAL REQUIRED. 

 

(3)  Same as 2 but 400 additional copies given to ANE for distribution to "family planning 

leaders" in U.S.:  APPROVAL REQUIRED. 

 

(4)  Same as 1 and 2 but costing more than $25,000:  APPROVAL REQUIRED. 

 

(5)  A program-funded videotape setting forth lessons learned in an agricultural  sector 

project in West Africa to be distributed to 150 colleges and universities in the United States 

regardless of cost.  APPROVAL REQUIRED. 

 

(6)  An employee training manual produced by USAID with operating expense funds and 

for distribution within USAID regardless of cost:   APPROVAL REQUIRED. 

 

(7)  An operating expense-funded or program-funded annual report to Congress that is 

required by law and will be distributed to both Congress and to interested people in the United 

States regardless of cost:  APPROVAL REQUIRED. 

 

3d. EXEMPT COMMUNICATIONS MATERIALS: 

 

(1)  Program-funded publications costing less than $25,000 and specifically intended as 

design, evaluation and feasibility studies that are not intended for the general public. 

 

(2)  Program-funded publications costing less than $25,000 and distributed solely overseas 

as part of the delivery of foreign assistance or as part of a mission's informational program in the 

host country. 
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4. REVIEW PROCESS: 

 

Effective with the issuance of this guidance, all communications products meeting the criteria in 

section 3 of this guidance must be submitted for review and approval by USAID/LPA/MC.  

This process must be completed before any final planning or funding commitment on the 

communications materials can be given. 

 

Required information and design standards for printed materials and video/photographic 

materials are attached as annexes to this guidance. 

 

As always, LPA staff is available to assist bureaus and missions in the production of 

communications products. 

 

5. CONTRACT AND GRANT DOCUMENTS REVIEW: 

 

Agency personnel should be aware that this guidance applies to all affected communications 

materials produced through USAID- funded contracts and grants.  Thus, USAID staff is urged 

to review current contracts and grants and to keep in mind for FY 1995-funded contracts and 

grants that these guidelines must be built into the agreements.  Materials produced under 

omnibus contracts covering other services are subject to this guidance. 

 

Please note that M/Bureau will provide detailed guidance to contracting officers and other 

appropriate USAID personnel that will include a required separate line item and other 

standardized language incorporating these issues as a part of the contract or grant. 

 

6. POINTS OF CONTACT: 

 

Point of contact for this guidance is USAID/LPA/MC.STANDARDS FOR USAID-FUNDED 

PUBLICATIONS  

 

The following standards are intended as general guidelines for the production of USAID-funded 

publications that fall within the scope of those requiring LPA approval. 

 

The purpose of establishing basic standards is to enable LPA to work in a cooperative effort 

with agency bureaus and field missions to produce informative, professional and cost-effective 

products that meet the needs of a designated audience.  The audience and distribution plans 

must be clearly defined and justification given that a real need exists for the proposed 

publication. 

 

We are fully aware that there will be situations that warrant exceptions to these standards.  

Exceptions will be made by LPA on a case-by-case basis. 

 

I.  Publications intended for a U.S. audience, including Congress: 

A.  Use of color:  Two-color maximum for both cover and text (black or blue ink, generally 

used for text, counts as one color).  In the case of publications such as conference proceedings, 

one color is the standard. 
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B.  Paper:  For both cover and text, use the most cost- effective stock that suits the 

publication's purpose.  Make every effort to use recycled paper.  Do not use heavy stock. 

 

C.  Photos:  Black-and-white 

 

D.  Content:  Emphasize results achieved toward sustainable development through USAID 

programs.  NOTE:  In most cases, LPA will ask for a separate textual (ASCII) version of the 

final document for possible posting on USAID's Internet, which at present can support text only. 

 

E.  Design:  Avoid expensive folds/paper cuts, inserts/foldouts, die cuts, embossing, foil 

stamps and other design elements that add additional expense. 

 

II. Reports Required by Congress 

Most reports should be in typewritten, Xeroxed format and respond specifically to what is 

required by statute. 

 

III. Use of metric units of measurement 

 

Unless a waiver is granted, metric units are to be used in accordance with Executive Order 

12770.  Traditional units may be shown in parentheses after metric. 

 

IV. Use of Agency logo 

 

The USAID logo (or the name of the agency written out) should be displayed prominently, 

e.g., on the cover or title page. 

 

V.  Approval Form 

 

LPA is developing a "request-for-approval" form that will be put on the agency wide computer 

network as a macro to simplify and streamline the approval process.  Information that will be 

required is as follows:  type and design/format of publication; justification for its need; clearly 

defined audience and distribution plans; print run; budget breakdown including cost for 

photographic services (if a contract photographer is used), writing, editing, design, layout and 

printing; whether OE or program funds are being used; and plans to evaluate the effectiveness of 

the product. 

 

VI.   Publications produced through USAID-funded grants and contracts are subject to these 

standards. STANDARDS FOR USAID-FUNDED VIDEO PRODUCTIONS 

 

The following standards are intended as general guidelines for USAID-funded video 

productions that require LPA approval. 

 

The purpose of establishing these basic standards is to enable LPA to work in cooperation with 

agency bureaus and field missions to produce informative, professional and cost-effective 

programs that meet the needs of the designated audience.  The audience and distribution plans 



IDIQ Contract Number: AID-306-I-15-00004 

Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract 

  

 

136 

 

must be clearly defined. The purpose and production plans must be justified and must support a 

real need. 

 

We are aware that USAID video productions generally fall into two categories--those produced 

for information/education of U.S. audiences, and those produced with program funds for largely 

foreign audiences.  These guidelines will help missions decide which programs warrant video 

productions and how these should be produced. 

 

We are also aware that certain situations will justify exceptions to these standards.  Exceptions 

will be made by LPA on a case-by-case basis. 

 

I.  Basic Guidelines 

 

A.  Content:  Videos intended for U.S. audiences, including Congress, should portray 

concrete results or chronicle a USAID success story.  The video should not be a "promo" for 

the Contractor or a specialized technical report aimed at a narrow audience of experts.  

Videos produced with program funds for foreign audiences would usually be training tapes 

or other instructional material. 

 

Also, LPA will not approve video recordings of conference proceedings that can more 

appropriately be shared as written transcripts or audiocassette recordings. 

 

B.  Format:  The program should be shot in a professional television format: BETA, BETA-

SP, or 3/4".  Only viewing copies should be made in VHS.  Programs may be shot in 

American TV standard (NTSC) or in PAL or SECAM TV standard. 

 

C.  Producers:  Direct contracts must comply with OFPP Letter No. 79-4 which establish a 

"Government-Wide Contracting System for Motion Picture and Videotape Productions" (as 

required by OFPP letter 79-4.)  The designated production team must have a track record 

producing information/education programs or other professional broadcast products.  A brief 

list of previously produced programs should be included. 

 

D.  Length:  The video should be no more than 15 minutes, unless there is a strong 

justification. 

 

E.  Copies:  The number should be determined by the bureau/mission and reflected in the 

production budget.  Viewing copies for NGOs, PVOs and local officials should be in VHS.  

Copies for local TV placement must be in 3/4" or BETA.  A copy of the master of the 

finished program must be sent to the LPA video archive. 

 

II. Approval Form 

 

To simplify the approval process, LPA is developing a macro for the "request-for-approval" 

form that will be put on the agency wide computer network. The following information will be 

required: 

A.  A general description of the subject of the video. 
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B.  The intended audience and a detailed distribution plan. 

C.  Whether OE or program funds will be used. 

D.  Budget breakdown to include cost for the following items: 

- Pre-production:  research, script, shooting schedule (where the video will be shot); 

- Production:  how many shooting days (include travel days), how much per day for the 

crew plus equipment.  Please note: where possible, a local crew should be used; and, 

- Editing:  how many hours, how much per hour, how much for graphics and titles. 

 

E.  Discussion of plans to evaluate the script and the "rough cut" for the effectiveness of

 the product. 

 

III. Videos produced through USAID-funded grants and contracts are subject to these standards. 

 

NOTE:  All videos produced with USAID funds must be deposited in the LPA video archive.  

This includes all "source" tapes, plus a copy of the completed master program drafted 

 

[END OF ATTACHMENT J.2]
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ATTACHMENT J.3 - REGISTRATION AND TAX EXEMPTIONS IN 

AFGHANISTAN 

 

(Eight page document follows) 

 

REGISTRATION AND TAX EXEMPTIONS IN AFGHANISTAN 

 

February 9, 2010 

 

The purpose of this information sheet is to provide guidance to partners on how to 

register to legally operate in Afghanistan and to provide guidance on applicable tax 

exemptions. 

 

The information provided in this document should not substitute for each implementing 

partner seeking its own registration and tax advice. USAID expects each of its 

implementing partners to fully comply with the laws of the Islamic Republic of 

Afghanistan (IRoA). 

 

Questions related to USAID tax exemptions and problems encountered with registration 

and the Payment of taxes where exemptions apply should be brought to USAID’s 

attention immediately. 

 

I. REGISTERING AS AN NGO 

 

The Afghanistan NGO Law was enacted on June 7, 2005, for the purpose of regulating 

the activities of domestic and foreign NGOs in Afghanistan. It provides the terms of 

establishment, registration, administration, activity, internal supervision, dissolution and 

liquidation of property of domestic and foreign NGOs. The law may be found in the 

Official Gazette No. 857/2005. 

 

What is an NGO under the laws of Afghanistan? 

 

An “NGO” is a domestic or foreign non‐governmental, non‐political and not‐for‐profit 

organization. A foreign NGO is established outside of Afghanistan according to the laws 

of a foreign government.  

 

How to Register an NGO in Afghanistan? 

 

NGOs are registered by the NGO Department within the IRoA Ministry of Economy 

(MoE), which is responsible for both registering and supervising NGOs. There are two 

key laws that govern the establishment, registration and operations of civil society 

organizations: the Law on Social Organizations enacted November 2002 and the Law on 

Non‐Governmental Organizations enacted June 2005. 

 

For NGOs receiving USAID funds, the entity must first proceed to the Ministry of 

Foreign Affairs (MoFA) with a letter from USAID3 introducing the organization as a 
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USAID‐funded organization to the MoFA for registration. The MoFA then sends the 

information to the MoE to register the entity as an NGO. According to the Afghanistan 

NGO Law4, an NGO must submit a semi‐annual activity report and an annual activity 

report to the MoE. Failure to submit the reports could result in the dissolution of the 

NGO. The semi‐annual report should be prepared in one original and three copies for 

submission to the central and regional offices of the MoE. In addition, an NGO must 

provide its annual financial statements/reports, prepared in accordance with international 

auditing standards, to the MoE. 

 

How to register For‐Profit Entities? 

 

In order for a for‐profit entity to register and begin work in Afghanistan, it must first 

register with the Afghanistan Investment Support Agency (AISA). Firms doing business 

in Afghanistan will need to be AISA registered.  All non-US firms doing business with 

USAID require vetting. AISA issues licenses for investors in manufacturing, health 

services, construction and the service sector such as consulting and security services. 

There are several for‐profit entities (not NGOs) which are USAID partners/contractors 

implementing USAID funded programs in Afghanistan. These entities are registered at 

AISA as consulting/advisory services organizations implementing foreign donor 

assistance programs. 

 

To register, the for‐profit entity must first proceed to the MoFA with a letter from USAID 

introducing the organization as a USAID‐funded organization to the MoFA for licensing 

at AISA.5 The MoFA then sends the information to AISA to license the entity as a for‐
profit entity. The implementing partner collects and completes the AISA forms and 

submits them to the licensing department of AISA. AISA then sends a letter to the 

Ministry of Finance (MoF) requesting information on whether the organization is exempt 

from taxes in accordance with our bilateral agreement with the GIRoA. Once the AISA 

forms are completed, information on the organization is also sent to the Central Business 

Registry (CBR) for registration. The CBR is a “one stop shop” to register businesses 

combining all of the functions previously done by the Commercial Court, the Ministry of 

Justice (MoJ) and the MoF. The CBR facilities the registration process for all businesses. 

The CBR issues the partner a Tax Identification Number (TIN)6, registers the business 

and publishes the information in the Official Gazette of the MoJ. The partner receives a 

registration number from the CBR which then allows AISA to issue the license.  

For more information on licensing at AISA, please visit www.aisa.org.af  or contact Mr. 

Ghulam Rabani, Director of Licensing Department at +93 (0) 798 274500, 

ghulam.rabani@aisa.org.af. 

 

II. TAXES 

 

A. Tax Exemptions under Afghanistan Tax Law 

 

Afghanistan’s Income Tax Law, enacted in 1965 and amended in 2005 and most recently 

in 2009, was modeled on the U.S. tax law. Article 10 of the GIRoA Income Tax Law 

defines a category of "Tax Exempt Organizations” similar to a charitable organization 

http://www.aisa.org.af/
mailto:ghulam.rabani@aisa.org.af
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under Section 501(c)(3) of the U.S. IRS Code. To qualify as an exempt organization 

under Article 10, an organization must be (1) established under the laws of Afghanistan, 

(2) organized and operated exclusively for educational, cultural, literary, scientific, or 

charitable purposes and (3) contributors, shareholders, members or employees either 

during the operation or upon dissolution of the organization … must not benefit from the 

organization. The contributions and income received from the necessary operations of 

qualifying organizations are exempt from taxation. 

 

B. Annual Tax Filing 

 

The 2009 amendments to the Income Tax Law provide details of on the legal requirement 

for annual tax filing. Even though an entity may be exempt from taxes, the organization 

is still required to file a tax return if they fit the criteria as outlined in Article 87, 

regardless of the fact that they may owe no tax. Failure to file a return may result in 

penalties for failing to file. Annual income tax returns, as well as all other tax returns, are 

available at the Medium Tax Office. 

 

C. Tax Exemptions for USAID Partners 

 

The Point Four General Agreement for Technical Cooperation, dated February 7, 1951, is 

the framework bilateral agreement for all USAID activities in Afghanistan. It includes a 

provision that states that: 

 

Any funds, materials and equipment introduced into Afghanistan by the Government of 

the United States of America pursuant to such program and project agreements shall be 

exempt from taxes, service charges, investment or deposit requirements, and currency 

controls. 

 

In addition, USAID has four over‐arching Strategic Objective Grant Agreements 

(SOAGs) with the GIRoA that encompass all of the programs USAID finances in 

Afghanistan. The SOAGs contain identical tax exemption provisions that follow from 

and clarify the scope of the tax exemption contained in the 1951 Bilateral Agreement. 

The specific language of the tax exemption provisions in the SOAG is found in 

Attachment A. 

 

D. Withholding Tax on Subcontractor 

 

In March 2009, a new provision was added to the Tax Law. Article 72 provides for a 

withholding tax on subcontractors. Subcontractors, who are not registered with AISA and 

that provide supplies, materials, construction and other services under contract, are 

subject to a 7% fixed tax in lieu of income tax. This tax is withheld from the gross 

amount payable to the subcontractor. However, subcontractors, who are registered with 

AISA and provide the services listed above, are subject to a 2% withholding tax. The tax 

withheld is creditable 
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This tax is a withholding tax. The prime contractor is to withhold the tax from the 

subcontractor and remit the tax to the Da Afghanistan Bank to the account of the Medium 

Tax Office, bank account number #1203043. Forms for subcontract withholdings can be 

obtained at the Medium Tax Office. 

 

Subcontractors, subject to this Article are required, upon signing the subcontract, to send 

a copy of the subcontract to the Medium Tax Office. Natural persons who earn taxable 

salaries are excluded from this provision. Under the USAID Tax Exemption language in 

our SOAGs, the withholding only applies to national subcontractors, i.e. Afghan 

subcontractors. Foreign subcontractors are exempt from such withholding. However, 

USAID prime contractors/partners are not exempt from withholding this tax on their 

Afghan subcontractors. The SOAG exempts non‐national organizations and persons from 

the withholding – not Afghan organizations or Afghan citizens. Foreign/International 

subcontractors to USAID prime contractors are exempt from taxes under the SOAGs, 

similar to their prime contractors. However, the legal division of the Afghanistan 

Revenue Department (ARD) must issue a letter (exemption certificate) to each exempt 

subcontractor in order to effect the exemption for administrative purposes under Afghan 

law. In other words, each subcontractor must have an official exemption letter from the 

ARD. To obtain the exemption certificate, the prime contractor submits a letter to the 

ARD Legal Department on behalf of its subcontractors requesting the exemption, i.e. a 

private ruling. A copy of the subcontractors cover sheet to its contract must be included 

with the request The Legal Department of ARD has copies of the SOAG, so it is not 

necessary to provide the SOAG as an attachment. The letter however should reference 

that the prime and the subcontractor are implementing a USAID activity under the 

applicable SOAG. The Legal Department will review the documents and issue a letter 

confirming exemption. If the exemption letter is not issued by ARD, the subcontractors 

will not be exempt from tax. 

 

Question 1: Do the Tax Exemption Provisions in the Bilateral Agreement and 

SOAGs Provide a Blanket Tax Exemption for All USAID Implementing Partners 

for All Taxes in Afghanistan? 

 

No. For USAID implementing partners, the tax exemptions described here only apply to 

funds provided by USAID. For funds received from any other source, including other 

U.S. Government agencies, implementing partners should check with those donors to 

determine whether any such non‐USAID funds also benefit from a tax exemption. In 

addition, there are different tax exemptions for “national” and “non‐national” 

organizations.  

 

Question 2: How do the Tax Exemptions Affect Payment of the “Rental Property 

Tax” in Afghanistan? 

 

The rental property tax imposes a withholding tax on landlords for real property as 

follows: 

• If the monthly rent is more than Afs.10, 000 ($200) and less than Afs.100, 000 

($2000) ‐ 10 percent. 
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• If the monthly rent is more than Afs.100, 000 ($2000) ‐15 percent. The law requires the 

renter to withhold the tax on behalf of the landlord. The rental property tax is a tax on the 

landlord not on the renter. The withholding is merely transferring a part of the landlord’s 

income (the rent) to the GIRoA to cover the tax. Whatever the arrangement between 

landlord and renter, the USAID tax exemption is not applicable since the tax is on the 

landlord. 

 

Question 3: How do the Tax Exemptions Affect Payment of the Income Tax in 

Afghanistan? 

 

In Afghanistan, there is an income tax on organizations and individuals. There is also a 

business receipts tax (BRT) which is a type of income tax on gross receipts of for‐profit 

organizations. 

 

The tax exemption described above exempts all non‐Afghan national implementing 

partners (both organizations and individuals) from paying taxes on their income, profits, 

or property. This includes social security or other similar type of taxes. The exemption 

does not extend to Afghan nationals. USAID implementing partners are required to 

withhold income tax on their Afghan national employees and subcontractors including 

BRT, The BRT is a tax which is collected from total gross income (sales) before any 

deduction. The exemptions are not applicable to Afghan organizations even though they 

are receiving USAID funds. Once again, however, it should be noted that the exemption 

only applies to USAID funds. A fund received by organizations or individuals that cannot 

be tracked back to USAID is not subject to the exemption. If organizations or individuals 

are receiving funds for assistance activities from other donors or other U.S. Government 

agencies, they should check with those donors or other U.S. Government agencies to see 

if any tax exemptions are applicable to such funds. 

 

Question 4: How do the Tax Exemptions Affect Payment of Customs Duties, Tariffs, 

Import Taxes or Other Levies on the Importation, Use and Re‐Exportation of 

Goods into or out of Afghanistan? 

 

The tax exemptions apply to all goods brought into the country for use on a USAID‐
financed assistance project. The exemption applies to such goods whether they are 

brought in by Afghan national or non‐Afghan implementing partners. 

In addition, non‐Afghan implementing partners may bring in personal belongings and 

effects for the non‐Afghan national employees (including personally‐owned automobiles, 

for example) for personal use (not for resale, however) and for the personal use of their 

family members. 

 

Question 5: How do the Tax Exemptions Affect Payment of the VAT, Sales Taxes, 

Taxes on Purchases or Rentals of Real or Personal Property or other Taxes Levied 

on the Last Transaction for the Purchase of Goods or Services Financed by USAID 

in Afghanistan? 
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To the extent that such taxes are imposed, the tax exemption will apply for goods and 

services purchased for use in activities financed by USAID. To the extent the purchase of 

a good or service would not be an allowable cost under an implementing partner’s 

agreement with USAID, the exemption would not apply (for example, individual 

employees’ purchases of personal effects are not allowable cost under USAID assistance 

agreements and therefore would be subject to the sales tax should one be instituted in 

Afghanistan).  

 

Question 6: What Happens if the GIRoA Collects a Tax Despite the Existence of an 

Applicable Tax Exemption? 

 

USAID will work with the GIRoA through the MoF to try to ensure that, when 

exemptions apply, no taxes will be collected. However, it is likely that there will be cases 

where taxes will be collected despite the best intentions of all parties to comply with the 

terms of the Bilateral Agreement and SOAGs. USAID agreements with implementing 

partners should contain a provision related to reporting of foreign taxes. If an 

implementing partner’s agreement does not contain such a provision, it should contact its 

USAID Contracting Officer or Agreement Officer and request inclusion of such standard 

provision. USAID will then seek reimbursement of reported taxes from the GIRoA. 

Implementing partners should also advise USAID if there appears to be a tax being 

charged that should be subject to an exemption so that USAID can discuss the situation 

with the GIRoA/MoF. If an implementing partner has any question about whether its 

payment of a tax under its agreement with USAID would be an allowable cost under its 

grant or contract, it should check with its USAID Contract or Agreement Officer for 

clarification. 

 
********************* 

 
For questions or information, please contact: 

            

Senior Resident Legal Advisor (RLA)        

USAID/Afghanistan  

 
 

  



IDIQ Contract Number: AID-306-I-15-00004 

Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract 

144 

 

ATTACHMENT A - SOAG TAX EXEMPTION PROVISION 

 

Section B.4. Taxation 

 

(a) General Exemption: The Agreement is a program agreement under the terms of the 

Point Four General Agreement for Technical Cooperation, dated as February 7, 1951, 

between the grantee and the USG, and the assistance there under is free from any taxes 

imposed under laws in effect in the territory of the grantee. 

 

(b) Except as provided otherwise in this provision, the General Exemption in subsection 

(a) applies to , but is not limited to 1) any activity, contract, grant of other implementing 

agreement financed by USAID under this agreement, 2) any transaction or supplies, 

equipment, materials, property or other goods (hereinafter collectively “goods”) under (1) 

above, 3) any contractor, grantee, or other organizations carrying out activities financed 

by USAID under this agreement, 4) any employee of such organizations, and 5) any 

individual contractor or grantee carrying out activities financed by USAID under this 

agreement.  

 

(c) Except as provided otherwise in this provision, the General Exemption in subsection 

(a) applies to , but is not limited to the following taxes:  

 

1) Exemption 1. Customs duties, tariffs, import taxes, or other levies on the 

importation, use and re‐exportation of goods or the personal belongings and effects 

(including personally‐owned automobiles) for the personal use of non‐national 

individuals or their family members. Exemption 1 includes, but is not limited to; all 

charges based on the value of such imported goods, but does not include service 

charges directly related to services performed to transfer goods or cargo.  

 

2) Exemption 2. Taxes on the income, profits or property of all 1) non‐national 

organizations or any type, 2) non‐national employees of national and non‐national 

organizations, or 3) non‐national individual contractors and grantees. Exemption 2 

includes income and social security taxes of all types and all taxes on the property, 

personal or real, owned by such non‐national organizations or persons. The term 

“national” refers to organizations established under the laws of the grantee and 

citizens of the grantee, other than permanent resident aliens in the US.  

 

3) Exemption 3. Taxes levied on the last transaction for the purchase of goods or 

services financed by USAID under this agreement, including sales taxes, value‐added 

taxes (VAT), or taxes on purchases or rentals of real or personal property. The term 

“last transaction” refers to the last transaction by which the goods or services were 

purchased for use in the activities finances by USAID under this agreement. 

 

(d) If a tax has been levied and paid contrary the provisions of and exemption, USAID 

may, in its discretion, 1) require the Grantee to refund to USAID or to others as USAID 

may direct the amount of such tax with funds other than those provided under the 
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agreement, or 2) offset the amount of such tax from amounts to be disbursed under this or 

any other agreement between the parties. 

 

(e) In the event of a disagreement about the application of an exemption, the Parties agree 

to promptly meet and resolve such matters, guided by the principle that the assistance 

furnished by USAID is free from direct taxation, so that all of the assistance furnished by 

USAID will contribute directly to the economic envelopment of the country of the 

Grantee. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attachment 2 

Embassy consular office delegation letter 
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ATTACHMENT J.4 - AFGHAN FIRST POLICY 

 

The U.S. Embassy and U.S. Forces Afghanistan (USFOR-A) Afghan First policy 

encourages local procurement of Afghan products made by Afghans to benefit and 

improve the well-being of the Afghan people. The ways to implement the ideas put 

forward in this document may be varied, but taken together as a strategy, policy and 

collective effort can mark a step forward to lay a new foundation for growth in 

Afghanistan. And growth creates Afghan jobs and income. 

 

 Procuring goods and services from Afghan companies promotes economic development, 

supports the growth of a modern and competitive business sector, and boosts Afghan 

employment. The coalition military and development agencies are significant players in 

the Afghan economy. Our influence will be more positive to the extent we actively 

partner with Afghans and Afghan companies to create jobs. Abating unemployment 

requires full use of USG resources.  

 

 Local procurement makes good business sense from the buyer’s perspective. Afghan 

firms know the market and can often provide goods and services with comparable 

quality, at competitive prices. With a shorter supply chain, local procurement is often the 

best way for the buyer to maximize value and timely delivery of needed goods and 

services. Such business engagement can broaden Afghan support for our mutual strategic 

objectives in Afghanistan. But most importantly, it helps local businesses to grow, gain 

experience, and generate jobs in the industrial, commercial, and agriculture sectors. 

 

Why Afghan First?  
 

Purpose:  
• Afghan Leadership  

• Participation  

• Capacity  

• Sustainability  

 

 While looking for the best value for the USG, establishing an Afghan First policy can 

make sense:  

 

Afghan Leadership and Ownership: Helps ensure that procurement responds to the 

needs of Afghans and is accountable to the Afghans it is meant to support.  

 

Afghan Participation: Promotes the Afghan private sector in their management and 

delivery of goods and services while fostering entrepreneurship.  

 

Afghan Capacity Development: Develops the Afghan labor force.  

 

Afghan Sustainability: Over time, local procurement reduces support for the insurgency, 

makes foreign assistance more effective, and ultimately reduces the dependence of 

development assistance.  
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AFGHAN FIRST POLICY 

 

Local procurement by all USG and other foreign organizations can contribute directly to 

both stability and economic development which are critically important to accomplish 

our shared purpose: to support Afghan leadership, capacity, and sustainability. Therefore, 

the USG’s procurement policy in Afghanistan is: Afghan First.  

 

Local procurement can be faster, easier, and less expensive than purchasing from vendors 

outside Afghanistan. For many products and services, local quality standards may already 

meet import standards, or with focused and sustained effort, they may be raised to 

international standards.  

 

Increasing local procurement, at acceptable standards for quality, price and reliability of 

supply will require sustained, senior management attention, and the dedication of those at 

all levels regarding procurement decisions. In this purpose, all of us must be innovative, 

proactive, and creative to implement Afghan First.  

 

The U.S. Mission will work with UNAMA, USFOR-A, ISAF and international 

organizations and companies to increase procurement within Afghanistan of supplies for 

civilian and military activities. USG procurement offices (including Human Resources 

Offices) should record the procurement of all goods and services, and analyze and report 

this data quarterly using existing WebPass, eServices systems, etc. Each quarterly 

analysis should identify prospective ways and means to increase local procurement of 

goods and services.  

 

The top priority for all USG procurement to implement Afghan First is as follows  

 

Step 1:  
Afghan First: Hire Afghans and develop the labor force; purchase Afghan 

materials/services to expand the industrial, commercial and agricultural bases 

 

Step 2:  
If labor is not available;  If materials are not available Can we stimulate production? Can 

we develop labor skills?  

 

Step 3:  
(A) Replace American or Third Country National direct hires with Afghans wherever 

possible, or  

 

Step 4:  
(B) Write contracts that reward/incentivize: Using Afghan contractors/sub-contractors; 

Skilled/Semi-skilled and other Afghan labor; and Local procurement of Afghan products.  

 

Procurement  
 

Whether it’s implementing development projects, procuring furniture, contracting 
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services, hiring staff, etc., all USG staff can make a difference to implement Afghan 

First. Here is an illustrative ‘menu’ of options on how to implement Afghan First:  

  

1. Use existing local resources and Afghan business directories  

 Peace Dividend Trust (PDT) is a non-profit organization that fosters and implements 

innovations in peacekeeping and economic development. Their goal is to make 

missions efficient, effective, and equitable.  

 The USG supports local partners such as PDT, who have been working in Afghanistan 

since January 2006 to increase local procurement, by connecting international buyers 

to Afghan sellers. In particular, PDT manages a database of Afghan suppliers -- 

currently about 4,600 -- that one can find on PDT's webpage: 

www.buildingmarkets.org. PDT also trains Afghan companies about bidding and 

performance issues.  

 

2. Encourage a greater response from Afghan businesses  

 Advertise in Dari and Pashto in local communities. 

 Simplify documents and identify points of contact that are fluent in Dari and Pashto. 

 Make vendor registration procedures and key forms available in Dari and Pashto. 

 Provide free bid invitations and tender documents to local Afghan businesses. 

 Pay local Afghan companies within 30 days. 

 Establish local Afghan vendor lists. 

 Prequalify Afghan businesses.  

 

3. Support the local currency  

 Pay contracts in Afghanis wherever possible. 

 Pay wages in Afghanis wherever possible.  

 

4. Develop Afghan skills  

 Retain Afghan firms wherever possible. 

 Reduce size of contracts, dividing them by geography or by sector. 

 Coordinate training programs for suppliers. 

 Refer suppliers to an existing program with incentives to participate.  

 

5. Hire / Recruit / Retain Afghan staff 

 Hire national Afghan staff wherever possible.  

 Build capacity of national staff that is sustainable beyond the end of the project.  

 Provide mentorship and training opportunities.  

 Motivate staff via formal recognition of work well done.  

 Provide recognition of achievements and recommendations for their professional 

development.  

[END OF ATTACHMENT J.4]
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ATTACHMENT J.5 - GUIDANCE IN DEVELOPING A SECURITY PLAN 

 

Usually security plans are based on a security assessment which identifies; credible 

threats, existing vulnerabilities and provides a mitigation strategy. 

 

Some of the components of a security plan can include, but not limited to: 

 Flow chart of security and company personnel 

 Communications 

 Access control, ID badging & key control 

 Operating at different threat levels 

 Standard operating policies & procedures 

 Training, drills & exercises 

 Restricted and controlled areas 

 Monitoring & intrusion detection equipment (i.e., CCTV…) 

 Lighting & emergency power 

 Diagram of the facility 

 ANNEX or Addendums with other SOPs, Contingency and/or Emergency Plans 

 

It is the Contractor’s responsibility to choose what assessment methodology and type of 

guidelines it will follow in the development of its security plan. 

 

 

 

[END OF ATTACHMENT J.5]
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ATTACHMENT J.6 - MSP ILLUSTRATIVE MOBILIZATION PLAN 
 

   August September October 

 Outputs Comments 1 1

1 

1

8 

2

5 

1 8 1

5 

2

2 

2

9 

6 1

3 

2

7 

 

OPERATIONS 

START-UP 

               

Personnel:                

                

Logistics/Operations:                

                

Finance:                

                

Security:                

                

PROGRAM START-

UP 

               

 

 

               

DELIVERABLES & 

REPORTING 

               

 

 

               

 

 

 

[END OF ATTACHMENT J.6]
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ATTACHMENT J.7- ILLUSTRATIVE WORKPLAN 

 

   

   

   

   

   FY 2014 FY2015 FY2016 FY2017 FY2018 

 Task/Percentage 

Level of Effort 

for the Task  

Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3 Q4 Q1 Q2 Q3  

1.0 Deliverables                      

1.1                       

1.2                       

1.3                       

 Task/Percentage 

Level of Effort 

for the Task  

                     

 Deliverables                      

2.0                       

2.1                       

2.2                       

2.3                       

                       

                       

                       

                       

                       

                       

                       

 

[END OF ATTACHMENT J.7]
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ATTACHMENT J.8 - DESCRIPTION OF POTENTIAL MONITORING METHODS 

 

This Contract shall contain a variety of tools that can be deployed to monitor MSP technical projects 

as needed.  An important aspect of the project will be the use of multiple techniques simultaneously.  

This will mitigate the risk of relying too heavily on one monitoring technique which may be 

corrupted, resulting in USAID receiving biased or false information.  The specific set of tools 

employed for monitoring will have to be defined on a project-by-project basis.  Some of the tools 

used to monitor USAID projects may include, but will not be limited to, the following: 

 Monitoring partners:  These individuals will be hired by the Contractor to visit project sites to 

collect and report project performance data.  They will be hired by the Contractor but will be 

expected to have close communication with USAID offices.  Contractors will be responsible 

for directing the work of third-party monitors, and not USAID. Ideally, these individuals will 

have some prior monitoring and evaluation experience, but the Contractor will be expected to 

develop training to ensure that the third-party monitors have the necessary expertise to 

appropriately perform their function.  Third-party monitors will be the primary tool of 

Contractor’s monitoring work, but every effort must be made to corroborate all information 

reported by third-party monitors using objective monitoring techniques in order to reduce the 

risk of bias or corruption. 

 GPS Tracking:  Project implementers are already expected to report the GPS coordinates of 

their project sites.  These project site locations will allow the Contractor to take appropriate 

samples of project sites to perform data verification.  When third-party monitors perform 

verification visits, they must also report their GPS coordinates so that USAID can match 

monitoring reports with appropriate project sites.  This will also serve as a check against 

corruption, since GPS information that does not match an appropriate project site will raise 

suspicion and follow-up from the Contractor and USAID staff. 

 Photography:  Third-party monitors may supplement their reporting with pictures of project 

sites or particular project activities.  This will serve to enhance their reports and perhaps as 

another check against corrupt practices.  Using specific cameras or programs, photos can also 

be “geo-tagged” and time stamped so that images can be matched to specific project sites at 

specific times. 

 Cell Phone Monitoring:  Cell phones loaded with appropriate monitoring or surveying tools 

could be used to supplement our monitoring efforts in a variety of ways.  Project 

implementing partners could provide benefitting communities with a hotline number to report 

progress on an ad hoc basis against a published project schedule.  Training participants from 

various projects could report results from pre- and post-tests almost immediately to a 

centralized database.  The Contractor could systematically distribute survey questions to 

project beneficiaries to confirm project activities and observe changes in beneficiary 

perceptions with greater regularity than USAID implementers can do through traditional 

surveys.  Lastly, monitoring partners could use cell phones to more immediately record and 

transmit site visit reports, thus reducing transcription and recall errors. 

 “Crowd Sourcing”:  This tool would involve using local community members and 

beneficiaries as ad hoc monitors of project implementation.  While this tool could not be 

relied on as a primary means of systematic project monitoring, it could be used as a way of 

identifying specific project sites that merit visiting and better focusing the work of third-party 

monitors.  Employing this tool in a robust way would also have the secondary benefit of 
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generating further demand for transparency and accountability among local Afghan citizens. 

Security concerns of women will have to be considered if utilizing this method. 

 

[END OF ATTACHMENT J.8]
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ATTACHMENT J.9 - VERIFICATION AND MONITORING REPORT FORMAT 

 

The length of the report shall not exceed 50 pages, exclusive of Annexes in English, using Times 

New Roman 12 point font, 1.15 line spacing, consistent with USAID branding policy.  The quarterly 

monitoring reports shall include the following: 

 

1. Title Page 

2. Table of Contents (including Table of Figures and Table of Charts, if needed) 

3. List of Acronyms 

4. Introductory Chapter 

a. Brief statement on purpose of the monitoring, including a list of the main 

monitoring questions. 

b. A description of the project activities being monitored during the reporting period, 

as well as the indicator data collected (note: this must match the approved project 

PMP). 

c. Brief statement on the methods used in the monitoring activity such as interviews, 

site visits, surveys, collection of GPS data, and photography etc. 

d. Explanation of any challenges encountered during the monitoring activity—

especially with respect to the methodology—and how these challenges affect the 

findings. 

5. Findings:  This section must describe the findings, focusing on each of the monitoring 

questions. 

6. Explanation of Deviations:  This section must include an identification and 

explanation of any discrepancies that were observed between the findings from the 

monitoring activity and information reported by the project in their quarterly report. 

7. Implementation Challenges and Problems:  This section must include thorough 

descriptions of any apparent implementation challenges and problems that arose 

during the monitoring of the project.  If none arose, then this chapter can be omitted. 

8. Annex 

a. Third Party Monitoring Statement of Work 

b. Description of the project activities and beneficiaries monitored during the 

reporting period.  This will include places visited (including exact coordinates if 

available); list of organizations and people interviewed, including contact details.  

c. Monitoring design and methodology. 

d. Copies of all tools such as survey instruments, questionnaires, discussions guides, 

checklists. 

e. Bibliography of critical background documents. 

f. Meeting notes of all key meetings with stakeholders. 

g. “Statement of Differences” 

 

A. REPORTING GUIDELINES 

 

• The quarterly monitoring report must represent a thoughtful, well-researched and well- 

organized effort to objectively verify what the project accomplished over the reporting 

period. 
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• Quarterly monitoring reports shall address all monitoring questions included in the 

statement of work. 

• The quarterly monitoring report must include the statement of work as an annex.  All 

modifications to the statement of work, whether in technical requirements, monitoring 

questions, methodology, or timeline need to be agreed upon in writing by the RFTOP 

COR. 

• Monitoring methodology shall be explained in detail and all tools used in conducting 

the monitoring activities such as questionnaires, checklists, photographs, geographic 

coordinates and discussion guides will be included in an annex in the final report. 

• Monitoring data collection will be informed by the project PMP to ensure consistency 

and comparability with IP project data, including disaggregation by gender, age group, 

and geographic area wherever feasible. 

• Limitations to the monitoring activity shall be disclosed in the report, with particular 

attention to the limitations associated with the monitoring methodology. 

• Monitoring findings must be presented objectively as analyzed facts, evidence, and 

data and not based on anecdotes, hearsay or the compilation of people’s opinions.  

Findings must be specific, concise and supported by strong quantitative and/or 

qualitative evidence. 

• Sources of information will be properly identified and listed in an annex. 

• Recommendations must be actionable and supported by a specific set of findings.  

They will also be action-oriented, practical, and specific, with defined responsible 

parties for each action. 

[END OF ATTACHMENT J.9] 
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ATTACHMENT J.10 - INITIAL ENVIRONMENTAL EXAMINATION 

 

See attached Initial Environmental Examination titled “MSP RCE Environmental Analysis.”   

 

 

 

 

 

 

 

 

 

 

 

 

[END OF ATTACHMENT J.10] 
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ATTACHMENT J.11 - MISSION ORDER USAID/AFGHANISTAN VETTING 

REQUIREMENTS 

 

ADS Series 200 

Programming Policy 

 

Mission Order 

201.05 

Supplements Mission 

Order 201.03 

 

Responsible Office 

RLA 

 

References:  

Executive Order 13224  

Title 18 US Code 2339A and 2339B  

Mission Order 201.03 

Subject: National Security 

Screening (Non-U.S. Party 

Vetting) 

 

Effective Date: On the 

date signed below 

 

 

 

I. PURPOSE 
The purpose of this Mission Order is to describe procedures intended to minimize the risk that the Mission's 

programs do not provide, even inadvertently, support to Prohibited Parties (as defined herein). This Mission 

Order supplements Mission Order 201.03 (Terrorist Finance Risk Assessment, dated October 2009) and 

replaces Mission Order 201.04 in its entirety. 

 

II. DEFINITIONS 
As used in this Mission Order, including the Appendices: 

 

"Award" means any contract, grant, guarantee, cooperative agreement, or any other instrument that acts as 

any of the same awarded by USAID. Unless the context otherwise requires, an Award includes Sub-awards, as 

defined below. 

 

"Awardee" means any individual or organization that receives an Award. Unless the context otherwise 

requires, an Awardee includes Sub-awardees, as defined below. 

 

"CO" or "'AO" means the Contract or the Agreement Officer, as applicable. 

 

"Information Form" means the form attached as Appendix B that initiates a vetting request. 

 

"Key Individuals" means the individuals defined in Appendix A.3 below. The definition of Key Individuals 

is not the same as "key personnel" under a contract, grant or cooperative agreement. 

 

"Non-U.S." means (a) for natural persons, any individual who is not (l) a U.S. citizen or (2) a permanent 

legal resident of the United States; and (b) for organizations, any entity that is more than 50% owned in equity 

stake (or equivalent thereof) by one or more non-U.S. individual(s) or non-U.S.organization(s). 

 

"Parastatal" means any organization funded or owned by the state but otherwise functions as a private sector 

enterprise. For the purposes of this Mission Order, Parastatals include, but are not limited to, the Afghanistan 

Investment Support Agency (AISA), the Afghan Public Protection Force (APPF), and Da Afghanistan Breshna 

Sherkat (DABS). 

 

"PIO" means a Public International Organization designated under ADS 308. 

"Private Security Services" include any services that involve the potential use of force in the course of 

employee duties. Any organization-whether a PSC, RMC or other type of private security provider or 

consultancy-whose employees are authorized to carry firearms is classified as a Private Security Service. 
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"Prohibited Party" means an individual or entity that USAID knows or has reasonable grounds to suspect 

(i) supports or has supported terrorist activities, (ii) is or has been engaged in terrorist activities, (iii) poses a 

significant risk of committing terrorist activities, or (iv) is or has been engaged in other activities which are 

contrary to the national security or foreign policy interests of the United States. 

 

"PSC" means Private Security Contractor. 

 

"RMC" means Risk Management Consultant. 

 

"Sub-award" means any grant, subgrant, guarantee, subcontract, or any other instrument that acts as any of 

the same awarded by an Awardee pursuant to an Award. 

 

"Sub-awardee" means any individual or organization that receives a Sub-award. 

 

"Tier" means the level of Sub-award under the Award. For instance, a Sub-award under a Subaward to an 

Award would be a second-tier sub-award. "Any tier" means any level of Sub-award under an Award. 

 

"Vetting Threshold" means any Award or Sub-award exceeding $25,000 as further defined in Appendix 

A.2.a. 

 

"VSU" means the Vetting Support Unit of the USAID Mission. 

 

III. AUTHORITIES AND REFERENCES 
To protect national security interests and as the steward of USG funds, USAID must take reasonable and 

appropriate steps to ensure that neither USAID funds nor USAID-funded activities provide support, 

inadvertently or otherwise, to Prohibited Parties. 

 

U.S. government agencies, as well as Congressional committees, have paid increasing attention to the risks of 

U.S. reconstruction funds in Afghanistan being diverted to Prohibited Parties, with several Congressional 

committees having issued reports detailing their concerns. See, e.g., "Inquiry into the Role and Oversight of 

Private Security Contractors in Afghanistan Report, Together with Additional Views of the Committee on 

Armed Services U.S. Senate, September 28, 2010". Additionally, GAO has undertaken a review to identify 

what efforts are underway to ensure that U.S. funds or resources are not diverted to support Prohibited Parties. 

 

With respect to terrorism, Executive Order (E.O.) 13224 (9/25/2001) blocks property and interests in property 

of individuals and entities that are designated as committing, or posing a significant risk of committing, 

terrorist acts. E.O. 13224 prohibits all transactions and dealings in blocked property or interests in the U.S. or 

by U.S. persons. It also prohibits transactions with, and provision of support for, individuals or entities 

designated in or subject to the E.O. 

 

E.O. 13224 is just one of several statutes, regulations and Executive Orders pertaining to terrorism. Others 

include Title 18 USC Sections 2339A and 23398, which prohibit the provision of material support or resources 

for terrorist acts or to designated foreign terrorist organizations. 

 

USAID Afghanistan Mission Order 201.03 (October 2009) requires the Mission to complete terrorist financing 

risk assessments prior to the request for any program funds. It also introduces the concept of vetting. 
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IV. ADDITIONAL BACKGROUND INFORMATION 
In addition to the vetting procedures established by this Mission Order, several less formal means exist to limit 

support to Prohibited Parties. First, the CO or AO, as applicable, is required to check relevant public lists 

including the special designated nationals (SON) list and the excluded parties list found at System for Award 

Management (SAM). Second, before an Award is made, the staff of USAIO (in the case of a prime Award) or 

the staff of the prime Awardee (in the case of Sub-awards) must scrutinize various aspects of that entity's 

operations as part of the standard due diligence and pre-award survey. Third, the personal knowledge of 

USAID staff is taken into account before any Award is made or a Sub-award is approved. Finally, knowing 

that non-U.S. parties will be subject to such scrutiny discourages Prohibited Parties from applying for USAID-

financed assistance in the first place. 

 

v. PROCEDURES FOR VETTING 

Appendix A details vetting procedures. These procedures are subject to change. Check with the VSU for 

updates prior to implementing. 

 

VI. EFFECTIVE DATE 
 

This Mission Order will go into effect on the date signed by the Mission Director below. 

 

Acting Mission Director: Sarah Wines /s/   Date: 7/18/2013 

 

IX. APPENDICES 
A. Vetting Procedures 

B. Information Form 

C. Sample Notification Language (not included as this is relevant to USAID) 
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Appendix A: Vetting Procedures 

 

1. Applicability: Subject to Section I.d. below, vetting is conducted by USAID in connection with its review 

and approval of proposed USAID Awards and Sub-awards for the following: 

 

a. Contractors and subcontractors: Any proposed non-U.S. recipient of an Award of a USAID 

contract, subcontract, or any instrument acting as the same in excess of $25,000 at any tier. This 

includes USAID-awarded contracts, prime contractor-awarded subcontracts and contracts awarded by 

grantees and recipients of cooperative agreements. 

 

For the avoidance of doubt, this Mission Order applies to all Sub-awardees of Awards for Private 

Security Services regardless of award value and regardless of tier. 

 

b. Recipients of assistance instruments: Any proposed non-U.S. recipient of an Award of a grant, 

cooperative agreement, subgrant, or any instrument acting as the same in excess of $25,000. This 

includes USAID-awarded grants and cooperative agreements, prime contractor-awarded grants under 

contracts (GUCs) and subgrants under grants or cooperative agreements, regardless of tier. 

 

c. On-budget assistance: USAID reserves the right to conduct vetting in connection with any on-budget 

assistance, including any Sub-awards under such on-budget assistance, to the same extent as provided 

as under this Mission Order. 

 

d. Exceptions: Except as provided in Section I.e. below, the vetting procedures set forth herein do not 

apply to: 

 

I) Ultimate beneficiaries of cash or in-kind assistance, such as food, water, medical care, micro-

enterprise loans and shelter; 

2) Providers of water and electricity (which currently is DABS) for USAID's or USAID Awardee's own 

use in the ordinary course of business; and 

3) APPF, as the sole provider of pay-for-service security requirements mandated under Presidential 

Decree 62. 

 

For purposes of these vetting procedures, “ultimate beneficiaries" mean individuals or entities that benefit 

from assistance indirectly. Vetting is required when cash or in-kind assistance is provided directly to one 

or more specifically identified persons or entities. 

 

For example, vetting generally would be required for a hospital that will receive pharmaceuticals, a 

company whose manufacturing equipment will be repaired or replaced, or an NGO whose recreational 

facilities will be renovated. Vetting is not required, however, for patients of the hospital, customers of the 

manufacturer, or users of the recreational facilities. 

 

e. Other situations: Even if vetting would not otherwise be required under these rules, vetting will be 

conducted whenever USAID has reason to believe that the Awardee or Sub-awardee could be a Prohibited 

Party. USAID may also conduct vetting pursuant to any internal or external audits. See Section 7, Risk-Based 

Vetting, below. 

 

2. Further Rules on Applicability: 
 

a. Vetting Threshold: The $25,000 threshold applies to all Awards, Sub-awards, and their amendments. If an 

amendment, modification, or additional order would increase the amount of an Award or Sub-award above 
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$25,000, vetting shall be required. The threshold is cumulative for multiple awards, i.e., if the amount under 

an Award to an Awardee would, if taken together with all other Awards previously awarded to the 

Awardee, cause the total amount awarded to the Awardee to exceed the $25,000 threshold, vetting should 

be requested. Additionally, all Awards for Private Security Services, including PSCs and RMCs whose 

employees are authorized to carry firearms, are subject to vetting regardless of the A ward amount. 

 

b. Government Officials: Government officials, including parliamentarians and national, provincial, district 

and municipal officials, to the extent they serve as Key Individuals, or perform functions substantially 

similar to those performed by a Key Individual, in connection with a USAID-funded project, are subject to 

vetting to the same extent as other USAID Awardees. Vetting results will be taken into consideration, to the 

extent relevant, in the context of the applicable ministry assessment conducted in connection with on-

budget assistance. 

 

c. Parastatals: USAID reserves the right to conduct vetting in accordance with the procedures set forth herein 

on any Awardee that is a Parastatal. 

 

d. PIOs: Although PIOs are not themselves subject to vetting, parties to whom PIOs make Awards or 

otherwise provide assistance are subject to vetting by USAID in accordance with these rules. 

 

e. Parastatal and Government Sub-awardees: USAID reserves the right to conduct vetting on non-U.S. 

recipients of Sub-awards under Parastatal or government activities or programs funded by USAID in 

accordance with the procedures set forth herein. 

 

f. Educational Institutions: Vetting applies to colleges, universities and other educational institutions to the 

same extent as other types of organizations. 

 

g. Branches and subsidiaries: A branch of an organization is the same corporate legal entity as the 

organization itself. As such, if a branch is a potential Awardee, the entire organization must be vetted as 

well. If an organization has been previously vetted, whether subsequent vetting will be required for each of 

its branches that applies for assistance will be decided by the VSU on a case-by-case basis. This decision 

will depend largely on the extent to which the organization's headquarters oversees and controls the 

activities of the branches. 

 

A subsidiary, on the other hand, is a separate corporate legal entity from its parent and other affiliates. 

Vetting will not be conducted on the parent or affiliates of a subsidiary that is a potential Awardee unless 

the parent or affiliate itself is a potential Awardee. 

 

h. Inter-Agency Transfers: For Awards under interagency agreements pursuant to Section 632 (a) or (b) of 

the Foreign Assistance Act of 196 1, as amended, it will be incumbent upon the recipient agency to implement 

appropriate review procedures to ensure compliance with E.O. 13224 and related requirements. 

 

3. Vetting of “Key Individuals": Whenever an entity must be vetted, each of its "Key 

Individuals" who are not U.S. citizens or permanent legal residents must also be vetted. A 

"Key Individual" means: 

 

a. Any person who exercises effective control of the organization; 

 

b. A principal officer of the organization’s governing body (e.g., chairman, vice chairman,treasurer or 

secretary of the board of directors or board of trustees); 
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c. The principal officer and deputy principal officer of the organization (e .g. executive director, deputy 

director, president or vice president); 

 

d. The program manager or chief of party for the USA I D-financed program; 

 

e. Any person receiving significant commissions (defined as a sum, either fixed or a set percentage of the 

value involved, paid to an agent or person acting in a similar role in the activity involved) or similar earnings 

from the Award in an amount exceeding the Vetting Threshold; and 

 
f. Any other person with significant responsibilities for administration of USAID-financed activities or 

resources (while a comprehensive list is not possible, this would include any person acting in a role 

substantially similar to those out lined in (a)-(e). For Private Security Services, this would include leadership 

roles down to the level of field commanders). 

 

Note that the definition of “Key Individuals" differs from the definition of "key personnel" under a contract, 

grant or cooperative agreement. 

 

Vetting will not be conducted on non-U.S. Key Individuals working for a U.S. Awardee. However, USAID 

reserves the right to conduct vetting on such Key Individuals whenever USAID has reason to believe that such 

individuals could be a Prohibited Party. 

 

4. Obtaining Data Needed for Review: 

 

a. As specified in the solicitation, entities applying directly to USA ID for Awards exceeding the Vetting 

Threshold will submit the Information Form to the VSU (Kabul_usaid_vsu@state.gov) at the same time 

they submit their proposal or application. 

 

b. Prime Awardees will be responsible for completing, signing and submitting the Information Form to the 

VSU (Kabul_usaid_ vsu@state.gov ) for each proposed Subaward exceeding the Vetting Threshold. 

The prime Awardee is considered the vetting requester and is responsible for taking reasonable steps (in 

accordance with sound business practices) to verify the information contained in the Information Form. 

 

c. Along with each Information Form, the prime Awardee is required to submit the following supporting 

documentation: 

 

1. Copies of applicable, currently valid licenses required for the proposed Awardee to do business in 

Afghanistan. A valid AISA license must be in place for the duration of an Award and Sub-award, 

including any amendments thereto. 

 

2. Legible copy of a government-issued photo ID for each Key Individual (for Afghans, a tazkera is 

required). The number on the ID must match the number entered on the Information Form. 

 

3. Copy of a passport for each Key Individual in possession of a passport (Afghans with passports 

should submit both tazkera and passport). Passport numbers must be recorded on the Information 

Form. 

 

4. For U.S. citizens or legal permanent residents employed as Key Individuals, passport copies or 

other proof of U.S. citizenship or legal permanent residence. 

 

 

 

mailto:Kabul_usaid_vsu@state.gov
mailto:vsu@state.gov
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5. Notification of Determination: 
 

a. Once an eligibility determination has been made, the VSU will promptly send written notice of 

the determination to the chief of party or program director of the prime Awardee or, if 

applicable, to the Sub-awardee being vetted (with a copy to the prime Awardee) with respect to 

a request pursuant to Section 4(b) above. Notices to outside parties should conform to the 

language shown in Appendix C. A copy of the eligibility determination will be retained in 

VSU's files. 

 

b. Once an ineligibility determination has been made, the cognizant CO or AO is responsible for 

communicating with the prime Awardee or, if applicable, the Subawardee being vetted (with a 

copy to the prime Awardee), using the appropriate language shown in Appendix C. The VSU 

will notify appropriate officials in USAID/Washington about such ineligibility determination 

and will provide the Suspension and Debarment Official with any relevant information. 

 

6. Duration of Approval: 
a. Once an Awardee has been deemed eligible and has received an Award, the approval generally 

will remain in effect for that particular Award for one year. However, new vetting will be 

required if there is any change in the Awardee's Key Individuals. The Awardee is required to 

keep USAID apprised of changes in the Key Individuals. In addition, new vetting will be 

required if there is any substantial change (i.e., location, award amount, time frame) in the 

award itself. In addition, USAID reserves the right to vet or re-vet any non-U.S. organization or 

non-U.S. individual awarded or competing for an Award at any time regardless of the previous 

vetting date. 

 

b. Vetting approval may be rescinded if USAID obtains information indicating that the Awardee 

or any of its .Key Individuals is found to be a Prohibited Party. 

 

c. Each Awardee must be vetted for each new Award that exceeds the Vetting Threshold, and at 

least annually for the duration of an Award. 

 

7. Risk-Based Vetting: 
The Vetting Threshold sets the minimum threshold to screen potential Awardees. In designing 

programs, technical or program offices may submit potential Awardees for vetting when the Award is 

below the Vetting Threshold. Considerations for vetting below the Vetting Threshold include, but are 

not limited to, the following: 

 

a. Awards for Private Security Services (mandatory); 

b. Geographic location of the project; 

c. Political significance of the project; 

d. Type of activity being implemented (e.g., certain activities such as security or construction 

carry a higher risk of encountering a Prohibited Party); and e. Other information known formally 

or informally by the U.S. Government regarding potential Awardees or the risk to the project. 
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Appendix B: USAID Information Form 

Part I: Information About Proposed Activities (all parts mandatory 

1. Name of the proposed awardee of USAID contract or assistance (Firms must include a copy of applicable, 
currently valid licenses to do business in Afghanistan) 

2. Type of proposed award or other assistance (check one):  
       Contract or Subcontract               Grant or Subgrant                 Training              Equipment               Other 

3. US$ amount and estimated start/end date of proposed award or assistance: 
Dollar amount: $                        Start:                                       End: 

4. Purpose of proposed award or assistance: 
 

5. Organization proposed to receive award or other assistance: 
 

a. Name: 
 

b. Address (include village/town/city, state/county/province, and country): 
 

c. Telephone:  d. Fax:  e. Email: 
 

6. Information on Key Individuals associated with the organization named in 5 above who are not U.S.citizens or permanent 

legal residents, or, if no organization is listed, information on each individual to receive cash or in-kind assistance (including 

technical assistance). Use continuation sheets as necessary. 
•• = mandatory information 

A. Name (As in passport or other government-issued photo 
ID):** 

Government-issued photo ID number, type of ID and country 
of issuance:** 
 

Place of birth  
village/town/city: 
state/county/province: 
Country: 

Date of birth:** 
(Example: 3 May, 
1979) 

Title in organization (Example: President/Vice 
President/CFO): 

Other names used {may include nicknames, pseudonyms not 
listed under name"):** 

Gender:** 

Current employer and job title: Occupation: 
 

Address of residence**  
village/town/city:  
state/county/province: 
Country: 

Citizenship(s):** (Afghans: Tribal Affiliations, Father's Name 
and Grandfather's Name) 
 

Email:  
Phone: 

Is the individual a U.S. citizen or legal permanent resident?"  
Yes             No 

Part II: Contractor/Grantee/Recipient Certification: (to be completed by Prime Awardee chief of party, 
program director or their designee) 

Potential Awardee certifies in submitting this form that it has taken reasonable steps (in accordance with sound business 
practices) to verify the information contained in this form. Contractor/Grantee/Recipient understands that the U.S. Government 
may rely on the accuracy of such information in processing this vetting request. 

Name: Signature: 

Title/Organization: Date: 

Part III: Submission details (to be completed by USG vetting official) 
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Vetting request number 
 

  

Staff member who initiated request 
 

  

Project name 
 

  

Date submitted for screening 
 

  

 

USAID Information Form Continuation Sheet for Part I, Section 6: List of Individuals 

(Use additional continuation sheets as necessary): 
B. Name (As in passport or other government-issued photo ID):** Government-issued photo 10 number, type of 10 and country of 

issuance:** 
 

Place of birth** Date of birth:-* 
village/town/city 
state/county/province  
Country 

Example: 3  May, 
1979 

Title in organization (Example: President/Vice President/CFO): 

Other names used (may include nicknames, pseudonyms not 
listed under "Name"):** 
 

Gender:** 

Current employer and job title:  Occupation: 
 

Address of residence  
village/town/city  
state/county/province: 
Country: 

 Citizenship(s):** (Afghans: Tribal Affiliations, Father's Name and 
Grandfather's Name) 
 

Email:  
Phone: 

 Is the individual a U.S. citizen or legal permanent resident?"  
Yes             No  
 

c. Name (As in passport or other government-issued photo ID):**   Government-issued photo 10 number, type of 10 and country of 
issuance:** 
 

Place of birth**  
village/town/city:  
state/county/province: 
Country: 

Date of birth:-* 
(Example: 3 May, 
1979) 
 

Title in organization (Example: President/Vice President/CFO): 
 

Other names used (may include nicknames, pseudonyms not 
listed under "Name"):** 

Gender:** 

Current employer and job title: Occupation: 
 

Address of residence  
village/town/city:  
state/county/province: 
country 

 - Citizenship(s):- (Afghans: Tribal Affiliations, Father's Name and 
Grandfather's Name) 
 

Email:  
Phone 
 

 Is the individual a U.S. citizen or legal permanent resident?"  
Yes             No 
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INFORMATION FORM INSTRUCTIONS 
 
Please provide information for key individuals of all organizations receiving funds from USAID, 
including grantees, sub-grantees, contractors and vendors, who work in Afghanistan. 
 
Part I 
 
Question 1 - Self-explanatory 
Question 2 - Indicate the proposed type of mechanism to be utilized by placing a check mark on the line in front 
of the appropriate term 
Question 3 - Enter the amount of award or assistance (or sub-award) in U.S. dollars and indicate the start and 
end date of the award (or sub-award) using a mm/dd/yyyy format 
Question 4 -Indicate the purpose of the award or assistance. Use additional sheets and attach to page one of 
the vetting form if necessary 
Question 5 a-i - Self-explanatory. 
Attach a copy of the relevant, currently valid Afghan business license. 
Question 6 - A "Key Individual" means (i) Any person who exercises effective control of the organization; 
(ii) a principal officer of the organization's governing body (e.g., chairman, vice chairman, treasurer or secretary 
of the board of directors or board of trustees); (iii) the principal officer and deputy principal officer of the 
organization (e.g., executive director, deputy director president or vice president); (iv) the program manager or 
chief of party for the USAIO-financed program; (v) any person receiving significant commissions (defined as a 
sum, either fixed or a set percentage of the value involved, paid to an agent or person acting in a similar role in 
the activity involved) or similar earnings from the Award in an amount exceeding $25,000; and (vi) any other 
person with significant responsibilities for administration of USAID financed activities or resources (while a 
comprehensive list is not possible, this would include any person acting in a role substantially similar to those 
outlined in (i)-(v). For Private Security Services, this would include leadership roles down to the level of field 
commanders). Complete for each of these six categories or indicate "N/A" if a category does not apply. Use 
additional pages as needed. Only Key Individuals who are not U.S. citizens or permanent legal residents need 
to be submitted. Attach copies of photo ID for each non-U.S. "Key Individual". In addition, for all non-U.S. Key 
Individuals in possession of passports, passport copies must be attached. 
Note: If a "Key Individual" is a U.S. citizen or permanent legal resident, proof of citizenship or residency must be 
attached. 
 
Part II 
The representative of the prime Awardee (chief of party, program director or their designee) must fill out the 
form, read the certification and print their name where indicated, sign where indicated, print their title and the 
name of their organization where indicated, and print the date where indicated. 
 
Part III 
This section will be completed by the USG vetting official. 

 

 

 

 

[END OF ATTACHMENT J.11] 
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ATTACHMENT J.12 - CONTRACTOR AND MAJOR SUBCONTRACTOR POLICY FOR 

WORKDAY, WORKWEEK, AND PAID ABSENCES 
 

MEP 
 

a) MEP has 8 hours (1 day) for its normal work day and 40 hours for its normal work week (5 

days) for both CONUS and OCONUS operations.  All paid time off will be accounted for and 

included in its fringe indirect rate (reference indirect rates and related ceilings).  

b)  MEP’s standard work-year, including paid absences (holidays, vacations, and sick leave) is 

2,080 hours (260 days x 8 hours per day).   

c)  MEP’s policy is for all days worked direct on the project are billed direct.  As an example, 8 

hours of direct labor will be noted on timesheets as incurred and invoiced in accordance with contract 

billing procedures.  All paid time off, either Paid Time Off (PTO) or holiday pay, is noted on 

timesheets accordingly and accounted for in the allowable fringe pool (rate) added to each invoice 

accordingly. 

 

RSI CONSULTING 

 

RSI has a 260 day work year whereby pay for time worked and paid time off will be accounted for as 

strictly a direct cost element. 

 

[END OF ATTACHMENT J.12] 
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ATTACHMENT J.13: PROJECT LIST, ENVIRONMENTAL THRESHOLD DECISIONS  
Task Order One—Northern Provinces Monitoring  

 

Project  Project Description  Sector  Start Date  End Date  ETD  Province(s)  

Performance Based 

Governors' Fund 

(PBGF)  

The PBGF provides funds to Provincial 

Governor's Offices (PGOs) to enhance their 

relationships with citizens and improve their 

budget management capacity. The PBGF 

provides operational resources with the 

incentives to improve planning, budgeting and 

auditing capacity; introduces new sub-national 

governance policy approaches-proposing a 

bottom-up budgeting process and a revised set 

of roles and responsibilities; and is a model for 

long-term performance-based support to sub-

national governments. With an eye towards 

sustainability, PBGF is also helping build the 

institutional capacity of GIROA's Independent 

Directorate of Local Governance to support 

provincial governing entities.  

2.1.1 Governance & 

Public Administration 

Reform & Human Rights  

11/1/2009  7/31/2013  Negative 

Determination 

with 

Conditions  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Samangan, 

Sari Pul, Takhar  

Regional Afghan 

Municipalities 

Program for Urban 

Population (RAMP 

UP) - North  

RAMP UP, in collaboration with the 

Independent Directorate for Local Governance, 

assists governments in urban centers to increase 

the capacity of municipal officials, improve the 

delivery of municipal services, support 

economic growth initiatives, and increase own-

source revenues. The project funds small service 

delivery improvements such as road paving, 

parks, and solid waste management. Community 

projects identified by a multi-stakeholder 

process seek to develop municipal management 

capacity while improving service delivery, 

which increases the amount of locally generated 

revenue.  

2.1.1 Governance & 

Public Administration 

Reform & Human Rights  

2/8/2011  12/9/2013  Negative 

Determination 

with 

Conditions, 

Positive 

Determination  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Samangan, 

Sari Pul, Takhar  

Support to SNG 

Institutions RC/E and 

RC/S  

The Support to Sub-National Governance 

Structure project provides training and support 

to 34 Provincial Councils (PCs) to conduct 

oversight and contribute to the provincial 

development process. While enhancing PCs' 

understanding of their legal mandate, the project 

provides support to the General Directorate for 

Coordination of Local Council Affairs 

(GDLCA), a unit within the Independent 

Directorate of Local Governance (IDLG) to 

2.1.1 Governance & 

Public Administration 

Reform & Human Rights  

5/28/2008  9/30/2013  Categorical 

Exclusion  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz Samangan, 

Sari Pul, Takhar  
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work towards these objectives: 1) Increase the 

professional skills and technical capacity of PC 

members and staff in 34 provinces; 2) improve 

coordination among PCs, the national 

parliament, district-level bodies and relevant 

executive officials at the national and sub-

national levels; and, (3) increase IDLG-

GDLCA's capacity to support and empower PC 

members.  

Higher 

Education 

Project in 

Afghanistan 

(HEP) 2  
 

HEP was established to build capacity at the 

tertiary level, and at the MoHE to develop and 

implement the National Higher Education 

Strategic Plan 2010-2014. USAID and MOHE 

credit HEP with successfully contributing to 

improving the quality of Higher Education 

instruction and learning. In 2005-2006, USAID 

designed HEP with MOHE, AED, Indiana 

University, and University of Massachusetts 

(UMass). HEP, now solely implemented by 

UMass, focuses on building leadership and 

management capacity at the MOHE and public 

universities, establishing two graduate degree 

programs in Kabul, and expanding Professional 

Development Centers for public university 

faculty. HEP also supports MOHE in 

establishing teacher education standards, and 

promoting a coordinated strategy for teacher 

education and certification.  

3.2.1. Education  2/23/2011  8/31/2013  Categorical 

Exclusion  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Samangan, 

Takhar  

Strengthening 

Education in 

Afghanistan (SEA)  

SEA strengthens the programmatic and 

operational capacity of four local organizations 

in basic and higher education. SEA supports the 

Afghan Child Educational and Care 

Organization (AFCECO) to provide a safe 

living and educational environment for children 

affected by war. SEA also supports Aid 

Afghanistan for Education (AAE) to provide 

accelerated learning programs to girls and 

women. SEA strengthens the operations of the 

Afghanistan Center at Kabul University to 

enable it to expand and preserve its collection of 

historical, academic, and literary materials, 

including digitizing library holdings and making 

them available on-line to researchers. USAID 

works with administrators to make campuses 

safe and inclusive for girls, while promoting a 

3.2.1. Education  8/20/2010  8/8/2013  Negative 

Determination 

with 

Conditions  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Samangan, 

Sari Pul, Takhar  
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culture of tolerance and appreciation for diverse 

cultures, languages, and peoples.  

Health Care 

Improvement Project 

(HCI)  

USAID's Health Care Improvement (HCI) 

project works with the MoPH and private sector 

to improve the quality of health services by 

developing capacity and infrastructure at 

national and provincial levels, with a special 

focus on maternal and newborn care. In 2012, 

HCI operated in Kabul, Balkh, Kunduz, 

Bamyan, Parwan, Herat, Wardak, Logar, Saripul 

and Samangan provinces and HCI-linked 

facilities provided services to more than 5M 

people. HCI assists the MoPH Improving 

Quality of Health Care Unit to implement the 

Harmonization Process of Quality Improvement 

approaches. HCI builds on the work of other 

USAID supported projects to implement quality 

standards for the Basic Package of Health 

Services (BPHS) and the Essential Package of 

Hospital Services (EPHS).  

3.3.1 Health and Nutrition  10/1/2009  9/30/2013  Categorical 

Exclusion  

Badakhshan, Balkh, 

Kunduz, Samangan, 

Sari Pul  

Leadership, 

Management, 

Governance (LMG)  

The Leadership, Management, Governance 

(LMG) project builds in-country health and 

education system capacity by increasing 

leadership, management, and governance 

knowledge of health care providers, program 

managers, and policy makers who work on 

health services. LMG supports the Ministry of 

Public Health (MoPH) and the Ministry of 

Education (MoE) by transitioning off-budget 

technical assistance to on-budget implementation 

by the ministries. In addition, LMG provides 

technical assistance to the MoPH and the MoE to 

attain a higher degree of transparency and 

accountability in their governance. LMG bridges 

the gap between two previous USAID projects - 

Tech-Serve and the Health Services Support 

Project (HSSP) - and future projects.  

3.3.1 Health and Nutrition  9/1/2012  2/28/2014  Negative 

Determination 

with 

Conditions  

Badakhshan, 

Baghlan, Faryab, 

Jawzjan, Takhar  

Partnership Contracts 

for Health (PCH) 

Program  

In 2008, the Ministry of Public Health (MoPH) 

was the first Afghan ministry approved to 

receive direct funding from the U.S. 

Government, $236 million over five years. The 

MoPH utilizes funds to contract health NGOs to 

implement the Basic Package of Health Services 

(BPHS) and Essential Package of Hospital 

3.3.1 Health and Nutrition  7/20/2008  1/31/2014  Categorical 

Exclusion  

Badakhshan, 

Baghlan, Faryab, 

Jawzjan, Takhar  
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Services (EPHS) in 13 provinces - Badakshan, 

Baghlan, Bamiyan, Faryab, Ghazni, Hirat, 

Jawzjan, Kabul, Kandahar, Khost, Paktya, 

Paktika, and Takhar.The remaining 21 provinces 

receive funding for the BPHS and EPHS from 

the World Bank and the European Union. The 

MoPH, together with the donor community, 

began developing the BPHS in 2002.  

Strengthening 

Pharmaceutical 

System (SPS)  

SPS works closely with the MoPH to improve 

the rational use of medicine, build the capacity of 

the MoPH to manage pharmaceutical services 

and ensure the quality of pharmaceutical 

products used, establish a coordinated 

procurement/distribution system, and design a 

system for procurement. SPS helped establish 

the National Drug and Therapeutic Committee. 

Drug and Therapeutics Committees have also 

been established eight national, provincial, and 

district hospitals, and will be scaled up to 

additional hospitals. SPS works with the Kabul 

University Pharmacy faculty to strengthen 

curriculum to include rational use of medicines 

and anti-microbial resistance, and with MoPH to 

promote use of the Standard Treatment 

Guidelines. Essential medicines are ordered via 

USAID/DELIVER, while contraceptives offered 

in public health facilities are procured by 

USAID's Central Contraceptives Procurement 

(CCP) project.  

3.3.1 Health and Nutrition  7/11/2007  8/27/2015  Negative 

Determination 

with 

Conditions  

Badakhshan, 

Baghlan, Faryab, 

Jawzjan, Takhar  

TBCARE 1  The Ministry of Public Health's (MoPH) 

National Tuberculosis Program (NTP), with 

support from USAID and other donors, manages 

Afghanistan's TB response. USAID support 

through TB CARE1 strengthens the NTP 

managerial capacity, and expands access to 

DOTS training for health workers in the 

community and urban settings. It focuses on 

ensuring universal and comprehensive access to 

TB services, including: DOTS expansion to 

public and private health facilities in Kabul and 

underserved and remote areas in 13 USAID-

assisted provinces; TBIC; health system 

strengthening; and, improving monitoring, 

evaluation, and research.  

3.3.1 Health and Nutrition  7/1/2011  7/1/2015  Negative 

Determination 

with 

Conditions  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Takhar  
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Agricultural Credit 

Enhancement 

(ACE)/Agriculture 

Development Fund 

(ADF)  

In July 2010, a 100-million-dollar USAID grant 

to Afghanistan's Ministry of Agriculture, 

Irrigation and Livestock (MAIL) established the 

Agricultural Development Fund (ADF) to 

provide credit to small commercial farmers and 

agri-businesses. It also began technical 

assistance activity through the 50-million-dollar 

Agricultural Credit Enhancement (ACE) project. 

This project manages ADF lending and supports 

value chains in the agricultural sector, especially 

those engaged in the production, processing and 

export of high-value crops. The ADF channels 

credit through financial and non-financial 

institutions.  

3.4.1 Agriculture & Rural 

Development  

7/15/2010  7/13/2013  Negative 

Determination 

with 

Conditions  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Samangan, 

Sari Pul, Takhar  

Agriculture 

Development Fund 

(ADF)  

The Agriculture Development Fund (ADF) is 

expected to provide loans throughout the 

agricultural value chain through a broad range of 

partner intermediaries, including not only banks, 

but also non-bank channels such as farm stores, 

leasing companies, food processors, etc. Under 

complementary program, the Agricultural Credit 

Enhancement (ACE) project, USAID provides 

technical assistance for all ADF lending 

activities in close collaboration with MAIL.  

3.4.1 Agriculture & Rural 

Development  

7/18/2010  12/31/201

4  

Negative 

Determination 

with 

Conditions  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Samangan, 

Takhar  

Improving 

livelihoods and 

governance through 

natural resource 

management (ILG-

NRM)  

ILG-NRM addresses biodiversity conservation 

and natural resource management (NRM) in the 

Wakhan corridor in Badakhshan, and Hazarajat 

plateau in Bamyan. Its goals are to build capacity 

to conserve and sustainably manage natural 

resources, improve rural poor livelihoods, and 

strengthen community to government linkages. 

ILGNRM aims to: a) strengthen MAIL capacity 

to deliver services via on-the-job training to 

extension agents; b) develop community 

livelihood by securing sustainable sources of 

direct economic benefits; c) create and 

strengthen community governance institutions so 

that rural communities can manage and profit 

from resources; d) provide legislative 

strengthening of laws, policies, and institutions 

to support NRM and ensure revenue sharing; and 

e) build capacity to manage the health interface 

among livestock, wildlife, and people.  

3.4.1 Agriculture & Rural 

Development  

4/10/2010  12/30/201

3  

Negative 

Determination 

with 

Conditions  

Badakhshan  
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Incentives Driving 

Economic 

Alternatives - 

North/East/West 

(IDEA- NEW)  

IDEA-NEW is a five-year cooperative 

agreement, implemented by DAI, focused on 

alternative development activities. The objective 

is to promote sustainable growth of the licit 

agricultural economy through agricultural 

incentives and economic alternatives for the 

poppy-prone provinces in the east, north, and 

west. It continues USG's alternative development 

efforts to promote legal productive agriculture, 

improve economic opportunities in rural areas, 

and reduce dependency on illicit opium 

production. In collaboration with national, 

provincial, and district-level government offices, 

this project works to increase agricultural 

production, rural enterprise, and related 

infrastructural development, access to financial 

services, and overall value-chain development 

and integration for key regional industries.  

3.4.1 Agriculture & Rural 

Development  

3/2/2009  3/1/2014  Negative 

Determination 

with 

Conditions  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Samangan, 

Sari Pul, Takhar  

Irrigation and 

Watershed 

Management 

Program  

IWMP is a 5-year program to expand and 

strengthen government and community capacity 

to better manage water resources to improve 

agricultural production and productivity. It has 

four components: (1) governance and capacity 

building; (2) water supply management; (3) 

water demand management; and, (4) assistance 

to MAIL in implementing complementary 

activities that are funded with additional on-

budget support. Within these, IWMP will 

implement activities that address water 

management for agricultural purposes across 

entire watersheds, including irrigation system 

rehabilitation and construction, small-scale water 

storage projects, watershed conservation such as 

forestry and rangeland rehabilitation and 

management, on-farm water management, 

improved water governance, and community-

based water resource management. All activities 

will assist MAIL in implementing its 

responsibilities under Afghanistan's 2009 Water 

Law.  

3.4.1 Agriculture & Rural 

Development  

12/21/2012  12/20/201

7  

Negative 

Determination 

with 

Conditions, 

Positive 

Determination  

Balkh  
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Afghan Civilian 

Assistance Program 

(ACAP II)  

The Afghan Civilian Assistance Program II 

(ACAP II) builds upon the success of ACAP I to 

assist Afghan families who suffer loss, injury, or 

personal property damage caused by the 

involvement of U.S. or coalition military 

operations against insurgent groups, regardless 

of who is at fault. ACAP II is the only 

nationwide project that immediately responds to 

the unique circumstances of affected families. 

The focus is to help war-affected families 

recover and rebuild their lives. ACAP II provides 

immediate aid and additional tailored, follow-on 

assistance of goods, services, technical assistance 

and training, rather than cash. Special 

consideration is given to the needs of primary 

breadwinners and women beneficiaries.  

3.5.1 Social Protection  9/27/2011  9/26/2014  Negative 

Determination 

with 

Conditions  

Baghlan, Balkh, 

Faryab, Kunduz 

Samangan  

Initiative to Promote 

Afghan Civil Society 

(IPACS II)  

The Initiative to Promote Afghan Civil Society 

(I-PACS) encourages the development of a 

politically active civil society in Afghanistan. 

The program began in January 2005 and its 

second phase (I-PACS II) started in October 

2010. Through the program, USAID has worked 

to strengthen the role and viability of civil 

society. It has provided technical assistance, 

capacity-building training and grants to civil 

society organizations nationwide. The I-PACS 

program's overall objective is to enable Afghan 

citizens to participate in the political process 

effectively.  

3.5.1 Social Protection  10/1/2010  9/30/2013  Categorical 

Exclusion  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Samangan, 

Sari Pul, Takhar  

Stability in Key 

Areas (SIKA) - North  

The objective of the SIKA North project is to 

promote stabilization in key areas by supporting 

the GIRoA at the district level, while 

coordinating efforts at the provincial level, to 

implement community led development and 

governance initiatives that respond to the 

population's needs and concerns in order to build 

confidence, stability and increase the provision 

of basic services.  

3.5.1 Social Protection  3/14/2012  9/30/2014  Negative 

Determination 

with 

Conditions  

Baghlan, Kunduz  

Afghanistan 

Workforce 

Development Project 

(AWDP)  

The Afghanistan Workforce Development 

Program (AWDP) addresses the twin problems 

of high unemployment and the scarcity of 

technically skilled Afghan labor and trained 

business managers. The program complements 

efforts by the Afghan government, the U.S. and 

other donors to provide better technical and 

3.6.1 Private Sector 

Development & Trade  

4/5/2012  10/4/2013  Categorical 

Exclusion  

Balkh, Kunduz  
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vocational education and training. The AWDP is 

aimed at increasing job placements and 

providing self-employment opportunities to 

Afghan men and women by linking them to 

credit and business development opportunities.  

Afghanistan 

Workforce 

Development Project 

(AWDP) - On-budget  

The on-budget Afghanistan Workforce 

Development Program (AWDP) addresses the 

twin problems of high unemployment and the 

scarcity of technically skilled Afghan labor and 

trained business managers. The on-budget 

program complements efforts by the U.S. and 

other donors to provide better technical and 

vocational education and training. The AWDP is 

aimed at increasing job placements and 

providing self-employment opportunities to 

Afghan men and women by linking them to 

credit and business development opportunities.  

3.6.1 Private Sector 

Development & Trade  

10/1/2012  4/3/2016  Categorical 

Exclusion  

Balkh, Kunduz  

Economic Growth 

and Governance 

Initiative (EGGI)  

This project strengthens the GIRoA's capacity to 

develop and implement economic and regulatory 

policy centered on public financial management 

(revenue and expenditures). EGGI works directly 

with the Ministry of Finance to implement 

national budgeting and tax administration 

reforms.  

3.6.1 Private Sector 

Development & Trade  

8/15/2009  8/30/2013  Categorical 

Exclusion  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Takhar  

Expansion of SEAF-

AGF in Afghanistan  

USAID's support to one of Afghanistan's leading 

financial services firms, Small Enterprise 

Assistance Funds-Afghan Growth Finance 

(SEAF-AGF), helps local entrepreneurs and 

change-driven companies utilize financial inputs 

and add value through innovation and use of new 

technologies. Since 2008, SEAF-AGF's success 

in Afghanistan stems from its ability to structure 

dynamic financing options and provide 

management with hands-on operational support, 

as well as provide Afghan businesses with the 

international connections needed to accelerate 

growth and profitability. Strong emphasis is 

placed on agribusiness and processed agro-

industry, light manufacturing, alternative energy, 

transport and distribution, consumer products 

and retail, services and 

technology/communications.  

3.6.1 Private Sector 

Development & Trade  

5/24/2010  5/23/2015  Categorical 

Exclusion  

Balkh  
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Financial Access for 

Investing in the 

Development of 

Afghanistan (FAIDA)  

This project is building a sustainable, diverse and 

inclusive financial sector that can meet the needs 

of micro, small, and medium enterprises 

throughout Afghanistan and generate quality 

employment, with a special focus on the 

agricultural sector and southern and eastern 

regions. FAIDA promotes financial sector 

development and stabilization by expanding 

access to credit, particularly in the south and 

east. Activities will focus on creating "quick 

response" points of access to credit while 

building a national-level foundation for a 

sustainable and inclusive financial system that 

will expand access to enterprises across the 

country.  

3.6.1 Private Sector 

Development & Trade  

2/4/2011  8/2/2014  Categorical 

Exclusion  

Badakhshan, 

Baghlan, Balkh, 

Jawzjan, Kunduz, 

Samangan, Takhar  

Land Reform in 

Afghanistan  

The Land Reform in Afghanistan (LARA) 

project will develop a robust, enduring, and 

Afghan-owned and -managed land market 

framework that encourages investment and 

productivity growth, resolves/mitigates land-

based conflict, and builds confidence in the 

government's legitimacy, thereby enhancing 

stability in Afghan society. The project began in 

January 2011 with an initial eighteen-month base 

period, and includes an eighteen-month option 

period.  

3.6.1 Private Sector 

Development & Trade  

1/1/2011  1/29/2014  Negative 

Determination 

with 

Conditions, 

Positive 

Determination  

Balkh, Kunduz  

Support for the 

Community 

Development 

Program (CDP)  

CDP is USAID's primary response to provide 

transitional investments in small-scale vital 

infrastructure that support communities 

emerging from conflict. The labor-intensive 

activities are directly implemented to address 

poverty, economic vulnerability and instability 

and directly target factors underlying violence 

and political instability. Projects are developed 

based on extensive community consultation and 

identification of priorities; planning and 

implementation are Afghan-led, and involve 

community and municipal level infrastructure, 

i.e. irrigation, public building refurbishment, 

gravel roads (smaller feeder roads), and erosion 

control.  

3.6.1 Private Sector 

Development & Trade  

3/12/2009  8/31/2013  Negative 

Determination 

with 

Conditions  

Baghlan, Balkh, 

Faryab, Kunduz, 

Samangan, Sari Pul, 

Takhar  

Trade Accession and 

Facilitation for 

Afghanistan (TAFA 

II)  

This project supports economic growth, trade, 

and investment in Afghanistan by improving the 

conditions for international and cross-border 

trade and transit. TAFA works with the GIRoA 

3.6.1 Private Sector 

Development & Trade  

10/16/2009  8/31/2013  Categorical 

Exclusion  

Balkh, Faryab  
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to reduce impediments affecting Afghanistan's 

trade and investment environment through 

assistance in four categories: trade policy 

liberalization, customs reform, trade facilitation, 

and public outreach on trade-related issues.  

Rule of Law 

Stabilization Program 

- formal  

The overarching U.S. objective of assistance in 

the governance sector is to improve the 

performance and the accountability of 

governance in Afghanistan. In relation to the rule 

of law, the aim is to increase public confidence 

in the rule of law system through building the 

capacity of the judiciary and law schools and 

strengthening public legal awareness. The 

Program supports the Supreme Court by 

providing professional training to judges and 

strengthening the capacity of the courts in 

managing and budgeting. It also trains the next 

generation of legal professionals to provide the 

professional leadership and competency for the 

Afghan justice system to meet the demand for 

rule of law by the populace.  

2.1.2 Justice & Rule of 

Law  

5/19/2010  1/31/2014  Categorical 

Exclusion  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Samangan, 

Sari Pul, Takhar  

Support to the 

Afghanistan 

Independent Bar 

Association (AIBA)  

Assistance to the Afghanistan Independent Bar 

Association (AIBA) promotes justice and rule of 

law in Afghanistan. This project is designed to 

help AIBA establish regional offices in the 

Balkh, Herat, Nangarhar, and Kandahar in order 

reach to lawyers based in those provinces and 

surrounding regions. In order to increase 

lawyers' capacity to represent clients effectively, 

the project provides training on the right to a 

criminal defense and the attorney's code of 

conduct. The project also aims to strengthen 

AIBA's central office in Kabul, in particular 

improving the capacity and transparency of 

AIBA's accounting, finance, procurement and 

administrative personnel system.  

2.1.2 Justice & Rule of 

Law  

1/4/2012  1/3/2014  Categorical 

Exclusion  

Balkh  

Afghanistan Media 

Development and 

Empowerment 

Project (AMDEP)  

The USAID-funded Afghanistan Media 

Development and Empowerment Project 

(AMDEP) supports a sustainable independent, 

robust and energetic media landscape across the 

country. It provides technical support, equipment 

upgrades, hands-on training and business 

development plans to Afghan media outlets. It 

promotes greater media professionalism and best 

practice. AMDEP enables enhanced civil society 

3.2.2 Culture, Media, & 

Youth  

11/1/2010  9/30/2013  Negative 

Determination 

with 

Conditions  

Badakhshan, 

Baghlan, Balkh, 

Faryab, Jawzjan, 

Kunduz, Samangan, 

Sari Pul, Takhar  
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engagement on issues to do with democracy and 

governance in Afghanistan and it provides 

forums for discussion and debate between 

citizens and the Afghan government. It provides 

technical and policy advice to Afghan ministries 

overseeing media regulation. The Project is also 

creating a network of Afghan lawyers with 

knowledge of media law.  

Commercialization of 

Afghanistan Water & 

Sanitation Activity 

(CAWSA)  

The project is supporting Strategic Business 

Units (SBUs) within the Afghan Urban Water 

Supply and Sewerage Company (AUWSSC) 

national network to establish a viable business 

model for provincial urban water supply in 

Mazar-e-Sharif, Jalalabad, Ghazni, Gardez, 

Kandahar, Lashkar Gah, Zaranj, Tirin Kot, and 

Mehtarlam. The objective of the CAWSA project 

is for SBUs to achieve cost recovery ratios of at 

least 85% by the end program. CAWSA supports 

GIRoA reform of the water and sanitation sector, 

commercializing the urban water sector, 

increasing cost recovery, and improving 

management.  

3.1.6 Water  11/12/2008  5/11/2014  Negative 

Determination 

with 

Conditions  

Balkh  
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Task Order Two—Western and Southern Provinces Monitoring 

Project  Project Description  Sector  Start Date  End Date  ETD  Province(s)  

Performance Based 

Governors' Fund 

(PBGF)  

The PBGF provides funds to Provincial 

Governor's Offices (PGOs) to enhance their 

relationships with citizens and improve 

their budget management capacity. The 

PBGF provides operational resources with 

the incentives to improve planning, 

budgeting and auditing capacity; introduces 

new sub-national governance policy 

approaches-proposing a bottom-up 

budgeting process and a revised set of roles 

and responsibilities; and is a model for 

long-term performance-based support to 

sub-national governments. With an eye 

towards sustainability, PBGF is also 

helping build the institutional capacity of 

GIROA's Independent Directorate of Local 

Governance to support provincial 

governing entities.  

2.1.1 Governance & 

Public Administration 

Reform & Human 

Rights  

11/1/2009  7/31/2013  Negative 

Determinatio

n with 

Conditions  

Ghor, Uruzgan, 

Zabul, Kandahar, 

Hilmand, Badghis, 

Hirat, Farah, 

Nimroz  

Regional Afghan 

Municipalities 

Program for Urban 

Population (RAMP 

UP) - RC SOUTH  

RAMP UP, in collaboration with the 

Independent Directorate for Local 

Governance, assists governments in urban 

centers to increase the capacity of 

municipal officials, improve the delivery of 

municipal services, support economic 

growth initiatives, and increase own-source 

revenues. The project funds small service 

delivery improvements such as road paving, 

parks, and solid waste management. 

Community projects identified by a multi-

stakeholder process seek to develop 

municipal management capacity while 

improving service delivery, which increases 

the amount of locally generated revenue.  

2.1.1 Governance & 

Public Administration 

Reform & Human 

Rights  

6/10/2010  12/9/2013  Negative 

Determinatio

n with 

Conditions, 

Positive 

Determinatio

n  

Uruzgan, Zabul, 

Kandahar, 

Hilmand, Nimroz  

Regional Afghan 

Municipalities 

Program for Urban 

RAMP UP, in collaboration with the 

Independent Directorate for Local 

Governance, assists governments in urban 

2.1.1 Governance & 

Public Administration 

Reform & Human 

11/1/2010  11/13/201

3  
Negative 

Determinatio

n with 

Ghor, Badghis, 

Hirat, Farah  
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Population (RAMP 

UP) - RC West  

centers to increase the capacity of 

municipal officials, improve the delivery of 

municipal services, support economic 

growth initiatives, and increase own-source 

revenues. The project funds small service 

delivery improvements such as road paving, 

parks, and solid waste management. 

Community projects identified by a multi-

stakeholder process seek to develop 

municipal management capacity while 

improving service delivery, which increases 

the amount of locally generated revenue.  

Rights  Conditions, 

Positive 

Determinatio

n  

Support to SNG 

Institutions RC/E 

and RC/S  

The Support to Sub-National Governance 

Structure project provides training and 

support to 34 Provincial Councils (PCs) to 

conduct oversight and contribute to the 

provincial development process. While 

enhancing PCs' understanding of their legal 

mandate, the project provides support to the 

General Directorate for Coordination of 

Local Council Affairs (GDLCA), a unit 

within the Independent Directorate of Local 

Governance (IDLG) to work towards these 

objectives: 1) Increase the professional 

skills and technical capacity of PC 

members and staff in 34 provinces; 2) 

improve coordination among PCs, the 

national parliament, district-level bodies 

and relevant executive officials at the 

national and sub-national levels; and, (3) 

increase IDLG-GDLCA's capacity to 

support and empower PC members.  

2.1.1 Governance & 

Public Administration 

Reform & Human 

Rights  

5/28/2008  9/30/2013  Categorical 

Exclusion  

Ghor, Uruzgan, 

Zabul, Kandahar, 

Hilmand, Badghis, 

Hirat, Farah, 

Nimroz  

Rule of Law 

Stabilization 

Program - formal  

The overarching U.S. objective of 

assistance in the governance sector is to 

improve the performance and the 

accountability of governance in 

Afghanistan. In relation to the rule of law, 

the aim is to increase public confidence in 

the rule of law system through building the 

capacity of the judiciary and law schools 

2.1.2 Justice & Rule of 

Law  

5/19/2010  1/31/2014  Categorical 

Exclusion  

Ghor, Uruzgan, 

Zabul, Kandahar, 

Hilmand, Badghis, 

Hirat, Farah, 

Nimroz  
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and strengthening public legal awareness. 

The Program supports the Supreme Court 

by providing professional training to judges 

and strengthening the capacity of the courts 

in managing and budgeting. It also trains 

the next generation of legal professionals to 

provide the professional leadership and 

competency for the Afghan justice system 

to meet the demand for rule of law by the 

populace.  

Rule of Law 

Stablization 

Program - Informal  

This project's activities are designed to help 

re-establish traditional dispute-resolution 

councils (shuras) in areas that have been 

recently stabilized, while familiarizing them 

with Afghan law, particularly as it relates to 

women's rights, and connecting them in a 

more formalized manner with the district 

courts. Long-term expected results include 

increased harmony in actions of the formal 

and informal justice systems and increased 

access to justice with an emphasis on the 

rights of women.  

2.1.2 Justice & Rule of 

Law  

3/19/2010  1/3/2014  Categorical 

Exclusion  

Uruzgan, Zabul, 

Kandahar  

Support to the 

Afghanistan 

Independent Bar 

Association (AIBA)  

Assistance to the Afghanistan Independent 

Bar Association (AIBA) promotes justice 

and rule of law in Afghanistan. This project 

is designed to help AIBA establish regional 

offices in the Balkh, Herat, Nangarhar, and 

Kandahar in order reach to lawyers based in 

those provinces and surrounding regions. In 

order to increase lawyers' capacity to 

represent clients effectively, the project 

provides training on the right to a criminal 

defense and the attorney's code of conduct. 

The project also aims to strengthen AIBA's 

central office in Kabul, in particular 

improving the capacity and transparency of 

AIBA's accounting, finance, procurement 

and administrative personnel system.  

2.1.2 Justice & Rule of 

Law  

1/4/2012  1/3/2014  Categorical 

Exclusion  

Kandahar, Hirat  
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Commercialization 

of Afghanistan 

Water & Sanitation 

Activity (CAWSA)  

The project is supporting Strategic Business 

Units (SBUs) within the Afghan Urban 

Water Supply and Sewerage Company 

(AUWSSC) national network to establish a 

viable business model for provincial urban 

water supply in Mazar-e-Sharif, Jalalabad, 

Ghazni, Gardez, Kandahar, Lashkar Gah, 

Zaranj, Tirin Kot, and Mehtarlam. The 

objective of the CAWSA project is for 

SBUs to achieve cost recovery ratios of at 

least 85% by the end program. CAWSA 

supports GIRoA reform of the water and 

sanitation sector, commercializing the 

urban water sector, increasing cost 

recovery, and improving management.  

3.1.6 Water  11/12/2008  5/11/2014  Negative 

Determinatio

n with 

Conditions  

Uruzgan, Kandahar, 

Hilmand, Nimroz  

Higher Education 

Project in 

Afghanistan (HEP) 

2  

HEP was established to build capacity at 

the tertiary level, and at the MoHE to 

develop and implement the National Higher 

Education Strategic Plan 2010-2014. 

USAID and MOHE credit HEP with 

successfully contributing to improving the 

quality of Higher Education instruction and 

learning. In 2005-2006, USAID designed 

HEP with MOHE, AED, Indiana 

University, and University of 

Massachusetts (UMass). HEP, now solely 

implemented by UMass, focuses on 

building leadership and management 

capacity at the MOHE and public 

universities, establishing two graduate 

degree programs in Kabul, and expanding 

Professional Development Centers for 

public university faculty. HEP also supports 

MOHE in establishing teacher education 

standards, and promoting a coordinated 

strategy for teacher education and 

certification.  

3.2.1. Education  2/23/2011  8/31/2013  Categorical 

Exclusion  

Kandahar, Hirat  
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Strengthening 

Education in 

Afghanistan (SEA)  

SEA strengthens the programmatic and 

operational capacity of four local 

organizations in basic and higher education. 

SEA supports the Afghan Child 

Educational and Care Organization 

(AFCECO) to provide a safe living and 

educational environment for children 

affected by war. SEA also supports Aid 

Afghanistan for Education (AAE) to 

provide accelerated learning programs to 

girls and women. SEA strengthens the 

operations of the Afghanistan Center at 

Kabul University to enable it to expand and 

preserve its collection of historical, 

academic, and literary materials, including 

digitizing library holdings and making them 

available on-line to researchers. USAID 

works with administrators to make 

campuses safe and inclusive for girls, while 

promoting a culture of tolerance and 

appreciation for diverse cultures, languages, 

and peoples.  

3.2.1. Education  8/20/2010  8/8/2013  Negative 

Determinatio

n with 

Conditions  

Hirat  

Afghanistan Media 

Development and 

Empowerment 

Project (AMDEP)  

The USAID-funded Afghanistan Media 

Development and Empowerment Project 

(AMDEP) supports a sustainable 

independent, robust and energetic media 

landscape across the country. It provides 

technical support, equipment upgrades, 

hands-on training and business 

development plans to Afghan media outlets. 

It promotes greater media professionalism 

and best practice. AMDEP enables 

enhanced civil society engagement on 

issues to do with democracy and 

governance in Afghanistan and it provides 

forums for discussion and debate between 

citizens and the Afghan government. It 

provides technical and policy advice to 

Afghan ministries overseeing media 

regulation. The Project is also creating a 

3.2.2 Culture, Media, & 

Youth  

11/1/2010  9/30/2013  Negative 

Determinatio

n with 

Conditions  

Ghor, Uruzgan, 

Kandahar, Hilmand, 

Badghis, Hirat, 

Farah, Nimroz  
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network of Afghan lawyers with knowledge 

of media law.  

Health Care 

Improvement 

Project (HCI)  

USAID's Health Care Improvement (HCI) 

project works with the MoPH and private 

sector to improve the quality of health 

services by developing capacity and 

infrastructure at national and provincial 

levels, with a special focus on maternal and 

newborn care. In 2012, HCI operated in 

Kabul, Balkh, Kunduz, Bamyan, Parwan, 

Herat, Wardak, Logar, Saripul and 

Samangan provinces and HCI-linked 

facilities provided services to more than 5M 

people. HCI assists the MoPH Improving 

Quality of Health Care Unit to implement 

the Harmonization Process of Quality 

Improvement approaches. HCI builds on 

the work of other USAID supported 

projects to implement quality standards for 

the Basic Package of Health Services 

(BPHS) and the Essential Package of 

Hospital Services (EPHS).  

3.3.1 Health and 

Nutrition  

10/1/2009  9/30/2013  Categorical 

Exclusion  

Hirat  

Leadership, 

Management, 

Governance (LMG)  

The Leadership, Management, Governance 

(LMG) project builds in-country health and 

education system capacity by increasing 

leadership, management, and governance 

knowledge of health care providers, 

program managers, and policy makers who 

work on health services. LMG supports the 

Ministry of Public Health (MoPH) and the 

Ministry of Education (MoE) by 

transitioning off-budget technical assistance 

to on-budget implementation by the 

ministries. In addition, LMG provides 

technical assistance to the MoPH and the 

MoE to attain a higher degree of 

transparency and accountability in their 

3.3.1 Health and 

Nutrition  

9/1/2012  2/28/2014  Negative 

Determinatio

n with 

Conditions  

Kandahar, Hilmand, 

Hirat, Farah, 

Nimroz  
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governance. LMG bridges the gap between 

two previous USAID projects - Tech-Serve 

and the Health Services Support Project 

(HSSP) - and future projects.  

Partnership 

Contracts for 

Health (PCH) 

Program  

In 2008, the Ministry of Public Health 

(MoPH) was the first Afghan ministry 

approved to receive direct funding from the 

U.S. Government, $236 million over five 

years. The MoPH utilizes funds to contract 

health NGOs to implement the Basic 

Package of Health Services (BPHS) and 

Essential Package of Hospital Services 

(EPHS) in 13 provinces - Badakshan, 

Baghlan, Bamiyan, Faryab, Ghazni, Hirat, 

Jawzjan, Kabul, Kandahar, Khost, Paktya, 

Paktika, and Takhar.The remaining 21 

provinces receive funding for the BPHS 

and EPHS from the World Bank and the 

European Union. The MoPH, together with 

the donor community, began developing the 

BPHS in 2002.  

3.3.1 Health and 

Nutrition  

7/20/2008  1/31/2014  Categorical 

Exclusion  

Kandahar, Badghis, 

Hirat  

Strengthening 

Pharmaceutical 

System (SPS)  

SPS works closely with the MoPH to 

improve the rational use of medicine, build 

the capacity of the MoPH to manage 

pharmaceutical services and ensure the 

quality of pharmaceutical products used, 

establish a coordinated 

procurement/distribution system, and 

design a system for procurement. SPS 

helped establish the National Drug and 

Therapeutic Committee. Drug and 

Therapeutics Committees have also been 

established eight national, provincial, and 

district hospitals, and will be scaled up to 

additional hospitals. SPS works with the 

Kabul University Pharmacy faculty to 

strengthen curriculum to include rational 

use of medicines and anti-microbial 

resistance, and with MoPH to promote use 

3.3.1 Health and 

Nutrition  

7/11/2007  8/27/2015  Negative 

Determinatio

n with 

Conditions  

Kandahar, Hirat  
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of the Standard Treatment Guidelines. 

Essential medicines are ordered via 

USAID/DELIVER, while contraceptives 

offered in public health facilities are 

procured by USAID's Central 

Contraceptives Procurement (CCP) project.  

TBCARE 1  The Ministry of Public Health's (MoPH) 

National Tuberculosis Program (NTP), with 

support from USAID and other donors, 

manages Afghanistan's TB response. 

USAID support through TB CARE1 

strengthens the NTP managerial capacity, 

and expands access to DOTS training for 

health workers in the community and urban 

settings. It focuses on ensuring universal 

and comprehensive access to TB services, 

including: DOTS expansion to public and 

private health facilities in Kabul and 

underserved and remote areas in 13 

USAID-assisted provinces; TBIC; health 

system strengthening; and, improving 

monitoring, evaluation, and research.  

3.3.1 Health and 

Nutrition  

7/1/2011  7/1/2015  Negative 

Determinatio

n with 

Conditions  

Zabul, Kandahar, 

Hilmand, Hirat, 

Farah, Nimroz  

Agricultural Credit 

Enhancement 

(ACE)/Agriculture 

Development Fund 

(ADF)  

In July 2010, a 100-million-dollar USAID 

grant to Afghanistan's Ministry of 

Agriculture, Irrigation and Livestock 

(MAIL) established the Agricultural 

Development Fund (ADF) to provide credit 

to small commercial farmers and agri-

businesses. It also began technical 

assistance activity through the 50-million-

dollar Agricultural Credit Enhancement 

(ACE) project. This project manages ADF 

lending and supports value chains in the 

agricultural sector, especially those engaged 

in the production, processing and export of 

high-value crops. The ADF channels credit 

through financial and non-financial 

institutions.  

3.4.1 Agriculture & 

Rural Development  

7/15/2010  7/13/2013  Negative 

Determinatio

n with 

Conditions  

Ghor, Uruzgan, 

Zabul, Kandahar, 

Hilmand, Hirat, 

Farah, Nimroz  
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Agriculture 

Development Fund 

(ADF)  

The Agriculture Development Fund (ADF) 

is expected to provide loans throughout the 

agricultural value chain through a broad 

range of partner intermediaries, including 

not only banks, but also non-bank channels 

such as farm stores, leasing companies, 

food processors, etc. Under complementary 

program, the Agricultural Credit 

Enhancement (ACE) project, USAID 

provides technical assistance for all ADF 

lending activities in close collaboration 

with MAIL.  

3.4.1 Agriculture & 

Rural Development  

7/18/2010  12/31/201

4  
Negative 

Determinatio

n with 

Conditions  

Kandahar, Uruzgan, 

Zabul, Hilmand, 

Nimroz, Badghis, 

Farah, Ghor, Hirat  

Agriculture 

Research Extension 

and Development 

(AGRED)  

The goal of AGRED is to increase 

agricultural productivity and income 

through the sustained application of science 

and technology.  

3.4.1 Agriculture & 

Rural Development  

7/16/2012  7/13/2017  Negative 

Determinatio

n with 

Conditions  

Zabul, Kandahar, 

Hilmand, Badghis, 

Hirat  

Incentives Driving 

Economic 

Alternatives - 

North/East/West 

(IDEA- NEW)  

IDEA-NEW is a five-year cooperative 

agreement, implemented by DAI, focused 

on alternative development activities. The 

objective is to promote sustainable growth 

of the licit agricultural economy through 

agricultural incentives and economic 

alternatives for the poppy-prone provinces 

in the east, north, and west. It continues 

USG's alternative development efforts to 

promote legal productive agriculture, 

improve economic opportunities in rural 

areas, and reduce dependency on illicit 

opium production. In collaboration with 

national, provincial, and district-level 

government offices, this project works to 

increase agricultural production, rural 

enterprise, and related infrastructural 

development, access to financial services, 

and overall value-chain development and 

integration for key regional industries.  

3.4.1 Agriculture & 

Rural Development  

3/2/2009  3/1/2014  Negative 

Determinatio

n with 

Conditions  

Zabul, Badghis, 

Hirat  
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Afghan Civilian 

Assistance Program 

(ACAP II)  

The Afghan Civilian Assistance Program II 

(ACAP II) builds upon the success of 

ACAP I to assist Afghan families who 

suffer loss, injury, or personal property 

damage caused by the involvement of U.S. 

or coalition military operations against 

insurgent groups, regardless of who is at 

fault. ACAP II is the only nationwide 

project that immediately responds to the 

unique circumstances of affected families. 

The focus is to help war-affected families 

recover and rebuild their lives. ACAP II 

provides immediate aid and additional 

tailored, follow-on assistance of goods, 

services, technical assistance and training, 

rather than cash. Special consideration is 

given to the needs of primary breadwinners 

and women beneficiaries.  

3.5.1 Social Protection  9/27/2011  9/26/2014  Negative 

Determinatio

n with 

Conditions  

Uruzgan, Zabul, 

Kandahar, Hilmand, 

Badghis, Hirat, 

Farah, Nimroz  

Initiative to 

Promote Afghan 

Civil Society 

(IPACS II)  

The Initiative to Promote Afghan Civil 

Society (I-PACS) encourages the 

development of a politically active civil 

society in Afghanistan. The program began 

in January 2005 and its second phase (I-

PACS II) started in October 2010. Through 

the program, USAID has worked to 

strengthen the role and viability of civil 

society. It has provided technical assistance, 

capacity-building training and grants to 

civil society organizations nationwide. The 

I-PACS program's overall objective is to 

enable Afghan citizens to participate in the 

political process effectively.  

3.5.1 Social Protection  10/1/2010  9/30/2013  Categorical 

Exclusion  

Ghor, Uruzgan, 

Kandahar, Hilmand, 

Badghis, Hirat, 

Farah, Nimroz  

Stability in Key 

Areas (SIKA) 

South  

The SIKA-South program promotes 

stabilization in key areas by assisting the 

district level Government of Islamic 

Republic of Afghanistan (GIRoA) officials 

to provide improved functioning of 

government and to enable the provisioning 

of priority GIRoA led basic services to 

better instill confidence and build stability 

3.5.1 Social Protection  4/10/2012  4/9/2015  Negative 

Determinatio

n with 

Conditions  

Kandahar  
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for affected populations with the focus on 

the southern region of Afghanistan.  

Stability in Key 

Areas (SIKA) West  

SIKA-West program is to promote 

stabilization in key areas by assisting 

District level Government of Islamic 

Republic of Afghanistan (GIRoA) officials 

to provide improved functioning of 

government and to enable the provisioning 

of priority GIRoA led basic services to 

better instill confidence and build stability 

for affected populations with the focus on 

the four following areas: Farah, Badghis, 

Herat and Ghor Provinces. Its a three-year 

program that will serve as a bridging 

mechanism for the Ministry for Rural 

Rehabilitation & Development (MRRD), 

and other sub-national government entities 

to make the transition to long-term, Afghan 

owned, sustainable development by 

existing Afghan institutions.  

3.5.1 Social Protection  1/29/2012  7/28/2013  Negative 

Determinatio

n with 

Conditions  

Badghis, Hirat, 

Farah  

Afghanistan 

Workforce 

Development 

Project (AWDP)  

The Afghanistan Workforce Development 

Program (AWDP) addresses the twin 

problems of high unemployment and the 

scarcity of technically skilled Afghan labor 

and trained business managers. The 

program complements efforts by the 

Afghan government, the U.S. and other 

donors to provide better technical and 

vocational education and training. The 

AWDP is aimed at increasing job 

placements and providing self-employment 

opportunities to Afghan men and women by 

linking them to credit and business 

development opportunities.  

3.6.1 Private Sector 

Development & Trade  

4/5/2012  10/4/2013  Categorical 

Exclusion  

Kandahar, Hirat  

Afghanistan 

Workforce 

Development 

Project (AWDP) - 

On-budget  

The on-budget Afghanistan Workforce 

Development Program (AWDP) addresses 

the twin problems of high unemployment 

and the scarcity of technically skilled 

Afghan labor and trained business 

3.6.1 Private Sector 

Development & Trade  

10/1/2012  4/3/2016  Categorical 

Exclusion  

Kandahar, Hirat  
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managers. The on-budget program 

complements efforts by the U.S. and other 

donors to provide better technical and 

vocational education and training. The 

AWDP is aimed at increasing job 

placements and providing self-employment 

opportunities to Afghan men and women by 

linking them to credit and business 

development opportunities.  

Economic Growth 

and Governance 

Initiative (EGGI)  

This project strengthens the GIRoA's 

capacity to develop and implement 

economic and regulatory policy centered on 

public financial management (revenue and 

expenditures). EGGI works directly with 

the Ministry of Finance to implement 

national budgeting and tax administration 

reforms.  

3.6.1 Private Sector 

Development & Trade  

8/15/2009  8/30/2013  Categorical 

Exclusion  

Ghor, Uruzgan, 

Zabul, Kandahar, 

Hilmand, Hirat, 

Farah, Nimroz  

Expansion of 

SEAF-AGF in 

Afghanistan  

USAID's support to one of Afghanistan's 

leading financial services firms, Small 

Enterprise Assistance Funds-Afghan 

Growth Finance (SEAF-AGF), helps local 

entrepreneurs and change-driven companies 

utilize financial inputs and add value 

through innovation and use of new 

technologies. Since 2008, SEAF-AGF's 

success in Afghanistan stems from its 

ability to structure dynamic financing 

options and provide management with 

hands-on operational support, as well as 

provide Afghan businesses with the 

international connections needed to 

accelerate growth and profitability. Strong 

emphasis is placed on agribusiness and 

processed agro-industry, light 

manufacturing, alternative energy, transport 

and distribution, consumer products and 

retail, services and 

technology/communications.  

3.6.1 Private Sector 

Development & Trade  

5/24/2010  5/23/2015  Categorical 

Exclusion  

Hirat  



IDIQ Contract Number: AID-306-I-15-00004 

Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract 

 

192 

Financial Access 

for Investing in the 

Development of 

Afghanistan 

(FAIDA)  

This project is building a sustainable, 

diverse and inclusive financial sector that 

can meet the needs of micro, small, and 

medium enterprises throughout Afghanistan 

and generate quality employment, with a 

special focus on the agricultural sector and 

southern and eastern regions. FAIDA 

promotes financial sector development and 

stabilization by expanding access to credit, 

particularly in the south and east. Activities 

will focus on creating "quick response" 

points of access to credit while building a 

national-level foundation for a sustainable 

and inclusive financial system that will 

expand access to enterprises across the 

country.  

3.6.1 Private Sector 

Development & Trade  

2/4/2011  8/2/2014  Categorical 

Exclusion  

Kandahar, Hilmand, 

Badghis, Hirat, 

Farah, Nimroz  

Land Reform in 

Afghanistan  

The Land Reform in Afghanistan (LARA) 

project will develop a robust, enduring, and 

Afghan-owned and -managed land market 

framework that encourages investment and 

productivity growth, resolves/mitigates 

land-based conflict, and builds confidence 

in the government's legitimacy, thereby 

enhancing stability in Afghan society. The 

project began in January 2011 with an 

initial eighteen-month base period, and 

includes an eighteen-month option period.  

3.6.1 Private Sector 

Development & Trade  

1/1/2011  1/29/2014  Negative 

Determinatio

n with 

Conditions, 

Positive 

Determinatio

n  

Kandahar, Hirat  

Support for the 

Community 

Development 

Program (CDP)  

CDP is USAID's primary response to 

provide transitional investments in small-

scale vital infrastructure that support 

communities emerging from conflict. The 

labor intensive activities are directly 

implemented to address poverty, economic 

vulnerability and instability and directly 

target factors underlying violence and 

political instability. Projects are developed 

based on extensive community consultation 

and identification of priorities; planning and 

implementation are Afghan-led, and 

involve community and municipal level 

3.6.1 Private Sector 

Development & Trade  

3/12/2009  8/31/2013  Negative 

Determinatio

n with 

Conditions  

Ghor, Uruzgan, 

Zabul, Kandahar, 

Hilmand, Badghis, 

Hirat, Farah, 

Nimroz  
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infrastructure, i.e. irrigation, public building 

refurbishment, gravel roads (smaller feeder 

roads), and erosion control.  

Trade Accession 

and Facilitation for 

Afghanistan 

(TAFA II)  

This project supports economic growth, 

trade, and investment in Afghanistan by 

improving the conditions for international 

and cross-border trade and transit. TAFA 

works with the GIRoA to reduce 

impediments affecting Afghanistan's trade 

and investment environment through 

assistance in four categories: trade policy 

liberalization, customs reform, trade 

facilitation, and public outreach on trade-

related issues.  

3.6.1 Private Sector 

Development & Trade  

10/16/2009  8/31/2013  Categorical 

Exclusion  

Kandahar, Hirat  
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Task Order Three—Eastern Provinces Monitoring 

Project  Project Description  Sector  Start Date  End Date  ETD  Province(s)  

Afghanistan 

Electoral Reform 

and Civic 

Advocacy 

(AERCA)  

Through this project USAID is facilitating 

Afghan-led dialogue on electoral reform. 

The Electoral Reform Network supports 

Afghan civil society's engagement with 

government and other political 

stakeholders. The project supports informed 

reform of the Afghan electoral system, 

enhancing public confidence in the electoral 

process by improving transparency and 

enabling dialogue on political events and 

the performance of election institutions.  

2.1.1 Governance & 

Public 

Administration 

Reform & Human 

Rights  

7/13/2009  6/30/2013  Negative 

Determinat

ion with 

Conditions  

Kabul  

Assistance to 

Afghanistan's Anti-

Corruption 

Authority Program 

(4As)  

This project supports the U.S. 

Government's Anti-Corruption Strategy for 

Afghanistan. The four pillars of the strategy 

are to improve the transparency and 

accountability of Afghan government 

institutions to reduce corrupt practices; 

improve financial oversight; build Afghan 

capacity to investigate, prosecute, and/or 

remove corrupt officials from power; and 

help Afghans educate the public about 

efforts to reduce corruption and improve the 

resources available for the public to demand 

and participate in transparent and 

accountable governance. The project 

supports strategic, technical, and 

administrative institutional capacity 

development at the Afghan government's 

Anti-Corruption Agency, the High Office of 

Oversight, ministries delivering key 

services to the Afghan public, and outreach 

to civil-society organizations engaged in the 

fight against public corruption.  

2.1.1 Governance & 

Public 

Administration 

Reform & Human 

Rights  

10/1/2010  9/28/2013  Negative 

Determinat

ion  

Kabul  
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Kabul City 

Initiative (KCI)  

This three-year project provides technical 

and material support to Kabul Municipality 

and works closely the Afghan capital's 

mayor and his staff to enhance the city 

administration's ability to generate revenue 

and provide effective and responsive 

services to residents. The project will 

enhance the Municipality's long-term 

sustainability and financial viability.  

2.1.1 Governance & 

Public 

Administration 

Reform & Human 

Rights  

10/1/2010  9/30/2013  Negative 

Determinat

ion with 

Conditions, 

Positive 

Determinat

ion  

Kabul  

Ministry of 

Women's Affairs 

Organizational 

Restructuring and 

Empowerment  

The Ministry of Women's Affairs 

Restructuring and Empowerment (MORE) 

project will strengthen the Ministry of 

Women's Affairs (MOWA) capacity in 

policy advocacy on behalf of Afghan 

women. MORE is a follow on to the 

MOWA Initiative to Strengthen Policy and 

Advocacy (MISPA) activity, which ended 

January 2011. MISPA supported strategic 

communications and policy advocacy 

capacity at MOWA, and the final evaluation 

concluded MISPA as "a good investment 

and provided useful and long-term benefits 

towards improving the lives of Afghan 

women and girls and towards improving 

gender relations." MORE will build upon 

the success of MISPA, benefiting both from 

lessons learned. MORE will support two 

key components of MOWA's NPP 

Component 1, focused on institutional 

reform and capacity building, and 

Component 5 on public awareness and 

education, outreach and media relations.  

2.1.1 Governance & 

Public 

Administration 

Reform & Human 

Rights  

12/20/2012  12/19/2015  Categorical 

Exclusion  

Kabul  

Performance Based 

Governors' Fund 

(PBGF)  

The PBGF provides funds to Provincial 

Governor's Offices (PGOs) to enhance their 

relationships with citizens and improve 

their budget management capacity. The 

PBGF provides operational resources with 

the incentives to improve planning, 

budgeting and auditing capacity; introduces 

new sub-national governance policy 

2.1.1 Governance & 

Public 

Administration 

Reform & Human 

Rights  

11/1/2009  7/31/2013  Negative 

Determinat

ion with 

Conditions  

Kabul, Kapisa, 

Parwan, Wardak, 

Logar, Nangahar, 

Laghman, Panjsher, 

Bamiyan, Ghazni, 

Paktika, Paktiya, 

Khost, Kunar, 

Nuristan, Daykundi  
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approaches-proposing a bottom-up 

budgeting process and a revised set of roles 

and responsibilities; and is a model for 

long-term performance-based support to 

sub-national governments. With an eye 

towards sustainability, PBGF is also 

helping build the institutional capacity of 

GIROA's Independent Directorate of Local 

Governance to support provincial governing 

entities.  

Regional Afghan 

Municipalities 

Program for Urban 

Population (RAMP 

UP) - RC EAST  

RAMP UP, in collaboration with the 

Independent Directorate for Local 

Governance, assists governments in urban 

centers to increase the capacity of 

municipal officials, improve the delivery of 

municipal services, support economic 

growth initiatives, and increase own-source 

revenues. The project funds small service 

delivery improvements such as road paving, 

parks, and solid waste management. 

Community projects identified by a multi-

stakeholder process seek to develop 

municipal management capacity while 

improving service delivery, which increases 

the amount of locally generated revenue.  

2.1.1 Governance & 

Public 

Administration 

Reform & Human 

Rights  

6/8/2010  12/9/2013  Negative 

Determinat

ion with 

Conditions, 

Positive 

Determinat

ion  

Kabul, Kapisa, 

Parwan, Wardak, 

Logar, Nangahar, 

Laghman, Panjsher, 

Bamiyan, Ghazni, 

Paktika, Paktiya, 

Khost, Kunar, 

Nuristan  

Regional Afghan 

Municipalities 

Program for Urban 

Population (RAMP 

UP) - RC SOUTH  

RAMP UP, in collaboration with the 

Independent Directorate for Local 

Governance, assists governments in urban 

centers to increase the capacity of 

municipal officials, improve the delivery of 

municipal services, support economic 

growth initiatives, and increase own-source 

revenues. The project funds small service 

delivery improvements such as road paving, 

parks, and solid waste management. 

Community projects identified by a multi-

stakeholder process seek to develop 

municipal management capacity while 

improving service delivery, which increases 

the amount of locally generated revenue.  

2.1.1 Governance & 

Public 

Administration 

Reform & Human 

Rights  

6/10/2010  12/9/2013  Negative 

Determinat

ion with 

Conditions, 

Positive 

Determinat

ion  

Daykundi  
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Regional Afghan 

Municipalities 

Program for Urban 

Population (RAMP 

UP) - RC West  

RAMP UP, in collaboration with the 

Independent Directorate for Local 

Governance, assists governments in urban 

centers to increase the capacity of 

municipal officials, improve the delivery of 

municipal services, support economic 

growth initiatives, and increase own-source 

revenues. The project funds small service 

delivery improvements such as road paving, 

parks, and solid waste management. 

Community projects identified by a multi-

stakeholder process seek to develop 

municipal management capacity while 

improving service delivery, which increases 

the amount of locally generated revenue.  

2.1.1 Governance & 

Public 

Administration 

Reform & Human 

Rights  

11/1/2010  11/13/2013  Negative 

Determinat

ion with 

Conditions, 

Positive 

Determinat

ion  

Kabul  

Support to SNG 

Institutions RC/E 

and RC/S  

The Support to Sub-National Governance 

Structure project provides training and 

support to 34 Provincial Councils (PCs) to 

conduct oversight and contribute to the 

provincial development process. While 

enhancing PCs' understanding of their legal 

mandate, the project provides support to the 

General Directorate for Coordination of 

Local Council Affairs (GDLCA), a unit 

within the Independent Directorate of Local 

Governance (IDLG) to work towards these 

objectives: 1) Increase the professional 

skills and technical capacity of PC members 

and staff in 34 provinces; 2) improve 

coordination among PCs, the national 

parliament, district-level bodies and 

relevant executive officials at the national 

and sub-national levels; and, (3) increase 

IDLG-GDLCA's capacity to support and 

empower PC members.  

2.1.1 Governance & 

Public 

Administration 

Reform & Human 

Rights  

5/28/2008  9/30/2013  Categorical 

Exclusion  

Kabul, Kapisa, 

Parwan, Wardak, 

Logar, Nangahar, 

Laghman, Panjsher, 

Bamiyan, Ghazni, 

Paktika, Paktiya, 

Khost, Kunar, 

Nuristan, Daykundi  

Survey of the 

Afghan People 2  

USAID seeks to build Afghan capacity to 

conduct annual national-level public 

opinion research and disseminate results 

through "The Survey of the Afghan 

People." The project will support survey 

2.1.1 Governance & 

Public 

Administration 

Reform & Human 

Rights  

10/11/2012  10/10/2015  Categorical 

Exclusion  

Kabul  
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research, drive substantive policy discourse 

about salient development issues in 

Afghanistan and build local survey research 

capacity. The project will build local 

capacity by relying fully on Afghan 

researchers to collect, analyze and 

disseminate research findings.  

Rule of Law 

Stabilization 

Program - formal  

The overarching U.S. objective of 

assistance in the governance sector is to 

improve the performance and the 

accountability of governance in 

Afghanistan. In relation to the rule of law, 

the aim is to increase public confidence in 

the rule of law system through building the 

capacity of the judiciary and law schools 

and strengthening public legal awareness. 

The Program supports the Supreme Court 

by providing professional training to judges 

and strengthening the capacity of the courts 

in managing and budgeting. It also trains 

the next generation of legal professionals to 

provide the professional leadership and 

competency for the Afghan justice system 

to meet the demand for rule of law by the 

populace.  

2.1.2 Justice & Rule 

of Law  

5/19/2010  1/31/2014  Categorical 

Exclusion  

Kabul, Kapisa, 

Parwan, Wardak, 

Logar, Nangahar, 

Laghman, Panjsher, 

Bamiyan, Ghazni, 

Paktika, Paktiya, 

Khost, Kunar, 

Nuristan, Daykundi  

Rule of Law 

Stabilization 

Program - Informal  

This project's activities are designed to help 

re-establish traditional dispute-resolution 

councils (shuras) in areas that have been 

recently stabilized, while familiarizing them 

with Afghan law, particularly as it relates to 

women's rights, and connecting them in a 

more formalized manner with the district 

courts. Long-term expected results include 

increased harmony in actions of the formal 

and informal justice systems and increased 

access to justice with an emphasis on the 

rights of women.  

2.1.2 Justice & Rule 

of Law  

3/19/2010  1/3/2014  Categorical 

Exclusion  

Kabul, Logar, 

Nangahar  
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Support to the 

Afghanistan 

Independent Bar 

Association 

(AIBA)  

Assistance to the Afghanistan Independent 

Bar Association (AIBA) promotes justice 

and rule of law in Afghanistan. This project 

is designed to help AIBA establish regional 

offices in the Balkh, Herat, Nangarhar, and 

Kandahar in order reach to lawyers based in 

those provinces and surrounding regions. In 

order to increase lawyers' capacity to 

represent clients effectively, the project 

provides training on the right to a criminal 

defense and the attorney's code of conduct. 

The project also aims to strengthen AIBA's 

central office in Kabul, in particular 

improving the capacity and transparency of 

AIBA's accounting, finance, procurement 

and administrative personnel system.  

2.1.2 Justice & Rule 

of Law  

1/4/2012  1/3/2014  Categorical 

Exclusion  

Kabul, Nangahar  

Mining Invest and 

Dev for Afghans 

Sust (MIDAS)  

MIDAS will develop effective policies for 

the Afghan mining sector as well as 

improve GIRoA’s ability to monitor and 

facilitate domestic and international 

investment in the mining sector. It will also 

build the local capacity to plan, design, and 

implement mining concessions through a 

transparent tender process. Capacity 

building and technical assistance efforts will 

ensure that Afghan counterparts are able to 

take a leadership role post-transition in the 

management of the sector with future donor 

support  

3.1.1 Energy  3/31/2013  3/30/2017  Negative 

Determinat

ion with 

Conditions  

Kabul  

Afghan 

Engineering 

Support Program  

This project provides quick response 

resident architect and engineering technical 

services in the sectors of transportation, 

vertical structures, energy, and water and 

sanitation to USAID. This engineering 

expertise supports the construction of safe, 

long-life, and energy efficient vertical 

structures, energy, and transport 

infrastructure, and other related facilities in 

Afghanistan and supports USAID's 

objective for fostering sustainable 

3.1.2 Transport  11/9/2009  11/8/2014  Negative 

Determinat

ion with 

Conditions  

Kabul  
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development. Through this procurement, 

USAID has immediate access to a team of 

full-time engineers (expats and Afghans) 

and access to short-term (three - 12 months) 

engineers as needed.  

Commercialization 

of Afghanistan 

Water & Sanitation 

Activity (CAWSA)  

The project is supporting Strategic Business 

Units (SBUs) within the Afghan Urban 

Water Supply and Sewerage Company 

(AUWSSC) national network to establish a 

viable business model for provincial urban 

water supply in Mazar-e-Sharif, Jalalabad, 

Ghazni, Gardez, Kandahar, Lashkar Gah, 

Zaranj, Tirin Kot, and Mehtarlam. The 

objective of the CAWSA project is for 

SBUs to achieve cost recovery ratios of at 

least 85% by the end program. CAWSA 

supports GIRoA reform of the water and 

sanitation sector, commercializing the 

urban water sector, increasing cost 

recovery, and improving management.  

3.1.6 Water  11/12/2008  5/11/2014  Negative 

Determinat

ion with 

Conditions  

Nangahar, 

Laghman, Ghazni, 

Paktiya  

Afghan Tuition 

Scholarship 

Program (ISK)  

This project delivers a U.S.-accredited, 

English language, K-12 college preparatory 

program to Afghan students and to students 

from the international aid, international 

business, and diplomatic communities. It is 

one of few co-educational institutions 

operating in Afghanistan.  

3.2.1. Education  8/21/2011  8/20/2013  Categorical 

Exclusion  

Kabul  

Basic Education 

and Literacy and 

Vocational 

Education and 

Training (BELT)  

BELT seeks to strengthen the Ministry of 

Education (MoE) capacity to develop and 

oversee education services, improve 

education sector governance and 

accountability, and improve the quality of 

and access to education services, 

particularly for girls. Areas of support 

include teachers professional development; 

textbooks development and printing; 

community-based education; literacy and 

productive skills training for youth; and 

MoE capacity development to improve 

technical, financial, and program 

3.2.1. Education  11/16/2011  12/31/2014  Negative 

Determinat

ion with 

Conditions  

Kabul  
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management and monitoring processes.  

Higher Education 

Project in 

Afghanistan (HEP) 

2  

HEP was established to build capacity at 

the tertiary level, and at the MoHE to 

develop and implement the National Higher 

Education Strategic Plan 2010-2014. 

USAID and MOHE credit HEP with 

successfully contributing to improving the 

quality of Higher Education instruction and 

learning. In 2005-2006, USAID designed 

HEP with MOHE, AED, Indiana 

University, and University of 

Massachusetts (UMass). HEP, now solely 

implemented by UMass, focuses on 

building leadership and management 

capacity at the MOHE and public 

universities, establishing two graduate 

degree programs in Kabul, and expanding 

Professional Development Centers for 

public university faculty. HEP also supports 

MOHE in establishing teacher education 

standards, and promoting a coordinated 

strategy for teacher education and 

certification.  

3.2.1. Education  2/23/2011  8/31/2013  Categorical 

Exclusion  

Kabul, Kapisa, 

Parwan, Nangahar, 

Bamiyan, Ghazni, 

Paktiya, Khost  

Strengthening 

Education in 

Afghanistan (SEA)  

SEA strengthens the programmatic and 

operational capacity of four local 

organizations in basic and higher education. 

SEA supports the Afghan Child 

Educational and Care Organization 

(AFCECO) to provide a safe living and 

educational environment for children 

affected by war. SEA also supports Aid 

Afghanistan for Education (AAE) to 

provide accelerated learning programs to 

girls and women. SEA strengthens the 

operations of the Afghanistan Center at 

Kabul University to enable it to expand and 

preserve its collection of historical, 

3.2.1. Education  8/20/2010  8/8/2013  Negative 

Determinat

ion with 

Conditions  

Kabul, Parwan, 

Bamiyan, Ghazni  
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academic, and literary materials, including 

digitizing library holdings and making them 

available on-line to researchers. USAID 

works with administrators to make 

campuses safe and inclusive for girls, while 

promoting a culture of tolerance and 

appreciation for diverse cultures, languages, 

and peoples.  

Support for the 

American 

University of 

Afghanistan 

(AUAF)  

USAID has provided operational support 

for AUAF since its establishment in 2005. 

It is a liberal arts academic program 

modeled on Western traditions of academic 

freedom, scholarship, integrity, meritorious 

instruction, and public service. AUAF 

currently offers 3 undergraduate programs 

in Business Administration, Computer 

Science, and Political Science and Public 

Administration. The university also offers a 

college-preparatory program, the 

Foundation Studies Program that provides 

English language instruction and other 

activities to prepare students for admission 

to formal degree programs. Its Professional 

Development Institute (PDI) provides 

continuing education in English, IT, 

leadership, and project management. The 

PDI is designed to respond to the needs of 

the public and private sectors to generate 

income to support university operations. 

AUAF offers one graduate program 

(MBA). It held its first graduation in May 

2011, at which 32 students, including eight 

females, were awarded degrees.  

3.2.1. Education  8/1/2008  7/31/2013  Negative 

Determinat

ion with 

Conditions  

Kabul  

Afghanistan Media 

Development and 

Empowerment 

Project (AMDEP)  

The USAID-funded Afghanistan Media 

Development and Empowerment Project 

(AMDEP) supports a sustainable 

independent, robust and energetic media 

landscape across the country. It provides 

technical support, equipment upgrades, 

hands-on training and business 

3.2.2 Culture, Media, 

& Youth  

11/1/2010  9/30/2013  Negative 

Determinat

ion with 

Conditions  

Kabul, Parwan, 

Wardak, Logar, 

Nangahar, 

Laghman, Panjsher, 

Bamiyan, Ghazni, 

Paktika, Paktiya, 

Khost, Nuristan, 
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development plans to Afghan media outlets. 

It promotes greater media professionalism 

and best practice. AMDEP enables 

enhanced civil society engagement on 

issues to do with democracy and 

governance in Afghanistan and it provides 

forums for discussion and debate between 

citizens and the Afghan government. It 

provides technical and policy advice to 

Afghan ministries overseeing media 

regulation. The Project is also creating a 

network of Afghan lawyers with knowledge 

of media law.  

Daykundi  

Central 

Contraceptives 

Procurement (CCP)  

The Central Contraceptive Procurement 

(CCP) mechanism is used to purchase the 

contraceptives used to stock the 540 health 

facilities in the13 USAID supported 

provinces as well as support the needs of 

the USAID social marketing program.  

3.3.1 Health and 

Nutrition  

10/1/2006  9/30/2014  Categorical 

Exclusion  

Kabul  

DELIVER  The DELIVER project assists the 

development of health supply chains for a 

broad array of essential medicines in 

Afghanistan.  

3.3.1 Health and 

Nutrition  

12/1/2011  9/30/2014  Categorical 

Exclusion  

Kabul  

Health Care 

Improvement 

Project (HCI)  

USAID's Health Care Improvement (HCI) 

project works with the MoPH and private 

sector to improve the quality of health 

services by developing capacity and 

infrastructure at national and provincial 

levels, with a special focus on maternal and 

newborn care. In 2012, HCI operated in 

Kabul, Balkh, Kunduz, Bamyan, Parwan, 

Herat, Wardak, Logar, Saripul and 

Samangan provinces and HCI-linked 

facilities provided services to more than 5M 

people. HCI assists the MoPH Improving 

Quality of Health Care Unit to implement 

the Harmonization Process of Quality 

Improvement approaches. HCI builds on 

the work of other USAID supported 

projects to implement quality standards for 

3.3.1 Health and 

Nutrition  

10/1/2009  9/30/2013  Categorical 

Exclusion  

Kabul, Parwan, 

Wardak, Logar, 

Nangahar, Bamiyan  
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the Basic Package of Health Services 

(BPHS) and the Essential Package of 

Hospital Services (EPHS).  

Health Policy 

Project (HPP)  

Health Policy Project is a multi-country 

program that aims to develop capacity in 

policy issues related to FP/RH, MCH, HIV 

and other infectious diseases. In 

Afghanistan, HPP builds the capacity of the 

Ministry of Public Health in its stewardship 

role with respect to the private health 

sector, and strengthens the MoPH capacity 

in the design, negotiation and management 

of hospital public-private partnerships 

(PPPs). HPP builds the capacity of local 

private sector organizations to partner with 

government in to deliver high-quality 

services. HPP builds on the work of prior 

USAID-funded health projects in 

Afghanistan, including the Health Services 

Support Project (HSSP). All contraceptives 

offered via the Afghan Social Marketing 

Organization are procured through USAID's 

Central Contraceptives Procurement (CCP) 

project.  

3.3.1 Health and 

Nutrition  

1/6/2012  11/30/2013  Categorical 

Exclusion  

Kabul  

Health Research 

Challenge for 

Impact (HRCI)  

HRCI conducts multi-country research, 

operational research, evaluations, and 

activities with existing and new partners to 

develop and test tools, technologies, 

approaches, policies and/or interventions to 

improve the health of infants, children, 

mothers and families in developing 

countries. With WHO and partners, HRCI 

helps establish global prevention and 

treatment guidelines, standards and norms, 

and provides the evidence-base for effective 

newborn, child, maternal and integrated 

MNCH health and nutrition programs. In 

Afghanistan, Johns Hopkins Bloomberg 

3.3.1 Health and 

Nutrition  

9/1/2009  9/1/2014  Categorical 

Exclusion  

Kabul  
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School of Public Health conducted the 

Reproductive Age Mortality Survey 

(RAMOS II) July 2010-December 2011 to 

document the changes in maternal mortality 

in 4 districts since 2002, risk factors, and 

barriers to healthcare access to inform 

health service delivery.  

Leadership, 

Management, 

Governance (LMG)  

The Leadership, Management, Governance 

(LMG) project builds in-country health and 

education system capacity by increasing 

leadership, management, and governance 

knowledge of health care providers, 

program managers, and policy makers who 

work on health services. LMG supports the 

Ministry of Public Health (MoPH) and the 

Ministry of Education (MoE) by 

transitioning off-budget technical assistance 

to on-budget implementation by the 

ministries. In addition, LMG provides 

technical assistance to the MoPH and the 

MoE to attain a higher degree of 

transparency and accountability in their 

governance. LMG bridges the gap between 

two previous USAID projects - Tech-Serve 

and the Health Services Support Project 

(HSSP) - and future projects.  

3.3.1 Health and 

Nutrition  

9/1/2012  2/28/2014  Negative 

Determinat

ion with 

Conditions  

Kabul, Wardak, 

Bamiyan, Ghazni, 

Paktika, Paktiya, 

Khost  

Partnership 

Contracts for 

Health (PCH) 

Program  

In 2008, the Ministry of Public Health 

(MoPH) was the first Afghan ministry 

approved to receive direct funding from the 

U.S. Government, $236 million over five 

years. The MoPH utilizes funds to contract 

health NGOs to implement the Basic 

Package of Health Services (BPHS) and 

Essential Package of Hospital Services 

(EPHS) in 13 provinces - Badakshan, 

Baghlan, Bamiyan, Faryab, Ghazni, Hirat, 

Jawzjan, Kabul, Kandahar, Khost, Paktya, 

Paktika, and Takhar.The remaining 21 

provinces receive funding for the BPHS and 

EPHS from the World Bank and the 

3.3.1 Health and 

Nutrition  

7/20/2008  1/31/2014  Categorical 

Exclusion  

Kabul, Bamiyan, 

Ghazni, Paktika, 

Paktiya, Khost  
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European Union. The MoPH, together with 

the donor community, began developing the 

BPHS in 2002.  

Strengthening 

Pharmaceutical 

System (SPS)  

SPS works closely with the MoPH to 

improve the rational use of medicine, build 

the capacity of the MoPH to manage 

pharmaceutical services and ensure the 

quality of pharmaceutical products used, 

establish a coordinated 

procurement/distribution system, and design 

a system for procurement. SPS helped 

establish the National Drug and Therapeutic 

Committee. Drug and Therapeutics 

Committees have also been established 

eight national, provincial, and district 

hospitals, and will be scaled up to additional 

hospitals. SPS works with the Kabul 

University Pharmacy faculty to strengthen 

curriculum to include rational use of 

medicines and anti-microbial resistance, and 

with MoPH to promote use of the Standard 

Treatment Guidelines. Essential medicines 

are ordered via USAID/DELIVER, while 

contraceptives offered in public health 

facilities are procured by USAID's Central 

Contraceptives Procurement (CCP) project.  

3.3.1 Health and 

Nutrition  

7/11/2007  8/27/2015  Negative 

Determinat

ion with 

Conditions  

Kabul, Bamiyan, 

Ghazni, Paktika, 

Paktiya, Khost  

TBCARE 1  The Ministry of Public Health's (MoPH) 

National Tuberculosis Program (NTP), with 

support from USAID and other donors, 

manages Afghanistan's TB response. 

USAID support through TB CARE1 

strengthens the NTP managerial capacity, 

and expands access to DOTS training for 

health workers in the community and urban 

settings. It focuses on ensuring universal 

and comprehensive access to TB services, 

including: DOTS expansion to public and 

private health facilities in Kabul and 

underserved and remote areas in 13 

3.3.1 Health and 

Nutrition  

7/1/2011  7/1/2015  Negative 

Determinat

ion with 

Conditions  

Kabul, Parwan, 

Wardak, Nangahar, 

Laghman, Panjsher, 

Bamiyan, Ghazni, 

Paktika, Paktiya, 

Khost, Kunar  
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USAID-assisted provinces; TBIC; health 

system strengthening; and, improving 

monitoring, evaluation, and research.  

Agricultural Credit 

Enhancement 

(ACE)/Agriculture 

Development Fund 

(ADF)  

In July 2010, a 100-million-dollar USAID 

grant to Afghanistan's Ministry of 

Agriculture, Irrigation and Livestock 

(MAIL) established the Agricultural 

Development Fund (ADF) to provide credit 

to small commercial farmers and agri-

businesses. It also began technical 

assistance activity through the 50-million-

dollar Agricultural Credit Enhancement 

(ACE) project. This project manages ADF 

lending and supports value chains in the 

agricultural sector, especially those engaged 

in the production, processing and export of 

high-value crops. The ADF channels credit 

through financial and non-financial 

institutions.  

3.4.1 Agriculture & 

Rural Development  

7/15/2010  7/13/2013  Negative 

Determinat

ion with 

Conditions  

Kabul, Kapisa, 

Parwan, Wardak, 

Nangahar, 

Laghman, Bamiyan, 

Ghazni, Khost, 

Kunar  

Agriculture 

Development Fund 

(ADF)  

The Agriculture Development Fund (ADF) 

is expected to provide loans throughout the 

agricultural value chain through a broad 

range of partner intermediaries, including 

not only banks, but also non-bank channels 

such as farm stores, leasing companies, 

food processors, etc. Under complementary 

program, the Agricultural Credit 

Enhancement (ACE) project, USAID 

provides technical assistance for all ADF 

lending activities in close collaboration with 

MAIL.  

3.4.1 Agriculture & 

Rural Development  

7/18/2010  12/31/2014  Negative 

Determinat

ion with 

Conditions  

Bamiyan, Ghazni, 

Kabul, Kapisa, 

Khost, Kunar, 

Laghman, Logar, 

Wardak, Nangahar, 

Parwan  

Agriculture 

Research Extension 

and Development 

(AGRED)  

The goal of AGRED is to increase 

agricultural productivity and income 

through the sustained application of science 

and technology.  

3.4.1 Agriculture & 

Rural Development  

7/16/2012  7/13/2017  Negative 

Determinat

ion with 

Conditions  

Kabul, Nangahar  
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Improving 

livelihoods and 

governance through 

natural resource 

management (ILG-

NRM)  

ILG-NRM addresses biodiversity 

conservation and natural resource 

management (NRM) in the Wakhan 

corridor in Badakhshan, and Hazarajat 

plateau in Bamyan. Its goals are to build 

capacity to conserve and sustainably 

manage natural resources, improve rural 

poor livelihoods, and strengthen community 

to government linkages. ILGNRM aims to: 

a) strengthen MAIL capacity to deliver 

services via on-the-job training to extension 

agents; b) develop community livelihood by 

securing sustainable sources of direct 

economic benefits; c) create and strengthen 

community governance institutions so that 

rural communities can manage and profit 

from resources; d) provide legislative 

strengthening of laws, policies, and 

institutions to support NRM and ensure 

revenue sharing; and e) build capacity to 

manage the health interface among 

livestock, wildlife, and people.  

3.4.1 Agriculture & 

Rural Development  

4/10/2010  12/30/2013  Negative 

Determinat

ion with 

Conditions  

Kabul, Bamiyan  

Incentives Driving 

Economic 

Alternatives - 

North/East/West 

(IDEA- NEW)  

IDEA-NEW is a five-year cooperative 

agreement, implemented by DAI, focused 

on alternative development activities. The 

objective is to promote sustainable growth 

of the licit agricultural economy through 

agricultural incentives and economic 

alternatives for the poppy-prone provinces 

in the east, north, and west. It continues 

USG's alternative development efforts to 

promote legal productive agriculture, 

improve economic opportunities in rural 

areas, and reduce dependency on illicit 

opium production. In collaboration with 

national, provincial, and district-level 

government offices, this project works to 

increase agricultural production, rural 

enterprise, and related infrastructural 

development, access to financial services, 

3.4.1 Agriculture & 

Rural Development  

3/2/2009  3/1/2014  Negative 

Determinat

ion with 

Conditions  

Kabul, Kapisa, 

Parwan, Wardak, 

Nangahar, 

Laghman, Panjsher, 

Kunar, Nuristan  



IDIQ Contract Number: AID-306-I-15-00004 

Monitoring Support Project (MSP) Indefinite Delivery Indefinite Quantity (IDIQ) Contract 

 

209 

and overall value-chain development and 

integration for key regional industries.  

Stability in Key 

Areas (SIKA) - 

East  

This project will assist district level 

government to respond to the population's 

needs and concerns to build stability and 

public confidence in Afghan government 

capacity. SIKA will support activities - 

primarily through community grants - that 

build local governance capacity in the areas 

of project development, stability analysis 

and project execution. SIKA will be 

managed from the platform level, with 

separate contracts for four regional 

commands. Grants will be approved at the 

local level by USAID field program 

officers, and may be used by communities 

for a wide variety of activities including 

rural roads, irrigation system refurbishment, 

building refurbishments, trainings, or 

procurements of materials such as 

furnishing.  

3.5.1 Social 

Protection  

12/8/2011  12/7/2014  Negative 

Determinat

ion with 

Conditions  

Kabul, Wardak, 

Logar, Ghazni, 

Paktiya, Khost  

Stability in Key 

Areas (SIKA) 

South  

The SIKA-South program promotes 

stabilization in key areas by assisting the 

district level Government of Islamic 

Republic of Afghanistan (GIRoA) officials 

to provide improved functioning of 

government and to enable the provisioning 

of priority GIRoA led basic services to 

better instill confidence and build stability 

for affected populations with the focus on 

the southern region of Afghanistan.  

3.5.1 Social 

Protection  

4/10/2012  4/9/2015  Negative 

Determinat

ion with 

Conditions  

Kabul  

Afghanistan 

Workforce 

Development 

Project (AWDP)  

The Afghanistan Workforce Development 

Program (AWDP) addresses the twin 

problems of high unemployment and the 

scarcity of technically skilled Afghan labor 

and trained business managers. The program 

complements efforts by the Afghan 

3.6.1 Private Sector 

Development & 

Trade  

4/5/2012  10/4/2013  Categorical 

Exclusion  

Kabul, Nangahar  
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government, the U.S. and other donors to 

provide better technical and vocational 

education and training. The AWDP is aimed 

at increasing job placements and providing 

self-employment opportunities to Afghan 

men and women by linking them to credit 

and business development opportunities.  

Afghanistan 

Workforce 

Development 

Project (AWDP) - 

On-budget  

The on-budget Afghanistan Workforce 

Development Program (AWDP) addresses 

the twin problems of high unemployment 

and the scarcity of technically skilled 

Afghan labor and trained business 

managers. The on-budget program 

complements efforts by the U.S. and other 

donors to provide better technical and 

vocational education and training. The 

AWDP is aimed at increasing job 

placements and providing self-employment 

opportunities to Afghan men and women by 

linking them to credit and business 

development opportunities.  

3.6.1 Private Sector 

Development & 

Trade  

10/1/2012  4/3/2016  Categorical 

Exclusion  

Kabul, Nangahar  

Assistance in 

Building 

Afghanistan by 

Developing 

Enterprises 

(ABADE)  

Started in October 2012, ABADE primarily 

works with the private sector to strengthen 

the productivity of enterprises focused on 

sustained growth and job creation. 

ABADE's objectives are to increase 

domestic and foreign investment, stimulate 

employment and improve sales of Afghan 

products. Furthermore, ABADE is designed 

to complement other USAID programs that 

are focused on improving the business 

enabling environment, increasing the 

workforce, and facilitating access to 

finance. ABADE's alliances with Small and 

Medium Enterprises (SMEs) will accelerate 

productivity and job creation by mitigating 

risk, and leveraging contributions from 

private companies via alliances.  

3.6.1 Private Sector 

Development & 

Trade  

10/17/2012  10/16/2016  Negative 

Determinat

ion with 

Conditions  

Kabul  

Building 

Livelihoods and 

Turquoise Mountain Foundation is a non-

profit, non-governmental organization 

3.6.1 Private Sector 

Development & 

11/2/2008  11/1/2015  Categorica

l Exclusion  

Kabul  
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Trade (BLT)  specializing in urban regeneration, business 

development, and education in traditional 

arts and architecture.  

Trade  

Economic Growth 

and Governance 

Initiative (EGGI)  

This project strengthens the GIRoA's 

capacity to develop and implement 

economic and regulatory policy centered on 

public financial management (revenue and 

expenditures). EGGI works directly with 

the Ministry of Finance to implement 

national budgeting and tax administration 

reforms.  

3.6.1 Private Sector 

Development & 

Trade  

8/15/2009  8/30/2013  Categorica

l Exclusion  

Kabul, Kapisa, 

Parwan, Wardak, 

Nangahar, Panjsher, 

Bamiyan, Ghazni, 

Paktiya, Khost, 

Daykundi  

Expansion of 

SEAF-AGF in 

Afghanistan  

USAID's support to one of Afghanistan's 

leading financial services firms, Small 

Enterprise Assistance Funds-Afghan 

Growth Finance (SEAF-AGF), helps local 

entrepreneurs and change-driven companies 

utilize financial inputs and add value 

through innovation and use of new 

technologies. Since 2008, SEAF-AGF's 

success in Afghanistan stems from its 

ability to structure dynamic financing 

options and provide management with 

hands-on operational support, as well as 

provide Afghan businesses with the 

international connections needed to 

accelerate growth and profitability. Strong 

emphasis is placed on agribusiness and 

processed agro-industry, light 

manufacturing, alternative energy, transport 

and distribution, consumer products and 

retail, services and 

technology/communications.  

3.6.1 Private Sector 

Development & 

Trade  

5/24/2010  5/23/2015  Categorica

l Exclusion  

Kabul  

Financial Access 

for Investing in the 

Development of 

Afghanistan 

(FAIDA)  

This project is building a sustainable, 

diverse and inclusive financial sector that 

can meet the needs of micro, small, and 

medium enterprises throughout Afghanistan 

and generate quality employment, with a 

special focus on the agricultural sector and 

southern and eastern regions. FAIDA 

promotes financial sector development and 

3.6.1 Private Sector 

Development & 

Trade  

2/4/2011  8/2/2014  Categorica

l Exclusion  

Kabul, Kapisa, 

Parwan, Wardak, 

Logar, Nangahar, 

Laghman, Panjsher, 

Bamiyan, Ghazni, 

Khost, Kunar  
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stabilization by expanding access to credit, 

particularly in the south and east. Activities 

will focus on creating "quick response" 

points of access to credit while building a 

national-level foundation for a sustainable 

and inclusive financial system that will 

expand access to enterprises across the 

country.  

Land Reform in 

Afghanistan  

The Land Reform in Afghanistan (LARA) 

project will develop a robust, enduring, and 

Afghan-owned and -managed land market 

framework that encourages investment and 

productivity growth, resolves/mitigates 

land-based conflict, and builds confidence 

in the government's legitimacy, thereby 

enhancing stability in Afghan society. The 

project began in January 2011 with an 

initial eighteen-month base period, and 

includes an eighteen-month option period.  

3.6.1 Private Sector 

Development & 

Trade  

1/1/2011  1/29/2014  Negative 

Determinat

ion with 

Conditions

, Positive 

Determinat

ion  

Kabul, Nangahar, 

Paktiya  

Support for the 

Community 

Development 

Program (CDP)  

CDP is USAID's primary response to 

provide transitional investments in small-

scale vital infrastructure that support 

communities emerging from conflict. The 

labor intensive activities are directly 

implemented to address poverty, economic 

vulnerability and instability and directly 

target factors underlying violence and 

political instability. Projects are developed 

based on extensive community consultation 

and identification of priorities; planning and 

implementation are Afghan-led, and 

involve community and municipal level 

infrastructure, i.e. irrigation, public building 

refurbishment, gravel roads (smaller feeder 

roads), and erosion control.  

3.6.1 Private Sector 

Development & 

Trade  

3/12/2009  8/31/2013  Negative 

Determinat

ion with 

Conditions  

Kabul, Kapisa, 

Parwan, Wardak, 

Logar, Nangahar, 

Laghman, Bamiyan, 

Ghazni, Paktika, 

Paktiya, Khost, 

Kunar, Daykundi  

Trade Accession 

and Facilitation for 

Afghanistan (TAFA 

II)  

This project supports economic growth, 

trade, and investment in Afghanistan by 

improving the conditions for international 

and cross-border trade and transit. TAFA 

works with the GIRoA to reduce 

3.6.1 Private Sector 

Development & 

Trade  

10/16/2009  8/31/2013  Categorica

l Exclusion  

Kabul, Nangahar - - 

-  
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impediments affecting Afghanistan's trade 

and investment environment through 

assistance in four categories: trade policy 

liberalization, customs reform, trade 

facilitation, and public outreach on trade-

related issues.  

 

[END OF ATTACHMENT J.13] 
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